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PROJECT #529-12-105 4/18/13 Addendum #4

SECTI ON 01 00 00
GENERAL REQUI REMENTS

1.1 GENERAL | NTENTI ON

A

Contractor shall conpletely prepare site for building operations,

i ncluding denolition and renmoval of existing structures, and furnish

| abor and materials and performwork Project Nunber 529-12-105, Repl ace
W ndows Building 2 at VA Butler Healthcare, 325 New Castle Road, Butler

PA 16001 as required by drawi ngs and specifications.

Visits to the site by Bidders nay be nmade only by appointnent with the
Medi cal Center Project Manager.

O fices of Tol man Engi neering, PLLC, as Architect-Engineers, wll
render certain technical services during construction. Such services
shal | be considered as advisory to the Governnent and shall not be
construed as expressing or inplying a contractual act of the Governnent
wi thout affirmations by Contracting Oficer or his duly authorized

representative
Not used

Al'l enpl oyees of general contractor and subcontractors shall conply
with VA security managenent program and obtain pernission of the VA
police, be identified by project and enployer, and restricted from

unaut hori zed access.

Prior to commencing work, general contractor shall provide proof that a
OSHA certified “conpetent person” (CP) (29 CFR 1926.20(b)(2) wll
mai ntain a presence at the work site whenever the general or

subcontractors are present.
Trai ni ng:

1. Al enployees of general contractor or subcontractors shall have the
10- hour OSHA certified Construction Safety course and /or other



rel evant conpetency training, as determned by VA CP with input from
the | CRA team

2. Submit training records of all such enployees for approval before

the start of work.

H VHA Directive 2011-36, Safety and Health during Construction, dated

9/22/2011 in its entirety is made a part of this section

1.2 STATEMENT OF BID | TEM S)

A

I TEM I, W NDOW REMOVAL AND REPLACEMENT: Work i ncl udes general
construction, construction phasing, installation of exterior
construction access and security, renoval and di sposal of all existing
al um num wi ndows and franes, renoval, abatenent, and disposal of
asbestos Transite w ndow panels and seal ant, |ead paint abatenent of

original steel w ndow frames and w ndow surrounds, preparation of
openings for installation of new al um num w ndows, supply and
installation of new al um num wi ndows and accessories, supply and
installation of security and protective screens, repair and/or

repl acenent of existing wi ndow stools and surrounds, renoval, catal oging

and storage, and reinstallation of existing wi ndow treatnents and
suspended ceilings, and any other work specified herein or shown on the
drawi ngs. Conpletion tinme shall be 280 cal endar days.

1. 3 SPECI FI CATI ONS AND DRAW NGS FOR CONTRACTOR

A. Additional sets of drawi ngs nmay be nmade by the Contractor, at

Contractor's expense.

1.4 CONSTRUCTI ON SECURI TY REQUI REMENTS

A. Security Plan:

1. The security plan defines both physical and administrative security
procedures that will remain effective for the entire duration of the

proj ect .



2. The General Contractor is responsible for assuring that all sub-
contractors working on the project and their enpl oyees al so conply
with these regul ations.

B. Security Procedures:

1. Ceneral Contractor’s enpl oyees shall not enter the project site
wi t hout appropriate badge. They may al so be subject to inspection

of their personal effects when entering or |eaving the project site.

2. For working outside the “regular hours” as defined in the contract,
The General Contractor shall give 3 days notice to the Contracting
O ficer so that security arrangenents can be provided for the
enpl oyees. This notice is separate fromany notices required for

utility shutdown described later in this section.

3. No photography of VA premises is allowed without witten perm ssion
of the Contracting O ficer.

4. VA reserves the right to close down or shut down the project site
and order General Contractor’s enployees off the prem ses in the
event of a national energency. The CGeneral Contractor may return to

the site only with the witten approval of the Contracting O ficer.
C. Work Hours:

1. Access/Wrk shall not begin prior to 8:00 AM (or as approved by the
Proj ect Manager).

2. Access/Wrk shall end prior to 4:30 PM (or as approved by the
Proj ect Manager).

3. Of hours required by special work shall be coordinated with Project
Manager 72 hours in advance.

D. Key Control:

1. The Ceneral Contractor shall provide duplicate keys and | ock
conmbi nations to the Project Manager for the purpose of security
i nspections of every area of project including tool boxes and parked

machi nes and take any emergency acti on.



2. The General Contractor shall turn over all permanent |ock cylinders
to the VA locksmith for permanent installation. See Section 08 71
00, DOOR HARDWARE and coordi nate.

E. Docunent Control:

1. Before starting any work, the General Contractor/Sub Contractors
shall subnmit an el ectronic security nenorandum descri bing the
approach to follow ng goals and maintaining confidentiality of

“sensitive information”.

2. The Ceneral Contractor is responsible for safekeeping of all
drawi ngs, project nmanual and other project information. This
i nformation shall be shared only with those with a specific need to

acconplish the project.

4. Certain docunents, sketches, videos or photographs and draw ngs may
be marked “Law Enforcenment Sensitive” or “Sensitive Unclassified”.
Secure such information in separate containers and linmit the access
to only those who will need it for the project. Return the

information to the Contracting O ficer upon request.

5. These security docunents shall not be renpbved or transmtted from
the project site without the witten approval of Contracting
Oficer.

6. All paper waste or electronic media such as CD's and di skettes shall

be shredded and destroyed in a nanner acceptable to the VA

7. Notify Contracting Officer and Site Security O ficer inmediately
when there is a loss or conprom se of “sensitive information”.

8. All electronic information shall be stored in specified |ocation
foll owi ng VA standards and procedures using an Engi neeri ng Docunent
Managenent Software (EDWVS).

a. Security, access and nmi ntenance of all project draw ngs, both
scanned and el ectronic shall be perforned and tracked through the
EDVS system



b. “Sensitive information” including drawi ngs and ot her docunents
may be attached to e-mmil provided all VA encryption procedures
are foll owed.

F. Motor Vehicle Restrictions

1. Vehicle authorization request shall be required for any vehicle
entering the site and such request shall be subnmitted 24 hours
before the date and time of access. Access shall be restricted to

pi cking up and dropping off materials and supplies.

2. Separate permits shall be issued for General Contractor and its

enpl oyees for parking in designated areas only.

1.5 FI RE SAFETY

A. Applicable Publications: Publications |listed below formpart of this
Article to extent referenced. Publications are referenced in text by
basi ¢ desi gnations only.

1. Anerican Society for Testing and Materials (ASTM:

E84-2009............. Surface Burning Characteristics of Buil ding
Mat eri al s

2. National Fire Protection Association (NFPA):

10-2010.............. Standard for Portable Fire Extinguishers
30-2008.............. Fl anmabl e and Conbusti bl e Li qui ds Code
51B-2009............. Standard for Fire Prevention During Welding,

Cutting and Ot her Hot Wrk
70-2011.............. Nati onal Electrical Code

241-2009............. Standard for Safeguarding Construction,

Alteration, and Denolition Operations
3. COccupational Safety and Health Administration (OSHA):

29 CFR 1926.......... Saf ety and Heal th Regul ati ons for Construction



B. Fire Safety Plan: Establish and naintain a fire protection programin
accordance with 29 CFR 1926. Prior to start of work, prepare a plan
detailing project-specific fire safety nmeasures, including periodic
status reports, and submt to Project Manager for review for conpliance
with contract requirenents in accordance with Section 01 33 23, SHOP
DRAW NGS, PRODUCT DATA AND SAMPLES Prior to any worker for the
contractor or subcontractors begi nning work, they shall undergo a
safety briefing provided by the general contractor’s conpetent person
per OSHA requirenments. This briefing shall include information on the
construction limts, VAMC safety guidelines, neans of egress, break
areas, work hours, l|ocations of restroons, use of VAMC equi prent, etc.
Docunentation shall be provided to the Project Manager that individuals
have undergone contractor’s safety briefing

C. Site and Building Access: Maintain free and unobstructed access to
facility energency services and for fire, police and ot her energency

response forces in accordance with NFPA 241

D. Separate tenporary facilities, such as trailers, storage sheds, and
dunpsters, from existing buildings and new construction by distances in
accordance with NFPA 241. For small facilities with less than 6 m (20

feet) exposing overall length, separate by 3m (10 feet).
E. Tenporary Construction Partitions:

1. Install and nmaintain tenporary construction partitions to provide
snoke-tight separations between construction areas and adj oi ni ng
areas. Construct partitions of gypsumboard or treated plywood
(flame spread rating of 25 or less in accordance with ASTM E84) on
both sides of fire retardant treated wood or netal steel studs.
Extend the partitions through suspended ceilings to floor slab deck
or roof. Seal joints and penetrations. At door openings, instal
Class C, % hour fire/snoke rated doors with self-closing devices.

2. Install two-hour fire-rated tenporary construction partitions as
shown on drawings to maintain integrity of existing exit stair
encl osures, exit passageways, fire-rated encl osures of hazardous
areas, horizontal exits, snoke barriers, vertical shafts and

openi ngs encl osures.



3. Close openings in snoke barriers and fire-rated construction to
maintain fire ratings. Seal penetrations with |isted through-
penetration firestop materials in accordance with Section 07 84 00,
FI RESTOPPI NG

Tenporary Heating and Electrical: Install, use and nmaintain
installations in accordance with 29 CFR 1926, NFPA 241 and NFPA 70.

Means of Egress: Do not block exiting for occupied buildings, including
paths fromexits to roads. Mninize disruptions and coordinate with

Proj ect Manager.

Egress Routes for Construction Wrkers: Miintain free and unobstructed
egress. Inspect daily. Report findings and corrective actions weekly to

Proj ect Manager.

Fire Extinguishers: Provide and naintain extinguishers in construction
areas and tenporary storage areas in accordance with 29 CFR 1926, NFPA
241 and NFPA 10.

Fl ammabl e and Conbusti bl e Liquids: Store, dispense and use liquids in
accordance with 29 CFR 1926, NFPA 241 and NFPA 30.

. Not Used.

. Not Used.

Existing Fire Protection: Do not inpair automatic sprinklers, snmoke and
heat detection, and fire alarm systens, except for portions i mediately
under construction, and tenporarily for connections. Provide fire watch
for inpairments nore than 4 hours in a 24-hour period. Request
interruptions in accordance with Article, OPERATI ONS AND STORAGE AREAS
and coordinate with Project Manager, Al existing or tenporary fire
protection systens (fire alarns, sprinklers) |located in construction
areas shall be tested as coordinated with the medical center.
Paraneters for the testing and results of any tests perforned shall be
recorded by the nedical center and copies provided to the Project
Manager .



N. Snoke Detectors: Prevent accidental operation. Renpbve tenporary covers

at end of work operations each day. Coordinate with Project Manager

O Hot Wirk: Perform and safeguard hot work operations in accordance with
NFPA 241 and NFPA 51B. Coordinate with Project Manager. Obtain permts
fromfacility Fire Departnent the norning of usage. Follow all VA
gui del i nes. Designate contractor's responsi ble project-site fire

prevention program manager to permit hot work.

P. Fire Hazard Prevention and Safety Inspections: |Inspect entire
construction areas weekly. Coordinate with, and report findings and

corrective actions weekly to Project Manager.

Q Snoking: Snoking is prohibited in and adjacent to construction areas
i nside existing buildings and additions under construction. In separate
and detached buil di ngs under construction, snmoking is prohibited except

i n designated snoki ng rest areas.

R Dispose of waste and debris in accordance with NFPA 241. Renpve from
bui | di ngs daily.

S. Performother construction, alteration and denolition operations in
accordance with 29 CFR 1926.

T. If required, submt docunmentation to the Project Manager that personnel
have been trained in the fire safety aspects of working in areas with

i mpai red structural or conpartnentalization features.

1. 6 OPERATI ONS AND STORAGE AREAS

A. The Contractor shall confine all operations (including storage of
mat eri al s) on Governnent prem ses to areas authorized or approved by
the Contracting O ficer. The Contractor shall hold and save the
Governnment, its officers and agents, free and harnmless fromliability

of any nature occasioned by the Contractor's perfornance.

B. Tenporary buildings (e.g., storage sheds, shops, offices) and utilities
may be erected by the Contractor only with the approval of the
Contracting O ficer and shall be built with |abor and material s
furnished by the Contractor w thout expense to the Governnent. The
tenmporary buildings and utilities shall remain the property of the



Contractor and shall be renobved by the Contractor at its expense upon
conpl etion of the work. Wth the witten consent of the Contracting
O ficer, the buildings and utilities may be abandoned and need not be

renoved.

The Contractor shall, under regul ations prescribed by the Contracting
O ficer, use only established roadways, or use tenporary roadways
constructed by the Contractor when and as authorized by the Contracting
Oficer. Wen nmaterials are transported in prosecuting the work,
vehi cl es shall not be | oaded beyond the | oading capacity recommended by
t he manufacturer of the vehicle or prescribed by any Federal, State, or
local law or regulation. Wien it is necessary to cross curbs or

si dewal ks, the Contractor shall protect them from damage. The
Contractor shall repair or pay for the repair of any danmaged curbs,

si dewal ks, or roads.

(FAR 52. 236- 10)

Wor ki ng space and space available for storing materials shall be as

determ ned by the Project Manager.

Wor kmen are subject to rules of Medical Center applicable to their

conduct .

Execute work so as to interfere as little as possible with nornal
functioning of Medical Center as a whole, including operations of
utility services, fire protection systens and any existing equi pnent,
and with work being done by others. Use of equipnent and tools that
transmt vibrations and noi ses through the building structure, are not
pernmitted in buildings that are occupied, during construction, jointly
by patients or medical personnel, and Contractor's personnel, except as
permtted by Project Manager where required by |imted working space
Execute work in such a nmanner as to interfere as little as possible
with work being done by others. Keep roads clear of construction

mat eri als, debris, standing construction equi pment and vehicles at al

tines.

1. Do not store nmaterials and equi pnent in other than assigned areas.



2. Schedul e delivery of materials and equi prent to i medi ate
construction working areas within buildings in use by Departnment of
Veterans Affairs in quantities sufficient for not nore than two work
days. Provide unobstructed access to Medical Center areas required

to remain in operation.

G Uilities Services: Were necessary to cut existing pipes, electrical
Wi res, conduits, cables, etc., of utility services, or of fire
protection systens or communi cati ons systens (except tel ephone), they
shall be cut and capped at suitable places where shown; or, in absence
of such indication, where directed by Project Manager. Al such actions
shal | be coordinated with the Utility Conpany invol ved

H. Phasi ng: To insure such executions, Contractor shall furnish the
Project Manager with a schedul e of approxi nmate phasing dates on which the
Contractor intends to acconplish work in each specific area of site, building
or portion thereof. In addition, Contractor shall notify the Project Manager
two weeks in advance of the proposed date of starting work in each specific
area of site, building or portion thereof. Arrange such phasing dates to

i nsure acconplishnent of this work in successive phases nmutually agreeable to
Contracting Oficer, Project Manager and Contractor.

Note: Conpletion Tinme - Total tinme for conpletion is 280 cal endar days.
This includes the thirty (30) calendar day submittal period. Provide al
submittals within thirty (30) cal endar days fromthe date of receipt of
the notice to proceed. Upon subnission, review, and approval of al
subnmittals by the A/E and Project Manager, the contractor will imrediately
begi n construction, unless approved otherwi se by the Contracting O ficer.
Construction nust start immediately after the 30 cal endar day subnitta
period, pending approval of subnmittals.

Proj ect phasing shall be based on the contractor having access to four (4)

to five (5 windows for a specified tine. Al | w ndow renoval

installation, and related work shall be conpleted prior to access to
additional roons being granted. Al work in the northwest section of the
basenent, first floor, and second floor shall be conpleted first.

Contractor shall subnit a proposed access plan and schedule to the COR for
coordi nation and approval. Hours of normal operation are from 8:00 AM to
4:30 PM

I. Building will be occupied during performance of work. Wen working in
buil ding 2: when work is conpleted after the normal shift, the
contractor shall put all areas of work back in place for

10



K

L

patient/enpl oyee occupancy. At no time after their daily shit shall the

area be exposed (ie, walls, ceilings, floors)

1. Contractor shall take all neasures and provide all materia
necessary for protecting existing equipnment and property in affected
areas of construction against dust and debris, so that equi pnent and
affected areas to be used in the Medical Centers operations will not
be hindered. Contractor shall permit access to Departnent of

Vet erans Affairs personnel and patients through other construction
areas which serve as routes of access to such affected areas and
equi pnment. Coordinate alteration work in areas occupi ed by
Department of Veterans Affairs so that Medical Center operations

will continue during the construction period

Construction Fence: Before construction operations begin, Contractor
shal | provide a chain |link construction fence, 2.1m (seven feet)

m ni mrum hei ght, around the construction area at buil ding 46. Provide
gates as required for access with necessary hardware, including hasps
and padl ocks. Fasten fence fabric to term nal posts with tension bands
and to line posts and top and bottomrails with tie wires spaced at
maxi mum 375mm (15 i nches). Bottom of fences shall extend to 25nm (one

i nch) above grade. Renpbve the fence when directed by Project Manager

When a building is turned over to Contractor, Contractor shall accept

entire responsibility therefore.

1. Contractor shall maintain a mninumtenperature of 4 degrees C (40

degrees F) at all times, except as otherw se specified.

2. Contractor shall naintain in operating condition existing fire
protection and al arm equi pnent. In connection with fire alarm
equi pnent, Contractor shall nake arrangenents for pre-inspection of
site with Fire Departnent or Conpany (Department of Veterans Affairs
or nuni ci pal) whichever will be required to respond to an alarm from

Contractor's enpl oyee or watchman.

Uilities Services: Maintain existing utility services for Medical
Center at all times. Provide tenporary facilities, |abor, materials,

equi pnent, connections, and utilities to assure uninterrupted services.

11



Where necessary to cut existing water, steam gases, sewer or air

pi pes, or conduits, wires, cables, etc. of utility services or of fire
protection systens and communi cati ons systens (including tel ephone),
they shall be cut and capped at suitable places where shown; or, in

absence of such indication, where directed by Project Mnager.

1. No utility service such as water, gas, steam sewers or electricity,
or fire protection systens and comuni cati ons systenms may be
interrupted without prior approval of Project Manager. Electrica
wor k shall be acconplished with all affected circuits or equi pnent
de-energi zed. When an el ectrical outage cannot be acconplished, work
on any energized circuits or equi pnent shall not comence wi thout
the Medical Center Director’s prior know edge and witten approval.
Refer to specification Sections 26 05 11, REQU REMENTS FOR
ELECTRI CAL | NSTALLATI ONS, 27 05 11 REQUI REMENTS FOR COVMUNI CATI ONS
| NSTALLATI ONS and 28 05 11, REQUI REMENTS FOR ELECTRONI C SAFETY AND
SECURI TY | NSTALLATI ONS for additional requirenents

2. Contractor shall submit a request to interrupt any such services to
Project Manager, in witing, 48 hours in advance of proposed
interruption. Request shall state reason, date, exact tinme of, and

approxi mate duration of such interruption.

3. Contractor will be advised (in witing) of approval of request, or
of which other date and/or time such interruption will cause |east
i nconveni ence to operations of Medical Center. Interruption tine
approved by Medical Center may occur at other than Contractor's

nor mal wor ki ng hours.

4. Major interruptions of any system nust be requested, in witing, at
| east 15 cal endar days prior to the desired time and shall be

perfornmed as directed by the Project Minager.

5. In case of a contract construction energency, service will be
i nterrupted on approval of Project Manager. Such approval will be

confirmed in witing as soon as practical

6. Whenever it is required that a connection fee be paid to a public

utility provider for new permanent service to the construction

12



project, for such itenms as water, sewer, electricity, gas or steam
paynent of such fee shall be the responsibility of the Governnent
and not the Contractor.

M Abandoned Lines: All service |lines such as wires, cables, conduits,
ducts, pipes and the like, and their hangers or supports, which are to
be abandoned but are not required to be entirely renoved, shall be
seal ed, capped or plugged. The lines shall not be capped in finished
areas, but shall be renoved and seal ed, capped or plugged in ceilings,
within furred spaces, in unfinished areas, or within walls or

partitions; so that they are conpletely behind the finished surfaces.

N. To minimze interference of construction activities with flow of
Medi cal Center traffic, conply with the follow ng:

1. Keep roads, wal ks and entrances to grounds, to parking and to
occupi ed areas of buildings clear of construction materials, debris
and standi ng construction equi pnent and vehicl es. Werever
excavation for new utility lines cross existing roads, at |east one

| ane nmust be open to traffic at all tines.

2. Method and scheduling of required cutting, altering and renoval of
exi sting roads, wal ks and entrances nust be approved by the Project
Manager .

O Coordinate the work for this contract with other construction
operations as directed by Project Manager. This includes the scheduling
of traffic and the use of roadways, as specified in Article, USE OF
ROADWAYS

1.7 ALTERATI ONS

A. Survey: Before any work is started, the Contractor shall nmeke a
t horough survey with the Project Manager, of areas of buildings in
whi ch alterations occur and areas which are anticipated routes of
access, and furnish a report, signed by both, to the Contracting
O ficer. This report shall list by rooms and spaces:

13



1. Existing condition and types of resilient flooring, doors, w ndows,
wal | s and other surfaces not required to be altered throughout

af fected areas of buil dings.

2. Existence and conditions of itens such as plunbing fixtures and
accessories, electrical fixtures, equipnment, venetian blinds,
shades, etc., required by drawings to be either reused or rel ocated,
or both.

3. Shall note any discrepancies between draw ngs and existing

conditions at site.

4. Shall designate areas for working space, materials storage and
routes of access to areas within buildings where alterations occur

and whi ch have been agreed upon by Contractor and Project Mnager.

Any itenms required by drawings to be either reused or relocated or
bot h, found during this survey to be nonexistent, or in opinion of
Project Manager, to be in such condition that their use is inmpossible
or inmpractical, shall be furnished and/or replaced by Contractor with
new items in accordance with specifications which will be furnished by
Government. Provided the contract work is changed by reason of this
subpar agraph B, the contract will be nodified accordingly, under

provi sions of clause entitled "D FFERI NG SI TE CONDI TI ONS" (FAR
52.236-2) and "CHANGES" (FAR 52.243-4 and VAAR 852. 236-88).

Re- Survey: Thirty days before expected partial or final inspection
date, the Contractor and Project Manager together shall make a thorough
re-survey of the areas of buildings involved. They shall furnish a
report on conditions then existing, of resilient flooring, doors,

wi ndows, walls and ot her surfaces as conpared with conditions of sane

as noted in first condition survey report:

1. Re-survey report shall also |ist any damage caused by Contractor to
such flooring and other surfaces, despite protection neasures; and,
will formbasis for deternm ning extent of repair work required of
Contractor to restore danage caused by Contractor's workmen in

executing work of this contract.

14



D. Protection: Provide the follow ng protective mnmeasures:

1. Wherever existing roof surfaces are disturbed they shall be
protected against water infiltration. In case of |eaks, they shal

be repaired i medi ately upon di scovery.

2. Tenporary protection agai nst damage for portions of existing
structures and grounds where work is to be done, materials handl ed

and equi prent noved and/or rel ocated.

3. Protection of interior of existing structures at all tinmes, from
danage, dust and weat her inclenmency. Werever work is perforned,
floor surfaces that are to remain in place shall be adequately
protected prior to starting work, and this protection shall be

mai ntai ned intact until all work in the area is conpl et ed.

1.8 I NFECTI ON PREVENTI ON MEASURES

A

| mpl erent the requirenents of VAMC s Infection Control R sk Assessnent
(ICRA) team ICRA Group may nonitor dust in the vicinity of the

construction work and require the Contractor to take corrective action
imediately if the safe |l evels are exceeded. Mire than one (1) ceiling

tile renoved will require an | CRA pernit.

Establish and nmaintain a dust control programas part of the
contractor’s infection preventive neasures in accordance with the
gui del i nes provided by ICRA Goup. Prior to start of work, prepare a
pl an detailing project-specific dust protection neasures, including
periodic status reports, and subnit to Project Manager and Facility
I CRA team for review for conpliance with contract requirenents in
accordance with Section 01 33 23, SHOP DRAW NGS, PRODUCT DATA AND
SAMPLES

1. All personnel involved in the construction or renovation activity
shal | be educated and trained in infection prevention neasures

establ i shed by the nedical center.

Medi cal center Infection Control personnel shall nonitor for airborne
di sease (e.g. aspergillosis) as appropriate during construction. A

basel i ne of conditions nay be established by the nedical center prior
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to the start of work and periodically during the construction stage to
determ ne inpact of construction activities on indoor air quality. In
addi ti on:

1. The Project Manager and VAMC I nfection Control personnel shal
review pressure differential nonitoring docunentation to verify that
pressure differentials in the construction zone and in the patient-
care roons are appropriate for their settings. The requirenent for
negative air pressure in the construction zone shall depend on the
| ocation and type of activity. Upon notification, the contractor
shal | inplenent corrective neasures to restore proper pressure

differentials as needed.

2. In case of any problem the nedical center, along with assistance
fromthe contractor, shall conduct an environnental assessnent to

find and elimnate the source

In general, follow ng preventive neasures shall be adopted during

construction to keep down dust and prevent nold.

1. Danpen debris to keep down dust and provide tenporary construction
partitions in existing structures where directed by Project Manager
Bl ank off ducts and diffusers to prevent circulation of dust into

occupi ed areas during construction.

2. Do not performdust producing tasks within occupi ed areas w thout
t he approval of the Project Manager. For construction in any areas
that will remain jointly occupied by the nedical Center and

Contractor’s workers, the Contractor shall:

a. Provide dust proof one-hour fire-rated tenporary drywal
construction barriers to conpletely separate construction from
t he operational areas of the hospital in order to contain dirt
debris and dust. Barriers shall be seal ed and nade presentabl e on
hospital occupied side. Install a self-closing rated door in a
netal frame, commensurate with the partition, to allow worker
access. Maintain negative air at all tines. A fire retardant

pol ystyrene, 6-ml thick or greater plastic barrier meeting | oca
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fire codes nay be used where dust control is the only hazard, and
an agreenent is reached with the Project Manager and Medi ca
Center. Performall work in accordance with NFPA

HEPA filtration is required where the exhaust dust may reenter
the breathing zone. Contractor shall verify that construction
exhaust to exterior is not reintroduced to the medi cal center

t hrough i ntake vents, or building openings. Install HEPA (H gh
Efficiency Particul ate Accumul ator) filter vacuum systemrated at
95% capture of 0.3 microns including pollen, nold spores and dust
particles. Insure continuous negative air pressures occurring
within the work area. HEPA filters shoul d have ASHRAE 85 or ot her
prefilter to extend the useful life of the HEPA. Provide both
primary and secondary filtrations units. Exhaust hoses shall be
heavy duty, flexible steel reinforced and exhausted so that dust

is not reintroduced to the nedical center.

Adhesi ve Wl k- of f/ Carpet Wal k-of f Mats, m ni nrum 600mM x 900MMm
(24" x 36”), shall be used at all interior transitions fromthe
construction area to occupi ed nedi cal center area. These mats
shall be changed as often as required to maintain clean work

areas directly outside construction area at all tines.

Vacuum and wet nop all transition areas fromconstruction to the
occupi ed nedi cal center at the end of each workday. Vacuum shal
utilize HEPA filtration. Maintain surrounding area frequently.
Renpve debris as they are created. Transport these outside the

construction area in containers with tightly fitting lids.

The contractor shall not haul debris through patient-care areas
wi t hout prior approval of the Project Manager and the Medica
Center. \When, approved, debris shall be hauled in enclosed dust
proof containers or wapped in plastic and sealed with duct tape.
No sharp objects should be allowed to cut through the plastic.

W pe down the exterior of the containers with a danp rag to
renove dust. Al equipnent, tools, naterial, etc. transported

t hrough occupied areas shall be nade free from dust and noisture

by vacuum ng and wi pe down.
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f. Using a HEPA vacuum clean inside the barrier and vacuum ceiling
tile prior to replacenent. Any ceiling access panels opened for
i nvestigation beyond seal ed areas shall be seal ed i mediately

when unatt ended

g. There shall be no standing water during construction. This
i ncludes water in equi pment drip pans and open containers wthin
the construction areas. Al accidental spills nmust be cleaned up
and dried within 12 hours. Renpve and di spose of porous materials

that remain danp for nore than 72 hours.

h. At conpletion, renpve construction barriers and ceiling
protection carefully, outside of normal work hours. Vacuum and

clean all surfaces free of dust after the renpval
E. Final C eanup

1. Upon conpl etion of project, or as work progresses, renove al
construction debris from above ceiling, vertical shafts and utility

chases that have been part of the construction.

2. Perform HEPA vacuum cl eaning of all surfaces in the construction
area. This includes walls, ceilings, cabinets, furniture (built-in

or free standing), partitions, flooring, etc.
3. All new air ducts shall be cleaned prior to final inspection.

1.9 DI SPOSAL AND RETENTI ON

A. Materials and equi pnent accruing fromwork renoved and fromdenolition
of buildings or structures, or parts thereof, shall be di sposed of as

fol | ows:

1. Reserved itens which are to remain property of the Governnent are
identified by attached tags as itens to be stored. Itens that
remain property of the Governnent shall be renoved or dislodged from
present |locations in such a manner as to prevent danmage which woul d
be detrimental to re-installation and reuse. Store such itenms where

directed by Project Manager.
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2. Items not reserved shall becone property of the Contractor and be

removed by Contractor from Medi cal Center.

3. Items of portable equipnent and furnishings |ocated in roons and
spaces in which work is to be done under this contract shall remain
the property of the Governnent. Wien roons and spaces are vacated by
the Department of Veterans Affairs during the alteration period,
such itenms which are NOT required by draw ngs and specifications to
be either relocated or reused will be renoved by the Governnment in
advance of work to avoid interfering with Contractor's operation.

1.10 PROTECTI ON OF EXI STI NG VEGETATI ON, STRUCTURES, EQUI PMENT, UTILITIES, AND
| MPROVEMENTS

A. The Contractor shall preserve and protect all structures, equipnent,
and vegetation (such as trees, shrubs, and grass) on or adjacent to the
work site, which are not to be renoved and whi ch do not unreasonably
interfere with the work required under this contract. The Contractor
shall only renove trees when specifically authorized to do so, and
shal | avoid damagi ng vegetation that will remain in place. If any |inbs
or branches of trees are broken during contract performance, or by the
carel ess operation of equipnment, or by worknen, the Contractor shal
trimthose |inbs or branches with a clean cut and paint the cut with a

tree-pruni ng conpound as directed by the Contracting Oficer.

B. The Contractor shall protect from danage all existing inprovenents and
utilities at or near the work site and on adjacent property of a third
party, the | ocations of which are made known to or should be known by
the Contractor. The Contractor shall repair any damage to those
facilities, including those that are the property of a third party,
resulting fromfailure to conply with the requirenents of this contract
or failure to exercise reasonable care in performng the work. If the
Contractor fails or refuses to repair the damage promptly, the
Contracting O ficer may have the necessary work perforned and charge

the cost to the Contractor

(FAR 52.236-9)
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C. Refer to Section 01 57 19, TEMPORARY ENVI RONMENTAL CONTRCLS, for
addi tional requirements on protecting vegetation, soils and the
environnment. Refer to Articles, "Alterations", "Restoration", and
"Operations and Storage Areas" for additional instructions concerning

repair of damage to structures and site inprovenents.
D. Not used

1.11 RESTORATI ON

A. Renove, cut, alter, replace, patch and repair existing wrk as
necessary to install new work. Except as otherw se shown or specified,
do not cut, alter or renove any structural work, and do not disturb any
ducts, plunmbing, steam gas, or electric work without approval of the
Project Manager. Existing work to be altered or extended and that is
found to be defective in any way, shall be reported to the Project
Manager before it is disturbed. Materials and workmanship used in
restoring work, shall conformin type and quality to that of origina

exi sting construction, except as otherw se shown or specified.

B. Upon conpl etion of contract, deliver work conpl ete and undanaged.
Exi sting work (walls, ceilings, partitions, floors, nechanical and
el ectrical work, [awns, paving, roads, wal ks, etc.) disturbed or
removed as a result of perforning required new work, shall be patched,
repaired, reinstalled, or replaced with new work, and refinished and

left in as good condition as existed before comenci ng worKk.

C. At Contractor's own expense, Contractor shall imediately restore to
service and repair any danmage caused by Contractor's worknen to
exi sting piping and conduits, wires, cables, etc., of utility services
or of fire protection systems and comuni cati ons systens (including
t el ephone) which are indicated on drawi ngs and which are not schedul ed

for discontinuance or abandonnent.

D. Expense of repairs to such utilities and systens not shown on draw ngs
or |l ocations of which are unknown will be covered by adjustnment to
contract tinme and price in accordance with clause entitled "CHANCGES"
(FAR 52.243-4 and VAAR 852.236-88) and "D FFERI NG SI TE CONDI TI ONS" (FAR
52.236-2).
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1.12 PHYSI CAL DATA — NOT USED.
1. 13 PROFESSI ONAL SURVEYI NG SERVI CES

A registered professional |and surveyor or registered civil engineer
whose services are retained and paid for by the Contractor shal
perform services specified herein and in other specification sections.
The Contractor shall certify that the | and surveyor or civil engineer
is not one who is a regular enployee of the Contractor, and that the

| and surveyor or civil engineer has no financial interest in this
contract.

1.14 LAYQUT OF WORK

A. The Contractor shall lay out the work from Governnent established base
lines and bench marks, indicated on the draw ngs, and shall be
responsible for all neasurenments in connection with the |ayout. The
Contractor shall furnish, at Contractor's own expense, all stakes,
tenmpl ates, platforns, equipnent, tools, materials, and |abor required
to lay out any part of the work. The Contractor shall be responsible
for executing the work to the Iines and grades that may be established
or indicated by the Contracting O ficer. The Contractor shall also be
responsi ble for nmaintaining and preserving all stakes and ot her marks
establ i shed by the Contracting Oficer until authorized to renove them
If such marks are destroyed by the Contractor or through Contractor's
negl i gence before their renoval is authorized, the Contracting Oficer
may replace them and deduct the expense of the replacenent from any
amounts due or to becone due to the Contractor.

(FAR 52. 236- 17)

B. Establish and plainly mark center lines for each buil ding and/or
addition to each existing building, and such other |ines and grades
that are reasonably necessary to properly assure that |ocation,
orientation, and el evations established for each such structure and/or
addition are in accordance with |ines and el evati ons shown on contract
dr awi ngs.
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C. Follow ng conpletion of general mass excavation and before any other
per manent work is performed, establish and plainly mark (through use of
appropriate batter boards or other neans) sufficient additional survey
control points or system of points as may be necessary to assure proper
alignnent, orientation, and grade of all mmjor features of work. Survey
shall include, but not be limted to, location of |ines and grades of
footings, exterior walls, center lines of colums in both directions,

maj or utilities and el evations of floor slabs:

1. Such additional survey control points or system of points thus
establ i shed shall be checked and certified by a registered | and
surveyor or registered civil engineer. Furnish such certification to
the Project Manager before any work (such as footings, floor slabs,
colums, walls, utilities and other major controlling features) is

pl aced.

D. During progress of work, and particularly as work progresses fromfl oor
to floor, Contractor shall have |line grades and plunbness of all ngjor
formwork checked and certified by a registered | and surveyor or
regi stered civil engineer as neeting requirements of contract draw ngs.
Furni sh such certification to the Project Manager before any major
itens of concrete work are placed. In addition, Contractor shal
furnish to the Project Manager certificates froma registered | and
surveyor or registered civil engineer that the following work is

conplete in every respect as required by contract draw ngs.
1. Lines of each building and/or addition

2. Elevations of bottons of footings and tops of floors of each

bui | di ng and/ or addition.

3. Lines and el evations of sewers and of all outside distribution

syst ens.

E. Whenever changes from contract drawings are nade in |ine or grading
requiring certificates, record such changes on a reproduci bl e draw ng
bearing the registered | and surveyor or registered civil engineer seal

and forward these draw ngs upon conpl etion of work to Project Manager.
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F

The Contractor shall performthe surveying and | ayout work of this and
other articles and specifications in accordance with the provisions of
Article "Professional Surveying Services".

1.15 AS-BUI LT DRAW NGS

A

D

The contractor shall maintain two full size sets of as-built draw ngs
which will be kept current during construction of the project, to

i nclude all contract changes, nodifications and clarifications.

Al'l variations shall be shown in the sane general detail as used in the
contract drawi ngs. To insure conpliance, as-built draw ngs shall be

made avail able for the Project Manager's review, as often as requested.

Contractor shall deliver two approved conpl eted sets of as-built

drawi ngs to the Project Manager within 15 cal endar days after each
conpl eted phase and after the acceptance of the project by the Project
Manager .

Paragraphs A, B, & C shall also apply to all shop draw ngs.

1.16 USE OF ROADWAYS

A

For hauling, use only established public roads and roads on Medica
Center property and, when authorized by the Project Minager, such
tenporary roads which are necessary in the performance of contract
wor k. Tenporary roads shall be constructed by the Contractor at
Contractor's expense. Wen necessary to cross curbing, sidewalks, or
sim lar construction, they nust be protected by well-constructed

bri dges.

When new permanent roads are to be a part of this contract, Contractor
may construct themimrediately for use to facilitate buil ding
operations. These roads nay be used by all who have business thereon

wi thin zone of building operations.

When certain buildings (or parts of certain buildings) are required to
be conpleted in advance of general date of conpletion, all roads
| eadi ng thereto nust be conpleted and avail able for use at tinme set for

conpl etion of such buildings or parts thereof.
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1.17 NOT USED.
1.18 TEMPORARY USE OF MECHANI CAL AND ELECTRI CAL EQUI PMENT

A. Use of new installed mechanical and el ectrical equipnment to provide
heat, ventilation, plunbing, |ight and power will be permtted subject

to conpliance with the foll owi ng provisions:

1. Pernission to use each unit or system nust be given by Project
Manager. |If the equipnment is not installed and nmaintained in
accordance with the follow ng provisions, the Project Manager wl|

wi t hdraw perm ssion for use of the equipment.

2. Electrical installations used by the equiprment shall be conpleted in
accordance with the drawi ngs and specifications to prevent damage to
t he equi prent and the electrical systems, i.e. transformers, rel ays,
circuit breakers, fuses, conductors, notor controllers and their
overl oad el enments shall be properly sized, coordinated and adjusted
Vol t age supplied to each item of equi prent shall be verified to be
correct and it shall be determ ned that notors are not overl oaded
The el ectrical equi pment shall be thoroughly cleaned before using it
and again i mredi ately before final inspection including vacuum

cl eaning and wi ping clean interior and exterior surfaces.

3. Units shall be properly lubricated, bal anced, and aligned.

Vi brations nust be elim nated.

4, Automatic tenperature control systens for preheat coils shal
function properly and all safety controls shall function to prevent

coil freeze-up danage

5. The air filtering systemutilized shall be that which is designed
for the systemwhen complete, and all filter elenents shall be
repl aced at conpletion of construction and prior to testing and

bal anci ng of system

6. Al conponents of heat production and distribution system netering
equi pnent, condensate returns, and other auxiliary facilities used

in tenmporary service shall be cleaned prior to use; maintained to
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prevent corrosion internally and externally during use; and cl eaned,
mai nt ai ned and i nspected prior to acceptance by the Governnent.
Boi |l ers, punps, feedwater heaters and auxiliary equi pment must be
operated as a conplete systemand be fully maintained by operating
personnel . Boiler water mnmust be given conplete and continuous

chenical treatnent.

B. Prior to final inspection, the equipnment or parts used which show wear
and tear beyond nornal, shall be replaced with identical replacenents,
at no additional cost to the Government.

C. This paragraph shall not reduce the requirenents of the nechanical and

el ectrical specifications sections.

1.19 TEMPORARY USE COF EXI STI NG ELEVATCRS

A. Use of existing elevators for handling building materials and
Contractor's personnel will be permtted subject to follow ng

provi si ons:

1. Contractor nmakes all arrangenents with the Project Manager for use
of elevators. The Project Manager will ascertain that elevators are
in proper condition and hours of usage. Personnel for operating
el evators will not be provided by the Departnment of Veterans
Affairs.

2. Contractor covers and provi des naxi mum protection of follow ng

el evat or conponents:
a. Entrance janbs, heads soffits and threshold pl ates.

b. Entrance columms, canopy, return panels and inside surfaces of

car enclosure walls.
c. Finish flooring.

3. Governnment will accept hoisting ropes of elevator and rope of each
speed governor if they are worn under normal operation. However, if
these ropes are damaged by action of foreign matter such as sand,
lime, grit, stones, etc., during tenporary use, they shall be

renoved and repl aced by new hoi sting ropes.
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4. 1f brake lining of elevators are excessively worn or damaged during
tenmporary use, they shall be renpved and repl aced by new brake
['ining.

5. Al parts of main controller, starter, relay panel, selector, etc.,
worn or damaged during tenporary use shall be renpved and repl aced
with new parts, if reconmended by el evator inspector after el evator

is rel eased by Contractor

6. Place elevator in condition equal, |less normal wear, to that
existing at tinme it was placed in service of Contractor as approved
by Contracting Oficer.

1. 20 NOT USED.
1.21 TEMPORARY TO LETS

A

Provi de where directed, (for use of all Contractor's workmen) anple
tenporary sanitary toilet accommpdati ons with suitable sewer and water
connections; or, when approved by Project Manager, provide suitable dry
cl osets where directed. Keep such places clean and free fromflies, and
all connections and appliances connected therewith are to be renoved

prior to conpletion of contract, and prem ses left perfectly clean.

1.22 AVAILABILITY AND USE OF UTILITY SERVI CES

A

The Governnent shall make all reasonably required anpbunts of utilities
available to the Contractor fromexisting outlets and supplies, as
specified in the contract. The anount to be paid by the Contractor for
chargeabl e el ectrical services shall be the prevailing rates charged to
the Governnent. The Contractor shall carefully conserve any utilities
furni shed w thout charge.

The Contractor, at Contractor's expense and in a workmanli ke manner
satisfactory to the Contracting Officer, shall install and maintain al
necessary tenporary connections and distribution lines, and all neters
required to neasure the amount of electricity used for the purpose of
determ ni ng charges. Before final acceptance of the work by the
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Government, the Contractor shall renove all the tenporary connections,

distribution lines, nmeters, and associ ated paraphernali a.
Not used

Heat: Furnish tenporary heat necessary to prevent injury to work and
mat eri al s through danpness and col d. Use of open sal amanders or any
tenporary heating devices which nmay be fire hazards or may snoke and
damage finished work, will not be permtted. Mintain mninm

tenperatures as specified for various nmaterials:

1. Obtain heat by connecting to Medical Center heating distribution
system

El ectricity (for Construction and Testing): Furnish all tenporary

el ectric services.

1. Cbtain electricity by connecting to the Medical Center electrica
distribution system The Contractor shall nmeter and pay for
electricity required for electric cranes and hoi sting devices,
el ectrical welding devices and any el ectrical heating devices
providing tenporary heat. Electricity for all other uses is

avail able at no cost to the Contractor.
Water (for Construction and Testing): Furnish tenporary water service.

1. Obtain water by connecting to the Medical Center water distribution
system Provide reduced pressure backfl ow preventer at each

connection. Water is available at no cost to the Contractor.

2. Maintain connections, pipe, fittings and fixtures and conserve
wat er-use so none is wasted. Failure to stop | eakage or other wastes
will be cause for revocation (at Project Manager's discretion) of

use of water from Medical Center's system
Not used

Fuel : Natural and LP gas and burner fuel oil required for boiler
cl eaning, nornmal initial boiler-burner setup and adjusting, and for
perfornmng the specified boiler tests will be furnished by the

Government. Fuel required for prol onged boil er-burner setup,
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adj ustments, or nodifications due to inproper design or operation of
boi l er, burner, or control devices shall be furnished by the Contractor
at Contractor's expense.

1. 23 NOT USED.

1.24 TESTS

A

Pre-test nmechanical and el ectrical equi pment and systens and nake
corrections required for proper operation of such systens before
requesting final tests. Final test will not be conducted unless

pre-tested.

Conduct final tests required in various sections of specifications in
presence of an authorized representative of the Contracting O ficer.
Contractor shall furnish all |abor, materials, equipnent, instrunents,

and forns, to conduct and record such tests.

Mechani cal and el ectrical systens shall be bal anced, controlled and
coordinated. A systemis defined as the entire conpl ex which nmust be
coordinated to work together during normal operation to produce results
for which the systemis designed. For exanple, air conditioning supply
air is only one part of entire system which provides confort conditions
for a building. Gther related conponents are return air, exhaust air
steam chilled water, refrigerant, hot water, controls and electricity,
etc. Anot her exanple of a conplex which involves several conponents of
different disciplines is a boiler installation. Efficient and
accept abl e boil er operation depends upon the coordi nati on and proper
operation of fuel, conmbustion air, controls, steam feedwater

condensat e and other rel ated conponents.

Al'l rel ated conponents as defined above shall be functioning when any
syst em conponent is tested. Tests shall be conpleted within a
reasonably short period of tine during which operating and

envi ronnental conditions remai n reasonably constant.

I ndi vi dual test result of any component, where required, will only be
accepted when subnitted with the test results of related conponents and
of the entire system
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1. 25 I NSTRUCTI ONS

A. Contractor shall furnish M ntenance and Operating nmanual s and ver bal
i nstructions when required by the various sections of the

speci fications and as herei nafter specified.

B. Manual s: Mi ntenance and operating manuals (four copies each) for each
separate piece of equipnment shall be delivered to the Project Manager
coincidental with the delivery of the equipnent to the job site.
Manual s shal|l be conpl ete, detailed guides for the nmintenance and
operation of equipnment. They shall include conplete infornmation
necessary for starting, adjusting, naintaining in continuous operation
for long periods of time and dismantling and reassenbling of the
conplete units and sub-assenbly conponents. Mnuals shall include an
i ndex covering all component parts clearly cross-referenced to diagrams
and illustrations. Illustrations shall include "expl oded" views show ng
and identifying each separate item Enphasis shall be placed on the use
of special tools and instruments. The function of each piece of
equi pnent, conponent, accessory and control shall be clearly and
t hor oughl y explained. Al necessary precautions for the operation of
t he equi pmrent and the reason for each precaution shall be clearly set
forth. Manual s nust reference the exact nodel, style and size of the
pi ece of equi pnment and system being furnished. Manual s referencing
equi pnent similar to but of a different nodel, style, and size than

that furnished will not be accepted

C. Instructions: Contractor shall provide qualified, factory-trained
manuf acturers' representatives to give detailed instructions to
assi gned Departnent of Veterans Affairs personnel in the operation and
conpl ete mai ntenance for each piece of equiprment. Al such training
will be at the job site. These requirenents are nore specifically
detailed in the various technical sections. Instructions for different
items of equi pnent that are conponent parts of a conplete system shal
be given in an integrated, progressive nmanner. Al instructors for
every piece of conponent equipnent in a systemshall be available until
instructions for all itenms included in the system have been conpl et ed.
This is to assure proper instruction in the operation of inter-related

systens. All instruction periods shall be at such tinmes as schedul ed by
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the Project Manager and shall be considered concl uded only when the
Project Manager is satisfied in regard to conplete and thorough
coverage. The Departnent of Veterans Affairs reserves the right to
request the renoval of, and substitution for, any instructor who, in
t he opi ni on of the Project Manager, does not denonstrate sufficient

qualifications in accordance with requirenments for instructors above

1.26 NOT USED.

1. 27 RELOCATED EQUI PMENT

A. Contractor shall disconnect, dismantle as necessary, renove and
reinstall in new location, all existing equipnent and itens indicated
on draw ngs.

B. Performrelocation of such equi pnent or itens at such tinmes and in such

a manner as directed by the Project Manager.

C. Suitably cap existing service lines, such as steam condensate return,
water, drain, gas, air, vacuum and/or electrical, whenever such |ines
are di sconnected from equi pment to be relocated. Renpve abandoned I|ines
in finished areas and cap as specified herein before under paragraph
" Abandoned Lines".

D. Provide all mechanical and electrical service connections, fittings,
fasteni ngs and any other materials necessary for assenbly and
installation of rel ocated equi pnent; and | eave such equi prment in proper

operating condition.

1.28 NOT USED.
1. 29 NOT USED.

1. 30 SAFETY SIGN

A. Provide a Safety Sign where directed by Project Manager. Face of sign
shall be 19 mm (3/4 inch) thick exterior grade plywood. Provide two 100
nm by 100 mm (four by four inch) posts extending full height of sign
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and 900 mm (three feet) into ground. Set bottom of sign level at 1200

nm (four feet) above ground.

Pai nt all surfaces of Safety Sign and posts with one prine coat and two
coats of white gloss paint. Letters and design shall be painted with

gl oss paint of colors noted.
Mai ntain sign and renove it when directed by Project Mnager

Standard Detail Draw ng Nunber SD10000-02(Found on VA TIL) of safety
sign showi ng required | egend and ot her characteristics of signisis

nmade a part of this specification.

1. 31 PHOTOGRAPHI C DOCUMENTATI ON

A

During the construction period through conpletion, provide photographic
documentati on of construction progress and at selected nil estones
i ncludi ng el ectroni c indexi ng, navigation, storage and renpte access to

t he docunentation, as per these specifications.
Phot ogr aphi ¢ docunent ati on el ements:

1. Each digital inmage shall be taken with a professional grade canera
with mninmumsize of 6 nmegapi xels (MP) capabl e of producing
200x250mm (8 x 10 inch) prints with a m nimum of 2272 x 1704 pi xel s
and 400x500nm (16 x 20 inch) prints with a mini mum 2592 x 1944
pi xel s.

2. I ndexing and navigation systemshall utilize actual AUTOCAD
construction draw ngs, making such draw ngs interactive on an on-
line interface. For all docunentation referenced herein, indexing
and navi gation nust be organized by both tinme (date-stanped) and

| ocation throughout the project.

3. Docunentation shall conbi ne indexing and navi gati on systemw th
i nspection-grade digital photography designed to capture actua
condi tions throughout construction and at critical mlestones.
Docunentation shall be accessible on-line through use of an internet
connection. Docunentation shall allow for secure nultiple-user

access, sinmultaneously, on-line.
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Bef ore construction, the building pad, adjacent streets, roadways,
par kways, driveways, curbs, sidewal ks, |andscapi ng, adjacent
utilities and adjacent structures surrounding the building pad and
site shall be docunmented. Overl appi ng photographi c techni ques shal
be used to insure maxi mum coverage. | ndexing and navigation
acconpl i shed through interactive architectural drawi ngs. |If site
work or pad preparation is extensive, this docunmentation may be
required i medi ately before construction and at several pre-

determ ned intervals before building work commences.

Construction progress for all trades shall be tracked at pre-
determ ned intervals, but not |less than once every thirty (30)

cal endar days (“Progressions”). Progression docunentation shal
track both the exterior and interior construction of the building.
Exterior Progressions shall track 360 degrees around the site and
each building. |Interior Progressions shall track interior

i mprovenents begi nni ng when stud work comences and continui ng unti

Proj ect conpl eti on.

As-built condition of pre-slab utilities and site utilities shall be
documented prior to pouring slabs, placing concrete and/or
backfilling. This process shall include all underground and in-slab
utilities within the building(s) envelope(s) and utility runs in the
i medi ate vicinity of the building(s) envel ope(s). This may al so
include utilities enclosed in slab-on-deck in nulti-story buildings.
Over | appi ng phot ographi c techni ques shall be used to insure nmaxi mum
coverage. |ndexing and navi gation acconplished through interactive

site utility plans.

As-built conditions of nechanical, electrical, plunbing and al

ot her systens shall be docunmented post-inspection and pre-

i nsul ation, sheet rock or dry wall installation. This process shal
include all finished systens |ocated in the walls and ceilings of
all buildings at the Project. Overlappi ng photographic techni ques
shal | be used to insure maxi mum coverage. |ndexing and navigation
acconpl i shed through interactive architectural draw ngs.
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10.

11.

12.

As-built conditions of exterior skin and el evati ons shall be
docunented with an increased concentration of digital photographs as
directed by the Project Manager in order to capture pre-determ ned
focal points, such as waterproofing, w ndow flashing, radiused stee
wor k, architectural or Exterior Insulation and Finish Systens (ElIFS)
detailing. Overlapping photographic techniques shall be used to

i nsure maxi mum coverage. |ndexing and navi gati on acconpli shed

t hrough interactive el evations or elevation details.

As-built finished conditions of the interior of each building
including floors, ceilings and walls shall be documented at
certificate of occupancy or equivalent, or just prior to occupancy,
or both, as directed by the Project Manager. Overl apping
phot ogr aphi ¢ techni ques shall be used to insure maxi mum cover age.

I ndexi ng and navi gati on acconplished through interactive

architectural draw ngs.

M scel | aneous events that occur during any Contractor site visit,
or events captured by the Departnent of Veterans Affairs
i ndependently, shall be dated, |abeled and inserted into a Section
in the navigation structure entitled “Slideshows,” allowing this

information to be stored in the sane “place” as the fornmal scope.

Custoni zabl e project-specific digital photographic docunentation of
other details or mlestones. |Indexing and navi gati on acconplished

t hrough interactive architectural plans.

Weekly (21 Max) Site Progressions - Photographi ¢ docunentation
capturing the project at different stages of construction. These
progressions shall capture underground utilities, excavation,
gradi ng, backfill, landscaping and road construction throughout the

duration of the project.

Coordi nation of photo shoots is acconplished through Project Manager.

Contractor shall also attend constructi on team neetings as necessary.

Contractor’s operations teamshall provide regul ar updates regardi ng

the status of the documentation, including photo shoots concl uded, the

avai lability of new Progressions or Exact-Builts viewable on-line and

antici pated future shoot dates.
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D. Upon conpletion of the project, final copies of the docunentation (the
“Permanent Record”) with the indexing and navi gati on system enbedded
(and active) shall be provided in an electronic nedia format, typically
a DVD or external hard-drive. Permanent Record shall have Buil di ng
Information Modeling (BIM interface capabilities. On-1ine access

term nates upon delivery of the Permanent Record

1.32 NOT USED.
1. 33 HI STORI C PRESERVATI ON

Wiere the Contractor or any of the Contractor's enpl oyees, prior to, or
during the construction work, are advised of or discover any possible
archeol ogi cal, historical and/or cultural resources, the Contractor
shal | inmediately notify the Project Manager verbally, and then with a
written foll ow up.

1.34 GENERAL CONTRACTOR CONSTRUCTION REQUIREMENTS

- Contractors, as well as their enpl oyees, sub-contractors, affiliates,
and visitors, are expected to fully conply with OSHA requi rements (29
CFR), NFPA regul ati ons, and Joint Comm ssion standards for
accreditation while working on federal property or representing VA
Butl er Healthcare in any way. In many cases, this includes devel oping
and mai ntaining relevant witten prograns, ensuring the conpletion of
appropriate training, and presenting evidence of these naterials to the
VA project COTR for approval prior to commencing work. For exanple,
docunentation that the OSHA 10 hour course has been conpl eted by al
enpl oyees.

- Contractors are expected to independently provide properly trained
personnel and all safety equi pment necessary for the contracted work
i ncluding, but not limted to, personal protective equi pment (i.e.
safety gl asses, face shields, ear plugs, hard hats, steel-toed
footwear, flane-retardant clothing, gloves, etc.), atnospheric testing
devi ces (such as “four-gas” nonitors), confined space retrieval or
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extraction gear (harnesses, tripods, etc.), fall prevention/protection
devi ces, | ockout |ocks/tags/devices, excavation shoring or “trench
boxes,” etc. Please note that |ockout |ocks and tags use by the
contractor nmust conply with VA Butler Heal thcare requirenments; your
COTR can provide specific details.

The contractor will notify the Fire Departnent (Building 48, phone
number 724-477-5055) 24 hours in advance (except for hot work

perm ts)before conducting confined space entries, sprinkler/fire alarm
nodi fications, or creating opening or holes in floors, walls, ceilings,
or roofs of VA Butler Healthcare structures. Except for hot work
operations or actual energencies, these tasks require a 24-hour
advanced notice to allow for proper planning and adequate task revi ew

Wrk will NOT comence for any of these tasks until Fire Departnment
approval is received. Hot work permts can be obtained at the Fire
Departnent after 7 a.m on the day the work will take place. If a

contractor enters a confined space, the contractor is responsible to
provide a copy of their confined space pernit to the Fire Departnent
when they return the portable radio to the fire station.

Good comunication is critical to naintaining a safe work environnent
for all parties of this contract. To that end, the contractor and COTR
are expected to conmuni cate progress, project needs, changes, and
problens on a daily basis. For consistency in comunicating, the
contractor shall designate a single person to serve as the point of
contact and “conpetent person” for the job (as defined in relevant OSHA
standards). The point of contact shall be properly trained for the
assigned work and is responsible for channeling pertinent informtion
to the VA COIR and di sseminating informati on back to relevant parties
under their direction.

VA Butl er Healthcare reserves the right to tenporarily terni nate
contractor operations, without financial penalty or other negative
contract inplications, if instances of non-conpliance with safety
regul ations or generally accepted safe work practices are observed.
Operations will not resune until all safety issues have been resol ved
to the satisfaction of VA Butler Healthcare managenent.

1.35 EXCAVATION SAFETY
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19-1

19-2

Contractor to comply with all excavation safety requirenents as defined

in 29 CFR 1926 and all applicable VA Quidelines:

PURPOCSE: To establish safe operating procedures for

Contractors working in and around excavati ons.

POLI CY: Excavations deeper than 15 inches require sone or all of
the followi ng precautions prior to the initiation of work,
dependi ng upon the depth and specific circunstances:

» Determ ning the dinmensions and soil classification of the
excavation

» Performng a hazard anal ysi s

» Locating all underground utilities through use of a digging
permt (a digging pernmit is ALWAYS required for excavations)

» Lockout/tagout of associated utility hazards, as required
» Conpleting a confined space entry permt

» Determining if other protective systens are necessary, and
provi di ng these systens as required
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Excavation Safety Inspection Checkli st

To be conmpl eted by the Conpetent Person

Conpet ent Person: Ti me:

Excavati on W dt h:

CGeneral Worksite I nspection

A. Surface encunbrances renoved or supported Yes_

No
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B. Enpl oyees protected from |l oose rock or soil that could pose a hazard by
falling or rolling into the excavation.

Yes_ No_
C. Hardhats worn by all enpl oyees. Yes
No

D. Spoils, materials, and equi pment set back at |east 25 feet fromthe edge of
t he excavati on.

Yes__ No

E.Barriers provided at all excavations, wells, pits, shafts, etc.
Yes_ No

F. Warni ng vests or other highly visible clothing provided and worn by
enpl oyees directly exposed to vehicular traffic.
Yes__ No

G Enpl oyees required to stand away from vehicl es while | oadi ng/ unl oadi ng.
Yes_ No

H. War ni ng system establi shed and used when nobil e equi pnent is operating near
t he edge of the excavation
Yes__ No

| . Enpl oyees prohi bited from passi ng beneath suspended | oads.
Yes__ No

J. Enpl oyees prohibited fromworking on the faces of sloped or benched
excavati ons above ot her enpl oyees.
Yes__ No
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Uilities:

A. Exact location of utilities narked. Yes _
No

B. Underground installations protected, supported, or renpved when
excavation is open.

Yes__ No
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DI GG NG DRI LLI NG PERM T

NOTE: PA One Call System Inc. MJST be contacted 72 business hours prior to
excavati ng deeper than 15 i nches anywhere on the canpus that public utilities could
exi st. The 72-hour period rmust NOT include weekends and holidays. PA One Cal

will gather relevant information and nmark the general |ocations of gas, electric,
cabl e and tel ephone Iines, CALL 1-800-242-1776 BEFORE YOU DI G

NOTE: When excavati on operations approach the estinated | ocation of underground

installations, hand digging is required until it is certain that the installation
wil |

not be damaged by earth noving equi prent.

NOTE: Lockout/tagout mnmust be used with this permt when utility isolation is
required.

Start date From AM To: AM

PM PM

Specific location and nature of work:

Contractors conpetent person (Printed nane):

Qual i fications:

Si gnat ur e:
Is soil or concrete renoval required? __ Yes __No
Are soil sanples required? __ Yes ___No

I.H Initials

PA One Call coordination conpleted by:

Initials: Status: __ Al dear ___Potential Conflict — Do Not Dig!

The following site drawi ngs have been reviewed for proximty to digging (circle)
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St eam El ectri cal Gas Wat er
Sewer

Engi neer review conpl eted by:

The followi ng sources apply and have been | ocked/tagged prior to starting work
(circle)

St eam El ectri cal Gas Wat er
Sewer

Speci al instructions or equi pment required (sketch on reverse, if necessary):

Mai nt. Sup. Initials Fac. Manager Initials Safety Oficer Initials
__Approved ____Denied __Approved ___ Denied ___ Approved ____Denied
Di gging/Drilling Conpl eted: Dat e: Ti ne:
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1. 36 CONFI NED SPACE ENTRY

Contractor to comply with all confined space entry requirenments per 29
CFR 1910. 146.

1. 37 CONSTRUCTI ON WASTE MANAGEMENT

Contractor to comply with all construction waste managenent
requirements as |isted bel ow

l. PURPCSE: To outline the policy and procedures to ensure effective
managenent / di sposal of any waste generated through approved construction
projects at this Medical Center.

. PQLI CY: It is the policy of this Medical Center that construction
projects shall generate the | east anpunt of waste possible.

I11. PROCEDURES:
A O the inevitable waste that is generated, as many of the waste

mat eri als as econom cally feasible shall be reused, sal vaged or recycl ed.

B. Waste disposal in landfills shall be mnimzed to the greatest extent
possi bl e.

1. Waste D version Goals.

a. New Construction: Mnimum 5 of total project waste shall be
diverted fromlandfill.

b. Dermolition, Mjor Renodeling: Mnimum 5 of total project waste
shall be diverted fromlandfill.

C. Interior Renmpdeling: Mnimum 5 of total project waste shall be
diverted fromlandfill.

2. The following waste categories, at a mninmm shall be diverted
fromlandfill if economcally feasible:

a. Green waste (biodegradabl e | andscapi ng materi al s).
b. Soil.

c. Inerts (concrete, asphalt, masonry).
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d. Cean dinensional wood, palette wood.

e. Engi neered wood products: plywood, particle board, I-joists, etc.
f. Cardboard, paper, packaging.

g. Asphalt roofing materials.

h. I'nsul ation

i. Gypsum board.

j. Carpet and pad.

k. Paint.

. Plastics: ABS, PVC

m Beverage cont ai ners

C. Submttals:

1. Wast e Managenent Plan. Prior to any waste renmpval, the Contractor
shal |l submt their Waste Managenent Plan to the Medical Center. The
Pl an shall contain the foll ow ng:

a. Analysis of the estimated job site waste to be generated,
i ncludi ng types and quantities.

b. Proposed alternatives to land filling. Contractor shall prepare
a list of each naterial proposed to be salvaged, re-used, or
recycl ed during the course of the project.

C. Met hods handling of materials to be recycl ed.
2. On site:

a. Mat eri al s separation
b. Mat eri al s storage

C. Mat eri als protection, where applicable

3. Of site: Provide name of mixed debris recycling facility; include
list of materials to be recycl ed.

a. Procedures. A description of the neans to be enployed in
recycling the above materials consistent with requirenments for
accept ance by designated facilities.

b. Landfill Options. The nanme of the landfill(s) where trash will be
di sposed of.
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c. Meetings. Contractor shall conduct Construction Waste Managenent

nmeetings. Meetings shall include the Subcontractor, the Project
Manager and representatives as designated by the Chief Engi neer.
At a mninmum waste nanhagenent goals and issues shall be

di scussed at pre-bid neetings, pre-construction neetings and
regul ar job-site neetings.

d. Transportation. A description of the neans of transportation of

the recyclable naterials (whether nmaterials wll be site-
separated and sel f-hauled to designated centers, or whether m xed
materials will be collected by a waste hauler and renoved from

the site) and destination of materials.
e. Waste Managenent Pl an |nplenmentation.

f. Manager. The Subcontractor shall designate an on-site party (or
parties) responsible for instructing workers and subcontractors
and overseeing and docunmenting results of the Waste Managenent
Plan for the project.

g. Distribution. The Subcontractor shall distribute copies of the
Wast e Managenent Plan to the Medical Center Chief Engineer.

h. Instruction. The Subcontractor shall provide on-site instruction
of appropriate separation, handling, recycling, salvage, reuse
and return nethods to be used by all parties at appropriate
stages of the project.

i. Separation Facilities. The Subcontractor shall lay out and | abel
a specific area to facilitate separation of materials for reuse,
sal vage, recycling, and return. Recycling and waste bin areas are
to be kept neat and clean and clearly marked in order to avoid
contam nation or mixing of materials.

j . Hazardous Wastes. Hazardous wastes shall be separated, stored,
and di sposed of according to |ocal, state and federal
regul ati ons.

4. Reports:

a. The Contractor shall submt (nonthly, quarterly, at end of job) a
Wast e Managenent Progress Report. The report shall contain the
amount (in tons or cubic yards) of material land filled fromthe
project, the identity of the landfill, the total amunt of
tipping fees paid at the landfill and the total disposal cost.
Include |egible copies of manifests, weight tickets, receipts and
i nvoi ces. Manifests shall be from recycle and/or disposal site
operators that can legally accept the materials for the purpose
of reuse, recycling or disposal.

b. For each material recycled, reused or salvaged from the project,
provi de the foll ow ng:

() Anpunt (in tons or cubic yards).
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(2) renpbved fromthe job site
(3) Receiving party.
(4) Transportation cost.

(5) Amvbunt of any noney paid or received for the recycled or

sal vaged material. Net total cost or savings of salvage or
recycling each mterial. Attach manifests, weight tickets,
receipts, and/or invoices. Indicate the project information,

including project title, name of conmpany conpleting form and
begi nni ng and endi ng dates of period covered by sunmary form

I V. RESPONSI Bl LI TIES:  The Subcontractor shall enploy processes that ensure
the generation of as little waste as possible and shall avoid the generation
of waste due to the follow ng:

a.

b

Over - packagi ng.

Error.

Poor pl anning, |ayout.
Over ordering.

Br eakage

M shandl i ng.

Cont ani nati on.

Darmage from weat her

A.  Description of Wrk.

1

I ncl udes:

Wast e Managenent Pl an devel opnent and i npl enentati on.

Meetings to discuss goals, issues and training for the
Wast e Managenent Pl an.

Techni ques to mninmze waste generation.
Sorting and separation of waste materials.
Reuse of sal vaged nmaterials on site.

Sal vage of existing materials and items for reuse or
resal e
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Recycling of materials that cannot be reused or sold.

Record

keeping of receipts and records of

recycled or land filled materials.

Rel at ed El enent s:

Al ternates.

Construction WAaste Managenent.

Site Denolition.

Site Cearing.

Sl ope Protection/Erosion Control.
Asphal t Concrete.

Crushed Stone Pavi ng.

Portl and Cenment Concrete Paving.

Val ve Boxes.

Storm Sewers.

Chai n Link Fences and Cates.

Wal k, Road and Par ki ng Appurtenances.
M scel | aneous Landscapi ng Materi al s.

Concr et e, Concrete For mwor k, and
Rei nf or cenent .

Cast-in-Place Concrete.

Unit Masonry.

Structural Steel.

St eel Roof Deck/ Steel Floor Deck.
Col d Forned Metal Fram ng.

Met al Fabrications.

Rough and Fi ni sh Carpentry.

Engi neered Structural Wod.

Pl astic Lunber.
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X. Bui | di ng I nsul ati on.

y. Modi fi ed Bitunmen Roofing.
z. Met al Door s.

aa. Wod and Pl astic Doors and Franes.
bb. Met al Support Systens.
cc. Gypsum WAl | boar d.

dd. Acousti cal Treatment.

ee. Resilient Flooring.

ff. Tile and Car pet.

gg. Pai nti ng.

hh. Toi |l et Conmpartnents.

ii. Louvers and Vents.

ii- Si gnage and Graphi cs.
kk. Ductwor k and Ductwork Accessories
DEFI NI TI ONS
A Cass Ill Landfill: A landfill that accepts non-hazardous resources

such as household, comercial and industrial waste resulting from
construction, renodeling, repair and denolition operations.

Clean: Untreated and unpainted; uncontam nated with adhesives, oils,
sol vents, mastics and |ike products.

Construction and Denolition Waste: Includes all non-hazardous resources
resulting from construction, renodeling, alterations, repair and
denolition operations.

Dismantle: The process of parting out a building in such a way as to
preserve the useful ness of its materials and conponents.

Di sposal : Acceptance of solid wastes at a legally operating facility
for the purpose of land filling (includes Class IIl landfills and inert
fills).

Inert Backfill Site: A location, other than inert fill or other
di sposal facility, to which inert materials are taken for the purpose
of filling an excavation, shoring or other soil engineering operation

Inert Fill: A facility that can legally accept inert waste, such as
asphalt and concrete exclusively for the purpose of disposal
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Inert Solids/Inert Waste: Non-liquid solid resources including, but not
limted to, soil and concrete that does not contain hazardous waste or
soluble pollutants at concentrations in excess of water-quality
obj ectives established by a regional water board, and does not contain
significant quantities of deconposable solid resources.

M xed Debris: Loads that include comingled recyclable and non-
recycl able materials generated at the construction site.

M xed Debris Recycling Facility: A solid resource processing facility
that accepts |oads of mxed construction and denolition debris for the
pur pose of recovering re-usable and recyclable materials and disposing
non-recycl abl e materi al s.

Permtted Waste Hauler: A conpany that holds a valid permit to collect
and transport solid wastes from individuals or businesses for the
purpose of recycling or disposal.

Recycl i ng: The process  of sorting, cl eansi ng, treating, and
reconstituting materials for the purpose of using the altered formin
the manufacture of a new product. Recycling does not include burning,
incinerating or thermally destroying solid waste.

On-site Recycling. Materials that are sorted and processed on site for
use in an altered state in the work, i.e. concrete crushed for use as a
sub- base in paving.

Of-site Recycling. Materials hauled to a location and used in an
altered formin the manufacture of new products.

Recycling Facility: An operation that can legally accept materials for
the purpose of processing the nmaterials into an altered form for the
manufacture of new products. Depending on the types of materials
accepted and operating procedures, a recycling facility may or may not
be required to have a solid waste facilities permit or be regulated by
the |l ocal enforcenent agency.

Re-Use: WNMaterials that are recovered for use in the sane form on-site
or off-site.

Return: To give back reusable itens or unused products to vendors for
credit.

Sal vage: To renove waste materials from the site for resale or re-use
by a third party.

Sour ce- Separated Materials: Mterials that are sorted by type at the
site for the purpose of reuse and recycling.

Solid Waste: Materials that have been designated as non-recycl able and
are di scarded for the purposes of disposal.

Transfer Station: A facility that can legally accept solid waste for
the purpose of tenporarily storing the materials for re-loading onto
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other trucks and transporting them to a landfill for disposal, or
recovering some materials for re-use or recycling.

VI. REFERENCES:

Cui des. No preference is given to the recycles listed below, they are listed
for the conveni ence of the contractor.

Dirt/clean fill.

Green/ | andscapi ng wast e.

Concrete, asphaltic concrete.

Car dboard, paper, packagi ng.

Cl ean di nensi onal wood, pal ette wood.
Usabl e pal ettes.

Metal s from bandi ng, ductwork, piping, rebar, roofing, other trim steel,
i ron, gal vani zed Carpet and pad.

Gypsum boar d.

Pai nt .

I nsul ati on.
Asphal t shi ngl es.

Beverage contai ners.

1.38 PROCEDURES REGARDI NG PROCESSI NG | NvO CES

Al'l paynments are now processed through the On Line Certification Systemin
Austin, Texas. You are required to reference the purchase order nunber as
wel | as the contract nunber on the first page of the invoice. You are
required to submt a draft copy to the COIR for approval. Once a draft is
approved by the COTR at the VA Butler, you are required to fax a copy of your
i nvoice to 512-460-5545 for paynent. Be absolutely sure the purchase order
nunmber is on the invoice.
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1) A draft (pencil) copy of the invoice shall be e-mailed to
the COIR for approval and cc Contracting O ficer.

2) If the invoice is approved by the COIR “as is”, the
contractor wll be notified via emil to submt the
invoice to the Dept of Vet Affairs, Financial Svc Cr, PO
Box 149971, Austin TX 78714-8971, or by fax to 512-460-
5545. The purchase order nunber and project name MJIST be

on the invoice. If the invoice is not approved as
submtted to the COIR, the contractor will be notified via
e-mai|l of required changes and will re-subnit pencil copy
to reflect said changes for approval. Upon approval by

the COTR of the corrected invoice, the contractor shall
either fax to 512-460-5545 or nmil the invoice to the
Fi nancial Svc Center at the address provided above.

--END--

VAMC BUTLER, PA 16001

41112010 ENVIRONMENTAL REQUIREMENTS CHECKLIST

Instructions: The Contracting Officer/Facilities Management Officer will provide this list to applicable A/E Firms and on- site contractors.

The AJE firm and the contractor must complete this checklist for any work applicable to the project scope of work.

Any checks below will require remediation and appropriate work plans prior to start of construction work and activities.

AJE Firm and Contractor will ensure all PA DEP( Requests for Determination Form) and permits and fees are properly filed prior to start of work operations.
The contracting officer will review the applicable subsections checked and ensure contractors’ scope of work includes the checked items.

Contracting and Facilites Management Staff will ensure program requirement are met prior release of contract.

The contracting officer/Facilities Management Staff will consult the Environmental Protection Specialist with any specific program requirements.

Project Name: Project Number:
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Work Activity
Constructing or Modifying Facilities, Equipment or Processes
1132 Const. or Mod. Facilities, Structures, Equipment, or Processes - General
[1]33 Const. or Mod. Stationary Air Emission Sources
134 Relocating Portable Air Emission Sources, or Bringing Portable or
Stationary Air Emission Sources onto the Site
[1[35 Const. or Mod. Drinking Water Systems & Controlling Cross Connections
at the Site
[1]36 Const. or Mod. Drinking Water Sys. & Controlling Cross Connections
137 Const. or Mod. Facilities that Store Qil in Containers or Tanks
[1]38 Const. or Mod. AST & UST not Regulated under 40 CFR 280
[1]3.9 Const. or Mod. UST Systems Regulated under 40 CFR 280
[1]3.10  [Changing Use or Reactivating ASTs & USTs not Regulated under 40 CFR
280
1]3.11 Changing Use or Reactivating USTs Regulated under 40 CFR 280
[1]3.12  [Const. or Mod. Septic Tanks or Systems
[1]3.13  [Const. or Mod. Sewage & Other Wastewater Systems
Disch. New Wastewaters or Changing Disch. to the City of Butler Sewer
[1]3.14 [System
[1]3.15  [Discharging New Wastewaters at the Site
[113.16 Const. or Mod. Potable Water, Production, Monitoring, & Obs. Wells
[11(3.17 Const. or Mod. Injection Wells
[1[3.18  |Reactivating Buildings or Facilities from Standby (Inactive) Status
Operating Facilities, Equipment, or Processes
[1]3.19  |Oper. Facilities, Equipment or Processes - General
[1]3.20  [Oper. & Sampling Drink. Water Sys. & Controlling Cross Connections at
the Site
[]1[3.21 Oper. Stationary Air Emission Sources
[1[3.22 |Oper. Stat., Portable or Mobile Oil Tanks & Qil Container Storage Facilities
[1[3.23 |Oper. ASTs & USTs not Regulated under 40 CFR 280
[1[3.24 |Operating Volatile Organic Liquid Storage Tanks
[1[3.25 |Oper., Discharging to & Monitoring Permitted Injection Wells
[1[3.26  |Oper. & Discharging to Shallow Injection Wells not Requiring a Permit
[1[3.27 |Discharging to Septic Tanks or Systems
[1[3.28 |Discharging Wastewaters to the City of Butler Sewer System
[]1(3.29
[113.30 Oper. Potable Water, Production, Monitoring, & Observation Wells
[1]3.31 Using, Storing & Dispositioning Chemical Products/Chemicals/Hazardous
Agents
[1]3.32  [Using Drinking Water Sys. & Controlling Cross Connections at the Site
[1]3.34  |Managing Storm Water Discharges at the Site
[1[3.35 |Perf. Activities with the Potential for Fugitive Dust or Fugitive Emissions
[1[3.36  |Conducting Open Bumning
[1[3.37  |Responding to Regulatory Inspections
Maintaining or Repairing Facilities, Equipment, or Processes
[1]3.38  [Maint. & Repairing Facilities, Structures, Equipment or Processes - General
[1]3.39  |[Starting Up, Shutting Down, or Performing Scheduled Maint. on Stationary
Air Emissions Sources
[1{340 [Maint.,, Repairing or Altering Drinking Water Sys. at the Site
[1]3.41 Repairing Drinking Water Sys. & Controlling Cross Connections
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[1[342 |Repairing ASTs & USTs not Regulated under 40 CFR 280
[1]3.43  [Repairing USTs Regulated under 40 CFR 280
WORK ACTIVITY
[J]3.44  [Planning Activities that may Break Up, Dislodge, Disturb or Block Access to
O Asbestos-Containing Material
[1]345 |Removing Asbestos-Containing Material
[1]3.46  [Maint. Equipment Containing or Contaminated with PCBs
[1]3.47  [Decontaminating Equipment Containing or Contaminated with PCBs
[1[348 [Maint., Testing & Disposing of Halon-Containing Equipment & Halon
[1]3.49  [Maint., Serv., or Repairing Stationary HVAC & Refrigeration Equipment
[1{3.50 [Maintaining, Servicing or Repairing Motor Vehicle Air Conditioners (MVACs)
1351 Removing Lead from Service or from a Structure, or Classifying Newly
Discovered Lead
[1]3.52  [Applying & Storing Pesticides
11353  |Applying Fertilizers
[1[354 [Maint. & Repairing Septic Tanks or Systems
[1]3.55  [Pumping Septic Tanks & Septic Systems
Discontinuing Use Of, or Closing Facilities, Equipment or Processes
[1[3.56 |Deactivating, Decontaminating, Dismantling, or Closing Facilities (including
trailers), Structures, Equipment, or Processes - General
[1{3.57 |Permanently Discont. Use of, or Closing, USTs Reg. under 40 CFR 280
[1]3.58  [Abandoning or Closing Septic Tanks
[113.59 Abandoning Potable Water, Production, Monitoring, and Observation Wells
[1[3.60 [Abandoning Injection Wells
Disturbing Soils
[1]3.61 |[Disturbing Soils
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Purchasing of Goods and Services

[113.62 Procuring Goods or Services

[1]3.63  [Purchasing Diesel Fuel

[1 {364 Purch. Refrigerants, Appliances Containing Refrigerants, Sys. Components
that Operate Using Refrigerants, or Refrigerant Recovery or Recycling
Equip.

[1/3.65  |Procuring Pesticides
Spills/Rels., Fires, and Explosions; and Permit or Reg. Exceedances

[1[3.66 |Reporting and Cleaning Up Spills & Releases

[1]3.67 |[Cleaning Up Spills and Releases of PCBs

[1]3.68  |Exceeding Permitted or Reg. Limits from Stationary Air Emission Sources

[1[3.69 |Exceeding WW Discharge Limits to the City of Butler Sewer System
Generating Waste

[13.70  |Generating Waste

(Content Weights for recovery, recycling Required)

Receiving Off-site Waste, Disposing of Waste & Recycling or Reusing
Materials

L1371 Distributing, Excessing or disposing of Appliances Containing
Refrigerants

[1]3.72  |Dispositioning Excess Materials

[1]3.73  [Disposing of Asbestos-Containing Material

O Sample Collection and Monitoring

[1{3.74  |[Monitor Wastewater Discharge to the City of Butler Sewer System

[0 [3.75  |Preparing to collect and collecting samples (CERCLA or D&D&D)

[1{3.76  |Preparing to collect and collecting samples (NON-CERCLA or NON-D&D&D)

[1]3.77  |Packaging and Temporarily Storing Samples
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[1]3.78  [Transferring Samples to a Laboratory

[1[3.79  [Storing and Maintaining Samples

[1]3.80 [Disposing of samples

[1]3.81 Report. Env. Characterization Data collected to support FFA/CO Activities

[1]3.82  [Report Disturbances to CERCLA or Inactive Waste Sites and Identifying of
Suspected Inactive Waste Sites

[1]3.83  [Developing and Maintaining an EMS

[1]3.84  |Performing CERCLA Remedial Activities
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