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SECTION 01 10 10 

SPECIAL PROCESSES FOR HISTORIC PRESERVATION 

PART 1 GENERAL 

1.1 DESCRIPTION 

A. This Project has been designed in compliance with the Secretary of the 

Interior’s Standards for the Treatment of Historic Properties (revised 

1995), and must be completed consistent with the design. 

B. General contractor and relevant sub-contractors should have at least 

five years of experience working on historic buildings, or five 

significant historic preservation projects, and work must follow the 

procedures outlined in the National Park Service’s Technical 

Preservation Briefs, which are included in their entirety by their 

reference here, and referred to specifically in the relevant 

specification sections. 

C. The contractor shall recognize that all aspects and elements of the 

property may potentially contribute to the historic significance of the 

property, and the contractor shall not be the judge of the relative 

significance of any feature. This judgment is entirely the 

responsibility of the owner. Consequently, no element shall be altered, 

removed, refused or taken from the premises without the approval of the 

owner or the owner’s representative as being consistent with the 

requirements of the contract documents. 

1.2 RELATED WORK 

A. Sections relevant to the preservation of historic elements 

1. Section 01 00 00, General Requirements 

2. Section 02 41 00, Demolition 

3. Section 04 05 31, Masonry Tuck Pointing 

4. Section 08 50 00, Restoration of Historic Wood Doors and Windows 

5. Section 31 20 11, Earth Moving 
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1.3 DEFINITIONS 

DISASSEMBLE: Carefully take apart materials (or components) that are to be 

salvaged and stored. 

REMOVE: Take away materials that are not to be salvaged and dispose of them 

in a proper and legal manner. 

1.4 QUALITY ASSURANCE/FIRE SAFETY 

A. The following safeguards shall be observed in performing hot work, such 

as welding, cutting, soldering, brazing, and other operations where 

open flames or implements utilizing heat are used.  

B. Regulatory Requirements 

1. The contractor shall ensure that operations involving the use of 

open-flame or electrical ARC equipment are not conducted until a GSA 

Form 1755; Permit for Welding, Cutting, and Burning has been 

completed and signed by the Project Manager each day such activity 

is to occur. 

 

2. Prior to commencing operations, a positive determination shall be 

made if it is impractical to conduct the hot work in a shop area or 

outside of the building. This determination shall be made by the 

Client and Architect, in consultation with the Construction Project 

Manager. 

 

3. Prior to operations, if hot-work is judged necessary, the job site 

shall be visited and suitable locations established for the portable 

equipment during actual operations and storage during non-working 

hours. The responsible supervisor for the Contractor, the Client and 

the Architect shall confer and decide upon such locations with the 

Client's decision being final in event of disagreement. 

 

4. The Contractor shall notify the Client and the Architect of the area 

of operations for each day and of all subsequent changes that occur. 

This is necessary to assure inspection of all areas. 
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5. The Contractor shall notify the Client and the Architect of all 

locations where hot work is to be performed no later than the 

morning the work is to be performed. 

 

6. Before operations commence, the Contractor shall furnish personnel 

to serve as a fire watch (or watches) for location(s) where hot work 

is to be done. (One fire watcher may observe several locations in a 

relatively small contiguous area if approved by the Client and 

Architect.) Each fire watch shall have a Contractor-furnished, 

suitable type, fully charged, operable fire extinguisher. The 

Contractor is responsible that the fire watcher knows how to operate 

the fire extinguisher and how to turn on a fire alarm and/or summon 

the fire department. 

a. Check the opposite side of walls, floors, ceilings, or roofs 

before starting operations and take suitable precautions to 

minimize the hazard for a fire starting or communicating to the 

opposite side from operations. 

C. COMBUSTIBLE MATERIALS 

1. Hot work shall not be done in or near rooms or in areas where 

flammable liquids or explosive vapors are present or thought to be 

present. In the latter case, a combustible gas indicator 

(explosimeter) test shall be made to assure that the area is safe. 

The Contractor is responsible for arranging for such test and he 

shall bear such charges as may be incurred. 

2. Insofar as possible, the Contractor shall remove and keep the area 

free from all combustibles, i.e., rubbish, paper, waste, etc., 

within a twenty-five (25) foot radius from operations. 

3. If combustible material cannot be removed, the Contractor shall 

furnish fireproof blankets and cover such materials with them, 

insuring that no openings exist into which sparks can penetrate. At 

the direction of the Client, wood floors, walls, and ceiling shall 

be wet down thoroughly with water before, during, and after 

operations to afford adequate protection. NOTE: TAKE SPECIAL CARE 

NOT TO DAMAGE HISTORIC WOOD FABRIC DURING THIS PROCESS.  CONSULT 

FIRE PROTECTION ENGINEER FOR TECHNICAL ADVICE AND SHPO ON HISTORIC 

PRESERVATION MATTERS BEFORE PERFORMING THIS WORK. 
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4. Where possible, the Contractor shall furnish and use baffles of 

metal or gypsum board to prevent the spraying of sparks, hot slag, 

etc., into surrounding combustible material. 

D. SAFETY MEASURES 

1. The Contractor shall prevent the extension of sparks and particles 

of hot metal through open windows, doors, holes, and cracks in 

floors, walls, ceilings, roofs, and the like. 

2. Where cylinders of gas are used in hot work, they shall be placed a 

safe distance from work. The Contractor shall check hoses and 

equipment for deterioration, malfunction, and leaks prior to 

starting operations. He shall provide suitable supports to prevent 

accidental overturning of cylinders. All cylinder control valves 

shall be shut off while the equipment is unattended. Acetylene 

cylinders shall be in an upright position while in use with the gas 

pressure regulator set at 15 psi or less. 

3. When hot work operations are completed or ended for the day, each 

location of the day's work shall be inspected by the supervisor 

representative of the Contractor not sooner than thirty (30) minutes 

after completion of operations to detect hidden or smoldering fires 

and to insure that proper housekeeping is maintained. 

4. If any of the above safeguards are not employed, or are violated, 

the Client may by verbal command, followed by written notice, stop 

the work until compliance is obtained. Such stoppage shall not 

relieve the Contractor from performing his work within the contract 

period for the contract price. 

PART 2 PRODUCTS 

 Not Used. 

PART 3 EXECUTION 

 

Not Used. 

 

END OF SECTION 


