EXISTING DOOR TO
BE DEMO-0OUT

/

/T /v

EXISTING WINDOW
T0 BE REMOVED
BULK HEAD TO BE
INSTALLED. SEE

KEY NOTES:

ORDER OF OPERATIONS IS AS FOLLOWS:

COMPLETE DEMOLITION WORK FOR TEMPORARY ACCESS
THROUGH POINT—A NOTED ON THE ISOMETRIC VIEW.

PROVIDE AND INSTALL NEW SIDEWALK TO TEMPORARY
ENTRANCE SEE ITEM NOTED B ON PLAN VIEW.

SEAL OFF FROM PATIENT AND STAFF ONCE TEMPORARY
ENTRANCE IS COMPLETED.

START DEMOLITION WORK ON EXISTING FRONT ENTRANCE.
SEE STRUCTURE FOR DUST BARRIERS TO BE
CONSTRUCTED BETWEEN B2 AND FRONT ENTRANCE AREA

STRUCTURAL DRAWINGS
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KEY NOTES:

2)

Wﬁs,

@) DEMOLITION AND REMOVE ALL CEILING TILE
CEILING GRID, AND PREPARATION OF EXISTING
FLOORS FOR NEW APPLICATION.

QEOEEG ©

CONTRACTOR TO SUBMIT STRUCTURAL ENGINEER
STAMP APPROVAL OF STRUCTURAL ANALYSIS AND FOLLOW
RECOMMENDATIONS BEFORE DEMOLITION CAN TAKE PLACE
TO0 REMOVE ANY MASONRY UNITS.
PROPOSE LOCATION OF DUST BARRIERS
DEMOLITION OF EXISTING PLANTERS AND ASSOCIATED PIPING
CONCRETE, CURBING, BRICK PAVERS,

AND ASPHALT.

WORK
CONTRACTOR TO GRIND EXISTING FLOORING NEAR
TRANSITION AREAS.

TYP.

TYP.

TYP.

SEE CIVIL FOR SCOPE OF

DEMOLITION OF EXISTING PLANTERS

DEMOLITION OF EXISTING CONCRETE

DEMOLITION OF EXISTING CURB

TEMPORARY
SIDEWALK AND NEW CONCRETE SIDEWALK.
TYP.

GENERAL NOTES:

CONTRACTOR WILL PHASE CONSTRUCTION.

FIRST PHASE OF DEMOLITION WILL BE PHASE |

THAN PHASE [l AND SO ON.

DURING PHASE | CONTRACTOR WILL ERECT NEW

GLASS STRUCTURE WHICH WILL BE USED AS A
TEMPORARY ENTRANCE WHILE RENOVATION TAKES
PLACE IN MAIN ENTRANCE. SEE S—102

CONTRACTOR TO ACCOMPLISH WORK MAY BE REQUIRED

TO WORK AFTER HOURS AND/OR ON THE WEEKEND
DUE TO DAILY HOSPITAL OPERATIONS.

—  —DEMOLITION WORK AREA

REMOVE ALL LIGHT FIXTURES AND ELECTRICAL OUTLETS.
REPLACE ELECTRICAL OUTLETS WITH NEW HOSPITAL GRADE

REMOVE EXISTING WALLS.

REMOVE ALL EXISTING PLUMBING FIXTURES

REMOVE EXISTING WINDOWS (TURN OVER TO COR)

REMOVE EXISTING SLIDING DOORs AND STOREFRONT

REMOVE MASONRY UNITS. MIN 10" OPENING

REMOVAL OF STAMP CONCRETE AS REQUIRED FOR NEW

BRICK TO BE DEMO—-OUT AND NEW BULK HEAD TO BE \
INSTALLED. SEE STRUCTURAL DRAWINGS FOR ITEMS NOTED
C.
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