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SECTION 01 00 00 
GENERAL REQUIREMENTS 

 

1.1 GENERAL INTENTION  

A. The contractor shall furnish all labor, materials, equipment, 

supervision and all other necessary provisions to remove unused 

installed equipment in the area commonly known as “Pump Room M003 or 

Mechanical Room M003” at the Audie L. Murphy Memorial.  

B. Visits to the site by Bidders may be made only by appointment with the 

Medical Center Engineering Officer. 

C. All employees of general contractor and subcontractors shall comply 

with VA security management program and obtain permission of the VA 

police, be identified by project and employer, and restricted from 

unauthorized access. 

D. Prior to commencing work, general contractor shall provide proof that a 

OSHA certified “competent person” (CP) (29 CFR 1926.20(b)(2) will 

maintain a presence at the work site whenever the general or 

subcontractors are present. 

E. Training: 

1. All employees of general contractor or subcontractors shall have the 

10-hour OSHA certified Construction Safety course and/or other 

relevant competency training, as determined by VA CP with input from 

the ICRA team.  

2. Submit training records of all such employees for approval before 

the start of work. 

 

1.2 STATEMENT OF BID ITEM(S)  

A. Demolish and reconstruct HVAC hot water recycling system located in 
Mechanical Room M003 as shown on sheet PP101.  This project shall 
consist of work that includes but not limited to selective demolition, 
structural framing, Electrical, and plumbing.  Additionally, all 
asbestos containing materials will be removed within the limits of the 
Base Bid project scope.  All materials removed during the abatement 
process will be replaced with non-asbestos containing materials as per 
the specifications. 
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1. Items that need removal: 
a. Selective demolition will largely consist of removing items 

including but not limited to: 
i. Approximately 30 year old heat exchanger equipment 
ii. Steam lines 
iii. Steam condensate lines 
iv. Electrical lines and components 
v. Plumbing lines and components 

b. Specific items will include but are not limited to: 
i. Shell and tube reheat heat exchangers 
ii. Unused steam condensate recovery pumps 
iii. Flash steam vessel 

c. Components are to also be removed with any associated lines 
(conduit, pipe, & wire) back to their source and capped at wall 
or the breaker panel in a way that they can be reused. 

d. Miscellaneous items that shall be included in removal are pipe 
supports & hangers, conduit supports & hangers, pull 
boxes/junction boxes, pipe insulation, traps, trap monitors, 
valves, wire, support structure and all appurtenances. 

e. Any pipe, conduit and/or component that penetrate the roof will 
need to be patched and water tight. 

f. The thermal fluid tank along with all line will need to be 
emptied of thermal fluid first before they are removed from the 
building. 
 

2. Items that shall remain: 
a. Do not remove 

i. Fire sprinkler 
ii. Stand pipes 
iii. Electrical line to lights and power to the building. 
iv. Chilled water piping 
v. Chilled water pumps 
vi. Miscellaneous piping in Mechanical Room M003 such as med 

gas, compressed air, sanitary, vent, etc. 
b. Communications wiring and conduit are to remain intact and 

undisturbed during all work of this project. 
c. Building support structure and equipment pads. 

 
B. Bid Option NO. 1 

Demolish and reconstruct domestic hot water system located in 
Mechanical Room M003 as shown on sheet PP101.  This option shall 
consist of work that includes but not limited to selective demolition, 
structural framing, Electrical, and plumbing.  Existing Silver Ion 
system to be preserved and relocated as shown on sheet PD102.  
Additionally, all asbestos containing materials will be removed within 
the limits of the Base Bid project scope.  All materials removed during 
the abatement process will be replaced with non-asbestos containing 
materials as per the specifications. 
 

1. Items that need removal: 
a. Selective demolition will largely consist of removing items 

including but not limited to: 
i. Approximately 30 year old heat exchanger equipment 
ii. Steam lines 
iii. Electrical lines and components 
iv. Plumbing lines and components 

b. Specific items will include but are not limited to: 
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i. Domestic hot water recirculation pumps 
ii. Shell and tube domestic water heaters 
iii. 110 psi -> 50 psi steam PRV station for domestic hot water 
iv. Modular countertop and work bench 

c. Components are to also be removed with any associated lines 
(conduit, pipe, & wire) back to their source and capped at wall 
or the breaker panel in a way that they can be reused. 

d. Miscellaneous items that shall be included in removal are pipe 
supports & hangers, conduit supports & hangers, pull 
boxes/junction boxes, pipe insulation, traps, trap monitors, 
valves, wire, support structure and all appurtenances. 

e. Any pipe, conduit and/or component that penetrate the roof will 
need to be patched and water tight. 

f. The thermal fluid tank along with all line will need to be 
emptied of thermal fluid first before they are removed from the 
building. 
 

2. Items that shall remain: 
a. Do not remove 

i. Fire sprinkler 
ii. Stand pipes 
iii. Electrical line to lights and power to the building. 
iv. Chilled water piping 
v. Chilled water pumps 
vi. Miscellaneous piping in Mechanical Room M003 such as med 

gas, compressed air, sanitary, vent, etc. 
b. Communications wiring and conduit are to remain intact and 

undisturbed during all work of this project. 
c. Building support structure and equipment pads. 

 
C. Bid Option NO. 2  

Provide asbestos abatement in all areas not pertaining to the Base Bid 
and Option 1 in Mechanical Room M003. All materials removed during the 
abatement process will be replaced with non-asbestos containing 
materials as per the specifications. 
  

 

1.3 SPECIFICATIONS AND DRAWINGS FOR CONTRACTOR 

A. AFTER AWARD OF CONTRACT, one (1) sets of specifications and drawings 

will be furnished. 

 

1.4 CONSTRUCTION SECURITY REQUIREMENTS 

A. Security Plan: 

1. The security plan defines both physical and administrative security 

procedures that will remain effective for the entire duration of the 

project. 
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2. The General Contractor is responsible for assuring that all sub-

contractors working on the project and their employees also comply 

with these regulations. 

B. Security Procedures: 

1. General Contractor’s employees shall not enter the project site 

without appropriate badge.  They may also be subject to inspection 

of their personal effects when entering or leaving the project site. 

2. For working outside the “regular hours” as defined in the contract, 

The General Contractor shall give 3 days notice to the Contracting 

Officer so that security arrangements can be provided for the 

employees.  This notice is separate from any notices required for 

utility shutdown described later in this section. 

3. No photography of VA premises is allowed without written permission 

of the Contracting Officer. 

4. VA reserves the right to close down or shut down the project site 

and order General Contractor’s employees off the premises in the 

event of a national emergency.  The General Contractor may return to 

the site only with the written approval of the Contracting Officer. 

D. Key Control: 

1. The General Contractor shall be provide a key and lock combinations  

for the purpose of security inspections of every area of project 

including tool boxes and parked machines and take any emergency 

action. 

E. Document Control: 

1. The General Contractor is responsible for safekeeping of all 

drawings, project manual and other project information.  This 

information shall be shared only with those with a specific need to 

accomplish the project. 

2. All paper waste or electronic media such as CD’s and diskettes shall 

be shredded and destroyed in a manner acceptable to the VA. 
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3. Notify Contracting Officer and Site Security Officer immediately 

when there is a loss or compromise of “sensitive information”. 

4. All electronic information shall be stored in specified location 

following VA standards and procedures using an Engineering Document 

Management Software (EDMS). 

a. Security, access and maintenance of all project drawings, both 

scanned and electronic shall be performed and tracked through the 

EDMS system. 

b. “Sensitive information” including drawings and other documents 

may be attached to e-mail provided all VA encryption procedures 

are followed. 

F. Motor Vehicle Restrictions 

1. For this project the contractor will not be provided with project 

specific assigned parking or be provided with on site material 

storage / lay-down area.  Only limited contractor parking may be 

available 

1.5 FIRE SAFETY 

A. Applicable Publications: Publications listed below form part of this 

Article to extent referenced. Publications are referenced in text by 

basic designations only.  

1. American Society for Testing and Materials (ASTM): 

E84-2009.............Surface Burning Characteristics of Building 

Materials 

2. National Fire Protection Association (NFPA): 

10-2010..............Standard for Portable Fire Extinguishers 

30-2008..............Flammable and Combustible Liquids Code 

51B-2009.............Standard for Fire Prevention During Welding, 

Cutting and Other Hot Work 

70-2011..............National Electrical Code 
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241-2009.............Standard for Safeguarding Construction, 

Alteration, and Demolition Operations 

3. Occupational Safety and Health Administration (OSHA): 

29 CFR 1926..........Safety and Health Regulations for Construction 

B. Fire Safety Plan: Establish and maintain a fire protection program in 

accordance with 29 CFR 1926. Prior to start of work, prepare a plan 

detailing project-specific fire safety measures, including periodic 

status reports, and submit to Project Officer or Facility Safety 

Manager for review for compliance with contract requirements in 

accordance with Section 01 33 23, SHOP DRAWINGS, PRODUCT DATA AND 

SAMPLES Prior to any worker for the contractor or subcontractors 

beginning work, they shall undergo a safety briefing provided by the 

general contractor’s competent person per OSHA requirements. This 

briefing shall include information on the construction limits, VAMC 

safety guidelines, means of egress, break areas, work hours, locations 

of restrooms, use of VAMC equipment, etc. Documentation shall be 

provided to the Resident Engineer that individuals have undergone 

contractor’s safety briefing. 

C. Site and Building Access: Maintain free and unobstructed access to 

facility emergency services and for fire, police and other emergency 

response forces in accordance with NFPA 241. 

D. Separate temporary facilities, such as dumpsters, from existing 

buildings and new construction by distances in accordance with NFPA 

241. For small facilities with less than 6 m (20 feet) exposing overall 

length, separate by 3m (10 feet). 

E. Temporary Heating and Electrical: Install, use and maintain 

installations in accordance with 29 CFR 1926, NFPA 241 and NFPA 70. 

F. Means of Egress: Do not block exiting for occupied buildings, including 

paths from exits to roads. Minimize disruptions and coordinate with // 

Project Officer or Facility Safety Manager. 

G. Egress Routes for Construction Workers: Maintain free and unobstructed 

egress. Inspect daily. Report findings and corrective actions weekly to 

Project Officer or Facility Safety Manager. 
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H. Fire Extinguishers: Provide and maintain extinguishers in construction 

areas and temporary storage areas in accordance with 29 CFR 1926, NFPA 

241 and NFPA 10.  

I. Flammable and Combustible Liquids: Store, dispense and use liquids in 

accordance with 29 CFR 1926, NFPA 241 and NFPA 30.  

J. Existing Fire Protection: Do not impair automatic sprinklers, smoke and 

heat detection, and fire alarm systems, except for portions immediately 

under construction, and temporarily for connections. Provide fire watch 

for impairments more than 4 hours in a 24-hour period. Request 

interruptions in accordance with Article, OPERATIONS AND STORAGE AREAS, 

and coordinate with Project Officer or Facility Safety Manager. All 

existing or temporary fire protection systems (fire alarms, sprinklers) 

located in construction areas shall be tested as coordinated with the 

medical center. Parameters for the testing and results of any tests 

performed shall be recorded by the medical center and copies provided 

to the Resident Engineer. 

K. Smoke Detectors: Prevent accidental operation. Remove temporary covers 

at end of work operations each day. Coordinate with Project Officer or 

Facility Safety Manager. 

L. Hot Work: Perform and safeguard hot work operations in accordance with 

NFPA 241 and NFPA 51B. Coordinate with Project Officer or Facility 

Safety Manager at least twenty-four (24) hours in advance.  Obtain hot 

work permit from Safety Office and post on construction site.  Hot work 

shall not be allowed without permit. 

M. Fire Hazard Prevention and Safety Inspections: Inspect entire 

construction areas weekly. Coordinate with, and report findings and 

corrective actions weekly to Project Officer or Facility Safety 

Manager. 

N. Smoking: Smoking is prohibited in and adjacent to construction areas 

inside existing buildings and additions under construction. In separate 

and detached buildings under construction, smoking is prohibited except 

in designated smoking rest areas. 

O. Dispose of waste and debris in accordance with NFPA 241. Remove from 

buildings daily. 
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P. Perform other construction, alteration and demolition operations in 

accordance with 29 CFR 1926. 

Q. If required, submit documentation to the Resident Engineer that 

personnel have been trained in the fire safety aspects of working in 

areas with impaired structural or compartmentalization features.  

R. Provide construction exit signs, similar or equal to Grainger item # 

6EX12. 

1.6 OPERATIONS AND STORAGE AREAS  

A. The Contractor shall confine all operations on Government premises to 

areas authorized or approved by the Contracting Officer. The Contractor 

shall hold and save the Government, its officers and agents, free and 

harmless from liability of any nature occasioned by the Contractor's 

performance. 

B. The Contractor shall, under regulations prescribed by the Contracting 

Officer, use only established roadways, or use temporary roadways 

constructed by the Contractor when and as authorized by the Contracting 

Officer. When materials are transported in prosecuting the work, 

vehicles shall not be loaded beyond the loading capacity recommended by 

the manufacturer of the vehicle or prescribed by any Federal, State, or 

local law or regulation. When it is necessary to cross curbs or 

sidewalks, the Contractor shall protect them from damage. The 

Contractor shall repair or pay for the repair of any damaged curbs, 

sidewalks, or roads.  

 a. No staging or parking areas are available on hospital property. 

(FAR 52.236-10) 

C. Workmen are subject to rules of Medical Center applicable to their 

conduct.  

D. Execute work so as to interfere as little as possible with normal 

functioning of Medical Center as a whole, including operations of 

utility services, fire protection systems and any existing equipment, 

and with work being done by others. Use of equipment and tools that 

transmit vibrations and noises through the building structure, are not 

permitted in buildings that are occupied, during construction, jointly 
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by patients or medical personnel, and Contractor's personnel, except as 

permitted by Resident Engineer where required by limited working space. 

1. Do not store materials and equipment in other than assigned areas.  

2. Schedule delivery of materials and equipment to immediate 

construction working areas within buildings in use by Department of 

Veterans Affairs in quantities sufficient for not more than two work 

days. Provide unobstructed access to Medical Center areas required 

to remain in operation.  

3. Where access by Medical Center personnel to vacated portions of 

buildings is not required, storage of Contractor's materials and 

equipment will be permitted subject to fire and safety requirements. 

E. Construction Fence: Before construction operations begin, Contractor 

shall provide a chain link construction fence, 2.1m (seven feet) 

minimum height, around the construction area indicated on the drawings. 

Provide gates as required for access with necessary hardware, including 

hasps and padlocks. Fasten fence fabric to terminal posts with tension 

bands and to line posts and top and bottom rails with tie wires spaced 

at maximum 375mm (15 inches). Bottom of fences shall extend to 25mm 

(one inch) above grade. Remove the fence when directed by Resident 

Engineer. 

F. Utilities Services: Maintain existing utility services for Medical 

Center at all times. Provide temporary facilities, labor, materials, 

equipment, connections, and utilities to assure uninterrupted services, 

unless specifically called out on plans. Where necessary to cut 

existing water, steam, gases, sewer or air pipes, or conduits, wires, 

cables, etc. of utility services or of fire protection systems and 

communications systems (including telephone), they shall be cut and 

capped at suitable places where shown; or, in absence of such 

indication, where directed by Resident Engineer.  

1. No utility service such as water, gas, steam, sewers or electricity, 

or fire protection systems and communications systems may be 

interrupted without prior approval of Resident Engineer. Electrical 

work shall be accomplished with all affected circuits or equipment 

de-energized. When an electrical outage cannot be accomplished, work 
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on any energized circuits or equipment shall not commence without 

the Medical Center Director’s prior knowledge and written approval. 

2. Contractor shall submit a request to interrupt any such services to 

Resident Engineer, in writing, 48 hours in advance of proposed 

interruption. Request shall state reason, date, exact time of, and 

approximate duration of such interruption.  

3. Contractor will be advised (in writing) of approval of request, or 

of which other date and/or time such interruption will cause least 

inconvenience to operations of Medical Center. Interruption time 

approved by Medical Center may occur at other than Contractor's 

normal working hours.  

4. Major interruptions of any system must be requested, in writing, at 

least 15 calendar days prior to the desired time and shall be 

performed as directed by the Resident Engineer.  

5. In case of a contract construction emergency, service will be 

interrupted on approval of Resident Engineer. Such approval will be 

confirmed in writing as soon as practical.  

6. Whenever it is required that a connection fee be paid to a public 

utility provider for new permanent service to the construction 

project, for such items as water, sewer, electricity, gas or steam, 

payment of such fee shall be the responsibility of the Government 

and not the Contractor.  

G. Abandoned Lines: All service lines such as wires, cables, conduits, 

ducts, pipes and the like, and their hangers or supports, which are to 

be abandoned but are not required to be entirely removed, shall be 

sealed, capped or plugged. The lines shall not be capped in finished 

areas, but shall be removed and sealed, capped or plugged in ceilings, 

within furred spaces, in unfinished areas, or within walls or 

partitions; so that they are completely behind the finished surfaces.  

H. To minimize interference of construction activities with flow of 

Medical Center traffic, comply with the following:  
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1. Keep roads, walks and entrances to grounds, to parking and to 

occupied areas of buildings clear of construction materials, debris 

and standing construction equipment and vehicles 

2. Method and scheduling of required cutting, altering and removal of 

existing roads, walks and entrances must be approved by the Resident 

Engineer.  

I. Coordinate the work for this contract with other construction 

operations as directed by Resident Engineer. This includes the 

scheduling of traffic and the use of roadways, as specified in Article, 

USE OF ROADWAYS.  

 

1.7 INFECTION PREVENTION MEASURES 

A. Implement the requirements of VAMC’s Infection Control Risk Assessment 

(ICRA) team below. ICRA Group may monitor dust in the vicinity of the 

construction work and require the Contractor to take corrective action 

immediately if the safe levels are exceeded. 

1. All Contractors, construction workers and COTRS must attend the 

Infection Prevention training annually. (Ten minute DVD). 

2. The Infection Prevention office shall be notified of all 

preconstruction meetings. 

3. The ICRA will be written into the contract and Specifications for 

all projects to prevent cost discrepancies. 

4. Clean the wheels and outside of all carts and equipment going in and 

out of the construction sites. 

5. Infection Prevention office must be notified of all water shut off 

or interruptions. 

6. Wet mop traffic area at least 2 times a day or more if the site has 

an ICRA of 3 or 4 and/or if the area has high volume of dust. Change 

water at least daily. DO NOT leave standing water over night. 

7. Wear DuPont Tyvek coveralls or equivalent over clothing and shoe 

covers in moderate to high dust areas to prevent contamination of 

employee clothes and tracking dust and dirt into the facility. 

Remove coveralls before leaving the area.   

8. Infection Prevention office needs to be notified if the (AC) air 

conditioning must be interrupted in areas that affect patient care. 
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9. Alterations: Infection Prevention Office shall be notified of any 

walk changes in areas of the building for anticipated routes of 

access. 

10. All level 4 Infection Control Risk Assessments (ICRA’s) must have 

an anteroom to maintain negative airflow and be large enough to 

remove coveralls and have a trash container. The anteroom must be 

clearly identified on the drawings. 

11.A HEPA filtered vacuum will be used on site for small clean-ups in 

patient care areas that have an ICRA of 1 or 2. 

 

B. Establish and maintain a dust control program as part of the 

contractor’s infection preventive measures in accordance with the 

guidelines provided by ICRA Group.  Prior to start of work, prepare a 

plan detailing project-specific dust protection measures, including 

periodic status reports, and submit to Resident Engineer and Facility 

ICRA team for review for compliance with contract requirements in 

accordance with Section 01 33 23, SHOP DRAWINGS, PRODUCT DATA AND 

SAMPLES.  Also provide a certification of no active Tuberculosis.  

 

1. All personnel involved in the construction or renovation activity 

shall be educated and trained in infection prevention measures 

established by the medical center. 

2. Ensuring certification that the contractor has a medical program 
that addresses tuberculosis. The medical program shall include 
written assurance that each employee has no active tuberculosis. All 
contract employees assigned to the work site shall have a pre-
placement tuberculin screening within 90 days prior to assignment to 
the worksite as recommended by the Center for Disease Control (CDC).  
This can be the CDC two-step skin testing or a Food and Drug 
Administration (FDA) approved blood test.  Employees manifesting 
positive screening reactions to the tuberculin shall be examined per 
current CDC guidelines prior to working on VHA property.  If the 
employee is found without evidence of active (infectious) pulmonary 
tuberculosis (TB), a statement documenting examination by a 
physician must be on file with the employer (construction 
contractor), noting that the employee with a positive tuberculin 
screening test is without evidence of active (infectious) pulmonary 
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TB.  If the employee is found with evidence of active (infectious) 
pulmonary TB, the employee would require treatment with a subsequent 
statement as outlined above before being allowed to return to work 
on VHA property. 

 

C. Medical center Infection Control personnel shall monitor for airborne 

disease (e.g. aspergillosis) as appropriate during construction. A 

baseline of conditions may be established by the medical center prior 

to the start of work and periodically during the construction stage to 

determine impact of construction activities on indoor air quality. In 

addition: 

1. In case of any problem, the medical center, along with assistance 

from the contractor, shall conduct an environmental assessment to 

find and eliminate the source. 

D. In general, following preventive measures shall be adopted during 

construction to keep down dust and prevent mold.  

1. Dampen debris to keep down dust in existing structures where 

directed by Resident Engineer. 

2. Do not perform dust producing tasks within occupied areas without 

the approval of the Resident Engineer. For construction in any areas 

that will remain jointly occupied by the medical Center and 

Contractor’s workers, the Contractor shall: 

a. Provide dust proof fire-rated temporary construction barriers to 

completely separate construction from the operational areas of 

the hospital in order to contain dirt debris and dust. Barriers 

shall be sealed and made presentable on hospital occupied side. 

Maintain negative air at all times. Two layers of a fire 

retardant polystyrene, 6-mil thick or greater plastic barrier 

meeting local fire codes may be used where dust control is the 

only hazard, and an agreement is reached with the Resident 

Engineer and Medical Center. 

b. HEPA filtration is required where the exhaust dust may reenter 

the breathing zone.  Contractor shall verify that construction 

exhaust to exterior is not reintroduced to the medical center 
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through intake vents, or building openings. Install HEPA (High 

Efficiency Particulate Accumulator) filter vacuum system rated at 

95% capture of 0.3 microns including pollen, mold spores and dust 

particles. Insure continuous negative air pressures occurring 

within the work area. HEPA filters should have ASHRAE 85 or other 

prefilter to extend the useful life of the HEPA. Provide both 

primary and secondary filtrations units. Exhaust hoses shall be 

heavy duty, flexible steel reinforced and exhausted so that dust 

is not reintroduced to the medical center. 

c. Adhesive Walk-off/Carpet Walk-off Mats, 3FT x 5FT, shall be used 

at all interior transitions from the construction area to 

occupied medical center area. These mats shall be changed as 

often as required to maintain clean work areas directly outside 

construction area at all times. 

d. Vacuum and wet mop all transition areas from construction to the 

occupied medical center at the end of each workday. Vacuum shall 

utilize HEPA filtration. Maintain surrounding area frequently. 

Remove debris as they are created. Transport these outside the 

construction area in containers with tightly fitting lids. 

e. The contractor shall not haul debris through patient-care areas 

without prior approval of the Resident Engineer and the Medical 

Center. When, approved, debris shall be hauled in enclosed dust 

proof containers or wrapped in plastic and sealed with duct tape. 

No sharp objects should be allowed to cut through the plastic. 

Wipe down the exterior of the containers with a damp rag to 

remove dust. All equipment, tools, material, etc. transported 

through occupied areas shall be made free from dust and moisture 

by vacuuming and wipe down.  

f. Using a HEPA vacuum, clean inside the barrier and vacuum ceiling 

tile prior to replacement. Any ceiling access panels opened for 

investigation beyond sealed areas shall be sealed immediately 

when unattended. 

g. There shall be no standing water during construction. This 

includes water in equipment drip pans and open containers within 

the construction areas. All accidental spills must be cleaned up 
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and dried within 12 hours. Remove and dispose of porous materials 

that remain damp for more than 72 hours. 

h. At completion, remove construction barriers and ceiling 

protection carefully, outside of normal work hours. Vacuum and 

clean all surfaces free of dust after the removal. 

 

E. Final Cleanup: 

1. Upon completion of project, or as work progresses, remove all 

construction debris from above ceiling, vertical shafts and utility 

chases that have been part of the construction. 

2. Perform HEPA vacuum cleaning of all surfaces in the construction 

area. This includes walls, ceilings, cabinets, furniture (built-in 

or free standing), partitions, flooring, etc. 

3. All new air ducts shall be cleaned prior to final inspection. 

1.8 DISPOSAL AND RETENTION 

A. Materials and equipment accruing from work removed and from demolition 

of buildings or structures, or parts thereof, shall be disposed of as 

follows:  

1. Reserved items which are to remain property of the Government are 

noted on drawings or in specifications as items to be kept by the 

Government. Items that remain property of the Government shall be 

protected in such a manner as to prevent damage which would be 

detrimental to re-installation and/or reuse. Store such items where 

directed by Resident Engineer.  

2. Items not reserved shall become property of the Contractor and be 

removed by Contractor from Medical Center. 

3. Items of portable equipment and furnishings located in rooms and 

spaces in which work is to be done under this contract shall remain 

the property of the Government. When rooms and spaces are vacated by 

the Department of Veterans Affairs during the alteration period, 

such items which are NOT required by drawings and specifications to 
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be either relocated or reused will be removed by the Government in 

advance of work to avoid interfering with Contractor's operation.  

 

1.9 PROTECTION OF EXISTING VEGETATION, STRUCTURES, EQUIPMENT, UTILITIES, AND 
IMPROVEMENTS  

A. The Contractor shall preserve and protect all structures, equipment, 

and vegetation (such as trees, shrubs, and grass) on or adjacent to the 

work site, which are not to be removed and which do not unreasonably 

interfere with the work required under this contract. The Contractor 

shall only remove trees when specifically authorized to do so, and 

shall avoid damaging vegetation that will remain in place. If any limbs 

or branches of trees are broken during contract performance, or by the 

careless operation of equipment, or by workmen, the Contractor shall 

trim those limbs or branches with a clean cut and paint the cut with a 

tree-pruning compound as directed by the Contracting Officer.  

B. The Contractor shall protect from damage all existing improvements and 

utilities at or near the work site and on adjacent property of a third 

party, the locations of which are made known to or should be known by 

the Contractor. The Contractor shall repair any damage to those 

facilities, including those that are the property of a third party, 

resulting from failure to comply with the requirements of this contract 

or failure to exercise reasonable care in performing the work. If the 

Contractor fails or refuses to repair the damage promptly, the 

Contracting Officer may have the necessary work performed and charge 

the cost to the Contractor. 

C. Provide entry mats to be minimum size 3’ x 5’, similar or equal to item 

number 390757, contracting building supply. 

(FAR 52.236-9) 

1.10 RESTORATION  

A. Remove, cut, alter, replace, patch and repair existing work as 

necessary to install new work. Except as otherwise shown or specified, 

do not cut, alter or remove any structural work, and do not disturb any 

ducts, plumbing, steam, gas, or electric work without approval of the 

Resident Engineer. Existing work to be altered or extended and that is 
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found to be defective in any way, shall be reported to the Resident 

Engineer before it is disturbed. Materials and workmanship used in 

restoring work, shall conform in type and quality to that of original 

existing construction, except as otherwise shown or specified.  

B. Upon completion of contract, deliver work complete and undamaged. 

Existing work (walls, ceilings, partitions, floors, mechanical and 

electrical work, lawns, paving, roads, walks, etc.) disturbed or 

removed as a result of performing required new work, shall be patched, 

repaired, reinstalled, or replaced with new work, and refinished and 

left in as good condition as existed before commencing work.  

C. At Contractor's own expense, Contractor shall immediately restore to 

service and repair any damage caused by Contractor's workmen to 

existing piping and conduits, wires, cables, etc., of utility services 

or of fire protection systems and communications systems (including 

telephone) which are indicated on drawings and which are not scheduled 

for discontinuance or abandonment.  

D. Expense of repairs to such utilities and systems not shown on drawings 

or locations of which are unknown will be covered by adjustment to 

contract time and price in accordance with clause entitled "CHANGES" 

(FAR 52.243-4 and VAAR 852.236-88) and "DIFFERING SITE CONDITIONS" (FAR 

52.236-2).  

1.11 AS-BUILT DRAWINGS  

A. The contractor shall maintain one (1) half size sets of as-built 

drawings which will be kept current during construction of the project, 

to include all contract changes, modifications and clarifications. 

B. All variations shall be shown in the same general detail as used in the 

contract drawings. To insure compliance, as-built drawings shall be 

made available for the Resident Engineer's review, as often as 

requested. 

C. Contractor shall deliver one approved completed sets of as-built 

drawings to the Resident Engineer within 15 calendar days after each 

completed phase and after the acceptance of the project by the Resident 

Engineer. 

D. Paragraphs A, B, & C shall also apply to all shop drawings. 
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1.12 TEMPORARY TOILETS  

A. Provide where directed, (for use of all Contractor's workmen) ample 

temporary sanitary toilet accommodations with suitable sewer and water 

connections; or, when approved by Resident Engineer, provide suitable 

dry closets where directed. Keep such places clean and free from flies, 

and all connections and appliances connected therewith are to be 

removed prior to completion of contract, and premises left perfectly 

clean.  

1.13 TEMPORARY USE OF MECHANICAL AND ELECTRICAL EQUIPMENT  

A. Use of new installed mechanical and electrical equipment to provide 

heat, ventilation, plumbing, light and power will be permitted subject 

to compliance with the following provisions:  

1. Permission to use each unit or system must be given by Resident 

Engineer. If the equipment is not installed and maintained in 

accordance with the following provisions, the Resident Engineer will 

withdraw permission for use of the equipment.  

2. Electrical installations used by the equipment shall be completed in 

accordance with the drawings and specifications to prevent damage to 

the equipment and the electrical systems, i.e. transformers, relays, 

circuit breakers, fuses, conductors, motor controllers and their 

overload elements shall be properly sized, coordinated and adjusted. 

Voltage supplied to each item of equipment shall be verified to be 

correct and it shall be determined that motors are not overloaded. 

The electrical equipment shall be thoroughly cleaned before using it 

and again immediately before final inspection including vacuum 

cleaning and wiping clean interior and exterior surfaces.  

3. Units shall be properly lubricated, balanced, and aligned. 

Vibrations must be eliminated.  

4. Automatic temperature control systems for preheat coils shall 

function properly and all safety controls shall function to prevent 

coil freeze-up damage.  

5. The air filtering system utilized shall be that which is designed 

for the system when complete, and all filter elements shall be 
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replaced at completion of construction and prior to testing and 

balancing of system. 

6. All components of heat production and distribution system, metering 

equipment, condensate returns, and other auxiliary facilities used 

in temporary service shall be cleaned prior to use; maintained to 

prevent corrosion internally and externally during use; and cleaned, 

maintained and inspected prior to acceptance by the Government.  

B. Prior to final inspection, the equipment or parts used which show wear 

and tear beyond normal, shall be replaced with identical replacements, 

at no additional cost to the Government.  

C. This paragraph shall not reduce the requirements of the mechanical and 

electrical specifications sections. 

1.14 INSTRUCTIONS  

A. Contractor shall furnish Maintenance and Operating manuals and verbal 

instructions when required by the various sections of the 

specifications and as hereinafter specified.  

B. Manuals: Maintenance and operating manuals (four copies each) for each 

separate piece of equipment shall be delivered to the Resident Engineer 

coincidental with the delivery of the equipment to the job site. 

Manuals shall be complete, detailed guides for the maintenance and 

operation of equipment. They shall include complete information 

necessary for starting, adjusting, maintaining in continuous operation 

for long periods of time and dismantling and reassembling of the 

complete units and sub-assembly components. Manuals shall include an 

index covering all component parts clearly cross-referenced to diagrams 

and illustrations. Illustrations shall include "exploded" views showing 

and identifying each separate item. Emphasis shall be placed on the use 

of special tools and instruments. The function of each piece of 

equipment, component, accessory and control shall be clearly and 

thoroughly explained. All necessary precautions for the operation of 

the equipment and the reason for each precaution shall be clearly set 

forth. Manuals must reference the exact model, style and size of the 

piece of equipment and system being furnished. Manuals referencing 

equipment similar to but of a different model, style, and size than 

that furnished will not be accepted.  
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C. Instructions: Contractor shall provide qualified, factory-trained 

manufacturers' representatives to give detailed instructions to 

assigned Department of Veterans Affairs personnel in the operation and 

complete maintenance for each piece of equipment. All such training 

will be at the job site. These requirements are more specifically 

detailed in the various technical sections. Instructions for different 

items of equipment that are component parts of a complete system, shall 

be given in an integrated, progressive manner. All instructors for 

every piece of component equipment in a system shall be available until 

instructions for all items included in the system have been completed. 

This is to assure proper instruction in the operation of inter-related 

systems. All instruction periods shall be at such times as scheduled by 

the Resident Engineer and shall be considered concluded only when the 

Resident Engineer is satisfied in regard to complete and thorough 

coverage. The Department of Veterans Affairs reserves the right to 

request the removal of, and substitution for, any instructor who, in 

the opinion of the Resident Engineer, does not demonstrate sufficient 

qualifications in accordance with requirements for instructors above. 

- - - E N D - - - 


