
NATIONAL MEMORIAL NATIONAL MEMORIAL 
CEMETERY OF THE 

PACIFIC
CEMETERY OF THE 

PACIFIC

CO A  CO A  

IAS

COLUMBARIUM 
EXPANSION AND 

CEMETERY IMPROVEMENT 

COLUMBARIUM 
EXPANSION AND 

CEMETERY IMPROVEMENT IASCEMETERY IMPROVEMENT 
PROJECT

HONOLULU  HAWAII

CEMETERY IMPROVEMENT 
PROJECT

HONOLULU  HAWAIIHONOLULU, HAWAII
PROJECT NO.: 899CM2026
HONOLULU, HAWAII

PROJECT NO.: 899CM2026

PRE-PROPOSAL CONFERENCE
AUGUST 15, 2013

PRE-PROPOSAL CONFERENCE
AUGUST 15, 2013,,



AgendaAgendagg

 Opening Remarks – Housekeeping items  Opening Remarks – Housekeeping items 

 New Acquisition: RFP VA-101-13-R-0146

 Service Disabled Veteran Owned Service-Disabled Veteran-Owned

 Submission Requirements

 Milestones

 Project Scope and Overview

 Question & Answer Session

 Site Visit
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Open RemarksOpen Remarkspp
 Introductions

 VA Representatives
 VA CFM: Susan Lam Senior Contracting Officer VA CFM: Susan Lam, Senior Contracting Officer
 VA CFM: William (Bill) Peach, Project Manager
 VA CFM: Glenn Elliott, Environmental EngineerC G e o , o e a g ee
 VA CFM:  Mark Tillotson, Director, National Region
 VA NCA: Gene Castagnetti, Cemetery Directorg y
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Design TeamDesign Teamgg

 Architect of Record- Ki Concepts
 Brad Kurokawa – Principal 
 Kyle Sasaki – Senior Landscape Architect 

Architects of Hawaii
 David  Bylund – Principal, Director of Design & 

SustainabilitySustainability
 Jeffrey Lee – Designer

SSFM 
 Darin Leong - Project Engineer 
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NCA MissionNCA Mission

Th  N ti l C t  Ad i i t tiThe National Cemetery Administration
honors Veterans and their families 

ith fi l ti  l  with final resting places 
in national shrines and  

l ti  t ib t  th t t  th i  lasting tributes that commemorate their 
service and sacrifice to our Nation.

President Abraham Lincoln pledged the nation: 

“To care for him who shall have borne the battle and 
for his widow and his orphan.” That remains VA’s 

motto today  
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motto today. 



National ShrineNational Shrine

 To meet this National Shrine standard  VA is using  To meet this National Shrine standard, VA is using 
Source Selection with Trade Offs as an Acquisition 
Strategy

 RFP specifies the selection criteria used to select 
Best Value for the Government
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New Acquisition RequirementsNew Acquisition Requirementsq qq q

 VA-101-13-R-0146 

 Pre-Solicitation Notice: July 26, 2013
 RFP Issued (SDVOSB Set-Aside): August 7, 2013): August 7, 2013

 Federal , State, and Local Tax (FAR Clause 52.229-3)

 Is the  Responsibility of the Contractor

 OSHA & VA Requirement (Construction Safety 
Course)
 Competent Person (supervisor) 30 Hours
 All other employees 10 Hours 
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New Acquisition RequirementsNew Acquisition Requirementsq qq q

 Contract Line Item Numbers (CLINs 001-005) Contract Line Item Numbers (CLINs 001-005)
 Base Award CLIN 001a-002

 Award will be for single contractAward will be for single contract
 Add Alternates  (CLINs 003-05b)

 If funding is available, will award add alternatives in 
descending order of precedence until funds are depleteddescending order of precedence until funds are depleted.

 Failure to provide a price for any bid item or add alternate 
will render proposal as non-responsive.

 Cost  Magnitude
 Between $10,000,000 - $20,000,000

 RFP Due Date
 September 9  2013  at 4:00PM Local Time; Washington  
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 September 9, 2013, at 4:00PM Local Time; Washington, 
DC



New Acquisition RequirementsNew Acquisition Requirementsq qq q
 Bid Bond/Bid Guarantee (SF 24)

 20% of the offer price but shall not exceed $3,000,000
 NAME OF PRINCIPAL IDENTICAL WITH NAME ON 

CONTRACT OR BIDCONTRACT OR BID
 Make sure you are in compliance with Far Part 28

 Annual  Representation and Certification Annual  Representation and Certification

 Central Contractor Registration (CCR)
http://www sam gov http://www.sam.gov

 Must be registered in SAM and VetBiz prior to award

 Davis Bacon Act (Applies)

 Buy American Act (Applies)
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 Buy American Act (Applies)



New Acquisition RequirementsNew Acquisition Requirementsq qq q
 Completion Time

 720 Calendar days after the Notice to Proceed

 Bonds (within 10 calendar days after award)
 Performance Bond 100%
 Payment Bond 100%

NAME OF PRINCIPAL IDENTICAL WITH NAME ON  NAME OF PRINCIPAL IDENTICAL WITH NAME ON 
CONTRACT OR BID

 Liquidated Damages Liquidated Damages
 $745.00 each calendar day of delay
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New Acquisition RequirementsNew Acquisition Requirementsq qq q

 Insurance  Insurance 
 General Liability required prior to commencing work

 Questions & Answers (RFI’s) Questions & Answers (RFI s)
 Questions Due: August 19, 2013, at 3:00PM EST
 Answers Posted:  August  23, 2013 Answers Posted:  August  23, 2013
 Email: evenel.jean-jacques@va.gov; william.peach@va.gov

 susan.lam@va.gov
 The subject line to read 

“RFI for NMCP  VA-101-13-R-0146” – Company Name
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Service-Disabled
Veteran Owned Small Business

Service-Disabled
Veteran Owned Small BusinessVeteran-Owned Small BusinessVeteran-Owned Small Business

Office of Small and Disadvantaged Business 
Utilization (OSDBU) Washington D CUtilization (OSDBU) Washington, D.C. 

 Point Of Contact: Frances Bond (202)632-5569
htt // 4 / db / http://www4.va.gov/osdbu/

 Joint Ventures (See IL 049-06-4)
 Teaming Agreement
 Mentor-Protégé Program 

http://www4.va.gov/OSBU/veteran/mpp.asp
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Submission RequirementsSubmission Requirementsqq
 1 SF 1442 (pages 1 - 4)

Price add alternates for that work identified only
 2 Amendments
 3 Bid Guarantee/Bid Bond
 4 Volume I – Technical Proposal 4 Volume I Technical Proposal

No cost information in Technical proposal
Spiral your Technical proposalSpiral your Technical proposal
Organize your proposal as outlined in 
accordance with the criteria’s listedaccordance with the criteria s listed
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Submission RequirementsSubmission Requirementsqq

One (1) Sealed Original and Six (6) copiesOne (1) Sealed Original and Six (6) copies
1) Construction Management; 2) Past Performance
3) Proposed schedule (do not put any dollar amount in ) p ( p y

schedule, just list percentage)
 5 Volume II – Cost Proposal

 Only one original copy
 Include any JV, Agreements, Reps and Certs and Bonds
 As a courtesy, submit Volumes I & II on a Compact Disc

( l df d d f t l )(excel, pdf and word format only) 
 6 Others Documents

 Representations and Certification completed in SAM Representations and Certification completed in SAM
 Joint Venture (registered in Vetbiz prior to proposal 

submission); Teaming Agreement; Mentor-Protégé Program 
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MilestonesMilestones

1 Pre Solicitation Notice July 26 20131 Pre-Solicitation Notice July 26, 2013
 2 Solicitation August 7, 2013
 3 RFP Due Date September 9 2013 3 RFP Due Date September 9, 2013

For items 4 thru 7 are only tentative dates.  All communications will 
be done electronically.  Awardee information will be posted.  
Th f d t ll f t tTherefore, do not call for status.
 4 Technical & Cost Proposal 

Evaluation September 10-13, 2013
 5 Contract Award September 30, 2013 
 6 Notice To Proceed (estimate) October 16, 2013

C C O 7 Construction Completion October 6, 2015
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VAAR 809-406-2 
Cause for debarment

VAAR 809-406-2 
Cause for debarmentCause for debarmentCause for debarment

( ) Misrepresentation of SDVOSB eligibility may result in (a) Misrepresentation of SDVOSB eligibility may result in 
action taken by VA officials to debar the business 
concern for a period not to exceed 5 years from concern for a period not to exceed 5 years from 
contracting with VA as a prime contractor or 
subcontractor.subco t acto

(b) Any deliberate violation of the limitation on 
subcontracting clause requirements for acquisitions subcontracting clause requirements for acquisitions 
under subpart 819.70 may result in action taken by 
VA officials to debar any service-disabled veteran-VA officials to debar any service disabled veteran
owned, veteran-owned small business concern or 
any large business concern involved in such action.
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Project Scope & OverviewProject Scope & Overview
Ki Concepts 

Architect-Engineering Firm
Ki Concepts 

Architect-Engineering FirmArchitect Engineering FirmArchitect Engineering Firm
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Site VisitSite VisitSite Visit
National Memorial Cemetery

Site Visit
National Memorial CemeteryNational Memorial Cemetery

of the Pacific
National Memorial Cemetery

of the Pacific
2177 Puowaina Drive 

Honolulu, Hawaii
2177 Puowaina Drive 

Honolulu, Hawaii,,

17 Office of Construction and Facilities Management



Questions & Answers Questions & Answers 

18 Office of Construction and Facilities Management


