







DRAWING NOTES:

1. LAYOUT SHOWN IS FOR SCHEMATIC PURPOSES ONLY. FINAL FRAMING LAYOUT IS THE RESPONSIBILITY OF THE CFMF FABRICATOR.
2. SIZES AND GAGES SHOWN ARE MINIMUM REQUIRED FOR THE SCHEMATIC LAYOUT SHOWN. FINAL SIZES AND GAGES TO BE PROVIDED BY CFMF FABRICATOR.
3. CFMF FABRICATOR TO DESIGN ALL CONNECTIONS. REFER TO ARCHITECTURAL DRAWINGS FOR WORK POINT AND ROOF SLOPE INFORMATION AND FOR EXTENT OF EXISTING ROOFING DEMOLITION AND REMO

- CFMF ROOF FRAMING KEY NOTES:** (X)
1. EXISTING ROOF TO REMAIN.
 2. 10" 14 GA. MINIMUM CFMF RAFTERS AT 24" O.C. PROVIDE BRIDGING AS REQUIRED.
 3. CFMF TRUSSES AT 24" O.C. PROVIDE BRIDGING AS REQUIRED.
 4. CFMF TRUSS TO SUPPORT GABLE RIDGE.
 5. 16" 12 GA. MINIMUM I OR BOXED SHAPED CFMF RIDGE MEMBER.
 6. 16" 12 GA. MINIMUM I OR BOXED SHAPED CFMF VALLEY MEMBER.
 7. CFMF WALL WITH 6" 16 GA. MINIMUM STUDS AT 24" O.C. PROVIDE STRAP BRACING AS REQUIRED.
 8. PROVIDE BOXED HEADER AT WALL OPENING. COORDINATE OPENING SIZE AND LOCATION WITH MECHANICAL EQUIPMENT AND DUCTWORK.
 9. EXPANSION JOINT. REFER TO ARCH.
 10. CUT THROUGH EXISTING ROOF SHEATHING TO ALLOW ANCHORAGE OF WALL STUDS TO TRACK ALONG EXISTING CONCRETE SLAB.
 11. REFER TO S/S301 FOR FRAMING AT LOUVER.



1 SCHEMATIC ROOF FRAMING PLAN
1/8" = 1'-0"



			CONSULTANTS:						ARCHITECT/ENGINEERS:			Drawing Title			Project Title			Project No. VA Project No. 538-107 JPA Project No. 11001.00			Office of Construction and Facilities Management					
			<div><div>THP</div><div>THP Limited, Inc. 100 East Eighth Street Cincinnati, Ohio 45202 Phone: 513.241.3222 Fax: 513.241.2981 www.thpltd.com</div></div>						<div><div>JOHN POE ARCHITECTS</div><div><div><div></div></div><div>116 EAST THIRD STREET DAYTON, OHIO 45402-2130</div><div>937 461 3280 PHONE 937 461 0280 FAX jpa@johnpoe.com</div></div></div>			ROOF FRAMING PLAN			Renovate CLC Building 211 West			Building Number 211						Drawing Number S104		
												Location Chillicothe, Ohio			Drawing Date Sept. 6, 2013			Checked MCC			Drawn MRB			Dwg. 52 of 132		
1 Bid Documents 9/6/13												Approved: Project Director			Date											
2 Addendum #1 9/11/13																										
Revisions Date																										