

## ADDENDUM NO. 03 (response to RFI 0002)

---

|       |   |       |         |
|-------|---|-------|---------|
| RE:   | VA Building 80H Renovation Project<br>VA Project No.: 512-509                             | Date: | 9/10/13 |
| FROM: | Penza Bailey Architects<br>401 Woodbourne Avenue<br>Baltimore, MD 21212<br>(410) 248-0046 |       |         |
| FOR:  | VA Medical Center<br>Perry Point, MD 21902  |       |         |
| TO:   | Prospective Bidders   |       |         |

---

This Addendum forms a part of the Contract Documents and modifies the original Procurement Documents dated 8/19/13, as noted below. Acknowledge receipt of this Addendum in the space provided on the Bid Form. Failure to do so may subject Bidder to disqualification.

**The Addendum consists of one page.**

---

### CLARIFICATIONS:

No Permits were obtained, however an Environmental Hazmat Report was prepared by F & R. A copy of the report is attached to this addendum.

### CHANGES TO PROCUREMENT REQUIREMENTS:

N/A

### CHANGES TO CONTRACTING REQUIREMENTS:

N/A

### CHANGES TO SPECIFICATIONS:

N/A

### CHANGES TO DRAWINGS:

N/A

END OF ADDENDUM