

ADDENDUM NO. 04 (response to RFI 1 from MEM Contracting)

RE:	VA Building 80H Renovation Project	Date:	9/11/13
FROM:	VA Project No.: 512-509 Penza Bailey Architects 401 Woodbourne Avenue Baltimore, MD 21212 (410) 248-0046		
FOR:	VA Medical Center		
TO:	Perry Point, MD 21902 Prospective Bidders		

This Addendum forms a part of the Contract Documents and modifies the original Procurement Documents dated 8/19/13, as noted below. Acknowledge receipt of this Addendum in the space provided on the Bid Form. Failure to do so may subject Bidder to disqualification.

The Addendum consists of one page.

CLARIFICATIONS:

All ACT ceiling systems are to be removed. For Bid purposes, assume 90% of each floor is ACT, the remaining ceiling is plaster and to remain, U.N.O..

CHANGES TO PROCUREMENT REQUIREMENTS:

N/A

CHANGES TO CONTRACTING REQUIREMENTS:

N/A

CHANGES TO SPECIFICATIONS:

N/A

CHANGES TO DRAWINGS:

N/A

END OF ADDENDUM