

## ADDENDUM NO. 05 (response to RFI 2 from MEM Contracting)

---

<b>RE:</b>	<b>VA Building 80H Renovation Project</b>	<b>Date:</b>	9/11/13
<b>FROM:</b>	<b>VA Project No.: 512-509</b> Penza Bailey Architects 401 Woodbourne Avenue Baltimore, MD 21212 (410) 248-0046		
<b>FOR:</b>	VA Medical Center		
<b>TO:</b>	Perry Point, MD 21902 Prospective Bidders		

---

This Addendum forms a part of the Contract Documents and modifies the original Procurement Documents dated 8/19/13, as noted below. Acknowledge receipt of this Addendum in the space provided on the Bid Form. Failure to do so may subject Bidder to disqualification.

**The Addendum consists of one page.**

---

### CLARIFICATIONS:

Yes, existing flooring shall be removed where new flooring is indicated. Refer to response listed in RFI #3 (Addendum #6).

### CHANGES TO PROCUREMENT REQUIREMENTS:

N/A

### CHANGES TO CONTRACTING REQUIREMENTS:

N/A

### CHANGES TO SPECIFICATIONS:

N/A

### CHANGES TO DRAWINGS:

N/A

END OF ADDENDUM