

ADDENDUM NO. 06 (response to RFI 3 from MEM Contracting)

RE:	VA Building 80H Renovation Project	Date:	9/11/13
FROM:	VA Project No.: 512-509 Penza Bailey Architects 401 Woodbourne Avenue Baltimore, MD 21212 (410) 248-0046		
FOR:	VA Medical Center Perry Point, MD 21902		
TO:	Prospective Bidders		

This Addendum forms a part of the Contract Documents and modifies the original Procurement Documents dated 8/19/13, as noted below. Acknowledge receipt of this Addendum in the space provided on the Bid Form. Failure to do so may subject Bidder to disqualification.

The Addendum consists of one page and the attached drawings, SKA-1 and SKA-2 with the date of 9/11/13.

CLARIFICATIONS:

Refer to the attached drawing SKA-1 and SKA-2, dated 9/11/13 for location of existing floor finishes scheduled for demolition.

Estimated square footage breakdown for each floor finish to be demolished:

Carpet: 12,300 SF
VCT: 1,895 SF
Mosaic Tile: 600 SF

Listed square footages are for Bid purposes only. The final location's of finishes shall be verified in field prior to start of demolition. Provide unit cost for removal of carpet, VCT, and tile per square foot.

CHANGES TO PROCUREMENT REQUIREMENTS:

N/A

CHANGES TO CONTRACTING REQUIREMENTS:

N/A

CHANGES TO SPECIFICATIONS:

N/A

CHANGES TO DRAWINGS:

See attached drawings SKA-1 and SKA-2, dated 9/11/13.

END OF ADDENDUM

