

**ADDENDUM NO. 07 (response to RFI 4 from MEM Contracting)**

---

<b>RE:</b>	<b>VA Building 80H Renovation Project</b>	<b>Date:</b>	9/11/13
<b>FROM:</b>	<b>VA Project No.: 512-509</b> Penza Bailey Architects 401 Woodbourne Avenue Baltimore, MD 21212 (410) 248-0046		
<b>FOR:</b>	VA Medical Center		
<b>TO:</b>	Perry Point, MD 21902 Prospective Bidders		

---

This Addendum forms a part of the Contract Documents and modifies the original Procurement Documents dated 8/19/13, as noted below. Acknowledge receipt of this Addendum in the space provided on the Bid Form. Failure to do so may subject Bidder to disqualification.

**The Addendum consists of one page.**

---

**CLARIFICATIONS:**

The existing closet walls being demolished on the Second Floor are 6" CMU partitions.

**CHANGES TO PROCUREMENT REQUIREMENTS:**

N/A

**CHANGES TO CONTRACTING REQUIREMENTS:**

N/A

**CHANGES TO SPECIFICATIONS:**

N/A

**CHANGES TO DRAWINGS:**

N/A

END OF ADDENDUM