


NORTHERN INDIANA HEALTH CARE SYSTEMS, VETERANS ADMINISTRATION 2121 LAKE AVE. FORT WAYNE, IN 46805-5100

GENERAL NOTES:





1. THE CONTRACTOR SHALL PROVIDE ALL LABOR, MATERIALS, TOOLS, EQUIPMENT, AND COMPETENT SUPERVISION NECESSARY TO INSTALL SURGERY UPS AS SPECIFIED IN THIS PROJECT.
2. THE CONTRACTOR SHALL BE RESPONSIBLE FOR FIELD VERIFYING MEASUREMENTS.
3. ALL DEBRIS SHALL BECOME THE PROPERTY OF THE CONTRACTOR UNLESS OTHERWISE MARKED OR NOTED BY THE VA.
4. THE CONTRACTOR SHALL KEEP THE WORK SITE CLEAN AND FREE FROM OBSTRUCTIONS AT ALL TIMES. UPON FINAL CLEAN-UP, THE CONTRACTOR SHALL REMOVE ALL DEBRIS, RUBBISH, AND EXCESS MATERIAL FROM THE STATION.
5. INSTALL SUFFICIENT WALL, FLOOR, AND CEILING PROTECTION TO EXISTING MATERIALS. CONTRACTOR SHALL REPAIR ANY DAMAGES TO MATCH EXISTING.
6. THE WORK PERFORMED SHALL MEET THE REQUIREMENTS OF THE LATEST EDITION OF NFPA 101 AND DOCUMENTS REFERENCED THEREIN.
7. EACH CONTRACTOR IS RESPONSIBLE TO PERFORM THEIR WORK IN ACCORDANCE WITH ALL FEDERAL AND OSHA REGULATIONS.
8. CONTRACTOR TO ACCOMPLISH WORK IN A MANNER THAT WILL DISTURB ADJACENT SITE AREAS AS LITTLE AS POSSIBLE.
9. AT THE CONCLUSION OF EACH PHASE, THE CONTRACTOR SHALL WIPE DOWN ALL SURFACES TO REMOVE DUST AND DIRT ASSOCIATED WITH DEMOLITION AND CONSTRUCTION.
10. WALL AND FLOOR PENETRATIONS THROUGH FIRE WALLS AND FLOORS TO BE FIRE STOPPED.
11. THE TERMS PROJECT MANAGER, PROJECT ENGINEER, CONTRACTING OFFICER'S TECHNICAL REPRESENTATIVE (CDTR), CONTRACTING OFFICER'S REPRESENTATIVE (COR), VA REPRESENTATIVE, AND RESIDENT ENGINEER (RE) ARE USED INTERCHANGEABLY THROUGHOUT THE SPECIFICATIONS AND DRAWINGS.




VICINITY MAP

PROJECT # 610A4-13-102 SURGERY UPS INSTALLATION, B-1 - FW

	Approved: Medical Center Director Brent A. Thelen, Ph.D. Interim Director	Drawing Title COVER SHEET	Project Title SURGERY UPS INSTALLATION B-1 FW	Project Number 610A4-13-102	
	Approved: Medical Center Assoc. Director Helen Rhodes				
	Approved: Engineering Department Charles D. Applewhite				
	Approved: Project Director	Location FORT WAYNE, IN	Date 10/18/2012	Checked MARQUELING	Drawn MARQUELING
				Dwg. 1 of 2	



UPS SCHEDULE							
	SYSTEM INPUT	SYSTEM OUTPUT	BATTERY RUN TIME	REMOTE ACCESS	BYPASS SWITCH	WARRANTY	COMMENTS
UPS	VOLTAGE 208/120VAC 3 PHASE (4 WIRES PLUS GROUND)	VOLTAGE 208/120VAC 100 AMP 3 PHASE (4 WIRES PLUS GROUND)	10 MIN FULL LOAD	WEB ADAPTOR/REMOTE ACCESS WEB CARD	MAINTENANCE BYPASS SWITCH REQUIRED	3 YEAR ON UPS 2 YEAR ON BATTERIES	START UP BY FACTORY TRAINED TECHNICIAN



VA FORM 08-6231, OCT 1978	Approved: Medical Center Director Brent A. Thelen, Ph.D. Interim Director	Drawing Title INSTALLATION	Project Title SURGERY UPS INSTALLATION B-1 FW	Project Number 610A4-13-102	
	Approved: Medical Center Assoc. Director Helen Rhodes	Approved: Project Director	Location FORT WAYNE, IN	Building Number B-1	
	Approved: Engineering Department Charles D. Applewhite	Date 10/18/2012	Checked MARQUELING	Drawn MARQUELING	