GENERAL NOTES:
A. ALL WORK ON THIS SHEET IS ALTERNATE 3.

DRAWING KEYNOTES:

@ REMOVE EXISTING PLUMBING ROUGH—INS AND EXISTING PIPING IN THIS
ROOM BACK TO ABOVE CEILING AND BELOW FLOOR, CAP ALL EXISTING
PIPING SERVING DEMOLISHED FIXTURES AT NEAREST MAIN. DO NOT
ABANDON PIPING IN WALLS.
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