
0 1' 2' 4'
SCALE: 1/2"=1'-0"

6'0 1' 2' 4'
SCALE: 1/2"=1'-0"

6' 0 1' 2' 4'
SCALE: 1/2"=1'-0"

6'
0 1' 2' 4'

SCALE: 1/2"=1'-0"
6'

0
123

SEAL ALL PENETRATIONS
ACCORDING TO
DETAIL P-4/A0.01

SEAL ALL PENETRATIONS
ACCORDING TO
DETAIL P-4/A0.01

SEAL ALL PENETRATIONS
ACCORDING TO
DETAIL P-4/A0.01

INSTALL ACCORDING TO
THE REQUIREMENTS OF

UL DESIGN NO. U419
FOR 2-HR RATINGS

INSTALL ACCORDING TO
THE REQUIREMENTS OF

UL DESIGN NO. U419
FOR 1-HR RATINGS

G1.    COMPLY WITH ALL GOVERNING AND GENERAL CONDITIONS OF THE CONTRACT.

G2.    VERIFY ALL DIMENSIONS/WORK TO BE DONE BASED ON EXISTING CONDITIONS
          NOTIFY COTR IMMEDIATELY OF ANY CONFLICTS.

G3.    ALL NEW AND EXISTING PARTITIONS ARE TO BE CONTINUOUS TO THE STRUCTURE
          ABOVE, UNLESS OTHERWISE NOTED.

G4.   INSTALL METAL BLOCKING IN ALL WALLS WHERE REQUIRED FOR HANDRAILS. WALL
         GUARDS, FOR SHELVING, WALL CABINETS, WALL MOUNTED DOOR STOPS OR
         EQUIPMENT. CUT AND PATCH DRYWALL IN EXISTING WALLS FOR INSTALLATION OF
         NEW BLOCKING WHERE REQUIRED.

G5.  INSTALL 3 1/2" SOUND ATTENUATION BLANKET INSULATION IN ALL NEW INTERIOR
        PARTITIONS, UNLESS OTHERWISE NOTED.

G6. CUT AND PATCH EXISTING DRYWALL PARTITIONS TO CONCEAL ROUTING OF UTILITY
        SERVICES, PIPES, ETC., UNLESS OTHERWISE PROHIBITED BY CODES.

G7.  UNLESS OTHERWISE NOTED, LOCATE FRAMES OF DOORS SHOWN IN ROOM CORNERS
        TO ABUT ADJACENT PERPENDICULAR WALLS. ALLOW FOR PROTRUDING HARDWARE.

G8.  FURR OUT AROUND PIPES, UTILITIES, ETC., NEW AND EXISTING TO REMAIN, WITH THE
        MINIMUM DEPTH NECESSARY TO CONCEAL PIPES.

G9.  VERIFY EXTENT OF CONSTRUCTION LIMITS WITH COTR.

G10. PREPARE EXISTING WALLS TO REMAIN TO RECEIVE NEW FINISH IN ACCORDANCE WITH
         MANUFACTURER'S RECOMMENDATIONS. SEE EXTENT OF EXISTING WALL TO REMAIN
         ON PLAN.

G11. TRADES SHALL NOT DISRUPT OR LIMIT THE FACILITIES LIFE SAFETY.

D1.   REMOVE CONSTRUCTION SHOWN DASHED ON ARCHITECTURAL DEMOLITION PLAN.

D2.  DELIVER TO GOVERNMENT ALL SALVAGEABLE MATERIALS SCHEDULED FOR REMOVAL.
       REMOVE FROM SITE ANY ITEMS NOT DESIRED BY THE GOVERNMENT.

D3.  REMOVE ALL DEBRIS AND LEAVE WORK AREA IN BROOM CLEAN CONDITION ONLY.

D4.  SEE ENGINEERING DRAWINGS FOR ADDITIONAL INFORMATION INCLUDING REMOVAL OF
        ALL PIPING, PLUMBING FIXTURES, ETC.

D5.  REMOVE EXISTING CEILINGS AND FLOOR FINISHES AS REQUIRED FOR NEW WORK/
       FINISHES. SEE FINISH SCHEDULE.

D6.  PATCH AND REPAIR EXISTING WALLS, CEILINGS, FLOOR ETC., THAT ARE TO REMAIN,
       WHERE DAMAGED BY CONSTRUCTION. THIS INCLUDES DAMAGE DONE TO EXISTING SPACES
       ABOVE/BELOW AND ADJACENT TO, REQUIRED TO COMPLETE NEW WORK. ANY PATCHING
       REQUIRED OF EXISTING CONCRETE FLOORS IS TO MEET ACI STANDARDS REQUIRED OF NEW
       CONSTRUCTION.

D7.  STOP WORK IMMEDIATELY AND NOTIFY THE COTR IF AND WHEN ANY EXISTING
        CONDITION IS ENCOUNTERED DURING DEMOLITION WHICH APPEARS TO BE IN CONFLICT WITH
        THE DRAWINGS, THE REMOVAL OF WHICH MIGHT SEEM TO ENDANGER THE STRUCTURAL
         INTEGRITY OF THE BUILDING.

D8.  REMOVE ALL EXISTING CASEWORK, INCLUDING BASE UNITS, SHELVES, ETC., WHETHER
        PERMANENTLY OR TEMPORARILY ATTACHED AS NOTED ON DRAWINGS.

D9.  THIS NOTE OMITTED.

D10. REMOVE EXISTING DOORS, FRAMES, AND HARDWARE INDICATED BY DASHED LINES, (U.O.N)
        VERIFY WITH CONTRACTOR WHICH DOORS TO BE REUSED.

D11.  UTILITIES AND SYSTEMS SERVING AREAS OUTSIDE THE CONSTRUCTION LIMITS SHALL
         REMAIN (UNLESS INDICATED TO BE MOVED/REWORKED). REMOVE ALL OTHER UTILITIES AND
         SYSTEMS (UNLESS SHOWN/INDICATED TO REMAIN).

D12. WHEN ROOM INDICATED TO BE DEMOLISHED, WORK INCLUDES BUT NOT LIMITED TO
        REMOVING WALLS, CEILING, FINISHES, DOORS, HARDWARE, WINDOW,  AND VCT.

D13. EXISTING BUILDING STRUCTURAL SYSTEMS ARE UNDERSTOOD TO BE REINFORCED
          CONCRETE. IF CONTRACTOR ENCOUNTERS EXPOSED UNPROTECTED LOAD- BEARING STEEL
          COLUMNS, BEAMS OR DECKING ABOVE EXISTING PLASTER CEILINGS TO BE REMOVED - UNLESS

OTHERWISE NOTED.  CONTRACTOR SHALL IMMEDIATELY CONTACT THE ARCHITECT FOR FURTHER
INSTRUCTION PRIOR TO PROCEEDING WITH THE WORK.  NOTE: BUILDING #107 IS EXPOSED
STRUCTURAL STEEL

P-2P-3

GENERAL NOTES: DEMOLITION NOTES:

2-HR FIRE RATED
PARTITION P-1

1-HR FIRE RATED
PARTITION P-0

SMOKE BARRIER
PARTITIONTYP. CHASE

PARTITION

PLAN VIEWPLAN VIEW

AT EXISTING CEILINGSAT NEW CEILINGS

PLAN VIEWPLAN VIEW
MAX.MAX. MAX.MAX.

16"

4 
7/

8"

CEILING; REFER TO
REFLECTED CEILING
PLANS AND I.D. DWGS.

RUBBER OR VINYL
BASE TO MATCH
EXISTING CONDITIONS

NO BASE REQ'D ON
ELECTRICAL ROOM
SIDE

CEILING NOT REQ'D
INSIDE ELECTRICAL
ROOM, UNLESS
NOTED OTHERWISE

EXISTING
FLOOR SLAB

16"

4 
1/

4"

EXISTING FLOOR
OR ROOF DECK

6"

EXISTING FLOOR
OR ROOF DECK

4" MIN. CLR.

16"

4 
7/

8"

CEILING; REFER TO
REFLECTED CEILING
PLANS AND I.D. DWGS.

RUBBER OR VINYL
BASE TO MATCH
EXISTING CONDITIONS

NO BASE REQUIRED ON
ELECTRICAL ROOM
SIDE

CEILING NOT REQUIRED
INSIDE ELECTRICAL ROOM,
UNLESS NOTED
OTHERWISE

EXISTING FLOOR
SLAB

EXISTING FLOOR
OR ROOF DECK

EXISTING OR
PROPOSED RISER(S);
SEE MP&E PLANS

EXISTING CLG.
TO REMAIN

NEW CEILING AS
INDICATED ON
FLOOR PLANS

3 5/8" MTL STUDS
20GA. MIN.

EXISTING
FLOOR SLAB

RUBBER OR
VINYL BASE
TO MATCH
EXISTING
CONDITIONS

16"

CEILING; REFER TO
REFLECTED CEILING
PLANS AND I.D. DWGS.

RUBBER OR VINYL
BASE TO MATCH
EXISTING CONDITIONS

NO BASE REQUIRED ON
ELECTRICAL ROOM
SIDE

CEILING NOT REQUIRED
INSIDE ELECTRICAL ROOM,
UNLESS NOTED OTHERWISE

EXISTING FLOOR SLAB

EXISTING FLOOR
OR ROOF DECK

(2) LAYERS 5/8" TYPE "X"
PAPERLESS GYP. BD.
EACH SIDE

(1) LAYER 5/8" TYPE "X"
PAPERLESS GYP. BD.
EACH SIDE

(1) LAYER 5/8" TYPE "X"
PAPERLESS GYP. BD.
EACH SIDE

EXTEND PARTITION TO
UNDERSIDE OF DECK
ABOVE AND PROVIDE
SECURE ATTACHMENT.
PROVIDE UL LISTED
JOINT TREATMENT.

EXTEND PARTITION TO
UNDERSIDE OF DECK
ABOVE AND PROVIDE
SECURE ATTACHMENT.
PROVIDE UL LISTED
JOINT TREATMENT.

EXTEND PARTITION TO
UNDERSIDE OF DECK
ABOVE AND PROVIDE
SECURE ATTACHMENT.
SEAL AS NECESSARY
TO LIMIT THE PASSAGE
OF SMOKE.

6 
1/

8"

PAPERLESS GYP.
BD. ON EXPOSED
SIDE

CORRIDOR
C2

A-512
D2

CL

A4
A-201

DEMOLITION LINE

ELEVATION INDICATOR

CENTER LINE

EXISTING TO REMAIN LINE

HIDDEN FEATURES LINE

NEW LINE

BREAK, STRAIGHT (SEE
SECTION INDICATORS,
BUILDING, WITH BREAK
STANDARDS)

DETAIL INDICATOR

ARCHITECTURAL SYMBOLS

CENTER LINE INDICATOR

ROOM NAME AND NUMBER

WALL OR PARTITION TYPE

BUILDING SECTION INDICATOR

MATERIALS LEGEND

EXISTING
CONSTRUCTION TO
REMAIN

EXISTING
CONSTRUCTION TO
BE REMOVED

NEW
CONSTRUCTION

CONCRETE

EARTH

BASE
COURSE

RIGID
INSULATION

BATT
INSULATION

 1
"

6"
6"

6" 6"

6" 6"

PENETRATION OF SMOKE/FIRE BARRIERS
NTS

NOTE:

1. APPLICABLE TO PENETRATIONS
OF ALL FIRE RATED MEMBRANES,
IN ACCORDANCE WITH NFPA 101.
REFER TO SPECIFICATIONS
SECTION 07 84 00, FIRE
STOPPING SYSTEMS.

INSUL. PIPE OR
DUCT

FLOOR

FIRESTOP MATERIAL

3/4" APPROVED FIRESTOP
INSULATION WITH
VAPOR BARRIER

PIPE SLEEVE
WHERE SPECIFIED

1/4" ANCHOR ROD FOR
NEW CONSTRUCTION

WELD

FLOOR OR DECK PENETRATION

PARTITION OR CHASE PENETRATION

PIPE/DUCT

MASONRY
PARTITION

PARTITION SUPPORT

FIRESTOP MATERIAL

3/4" APPROVED
FIRESTOP INSULATION
WITH VAPOR BARRIER

DRYWALL PARTITION

INSULATED
PIPE OR DUCT

S

EXISTING FLOOR
OR ROOF DECK

4" MIN. CLR.

EXISTING OR
PROPOSED RISER(S);
SEE MP&E PLANS

3 5/8" MTL STUDS
20GA. MIN.

EXISTING
FLOOR SLAB

RUBBER OR
VINYL BASE
TO MATCH
EXISTING
CONDITIONS

PAPERLESS GYP.
BD. ON EXPOSED
SIDE 3 5/8" MTL STUDS

CONTRACTOR VERIFY
REQ'D STUD GA. FOR EA.
WALL HGT.  ACCORDING
TO MFG. RECOMMENDATIONS.
PROVIDE ADD'L SUPPORT
WHERE REQ'D

3 1/2" SOUND ATTENUATION
BATTS, UNFACED

3 5/8" MTL STUDS
CONTRACTOR VERIFY
REQ'D STUD GA. FOR EA.
WALL HGT.  ACCORDING
TO MFG. RECOMMENDATIONS.
PROVIDE ADD'L SUPPORT
WHERE REQ'D

3 1/2" SOUND ATTENUATION
BATTS, UNFACED

3 5/8" MTL STUDS
CONTRACTOR VERIFY
REQ'D STUD GA. FOR EA.
WALL HGT.  ACCORDING
TO MFG. RECOMMENDATIONS.
PROVIDE ADD'L SUPPORT
WHERE REQ'D

3 1/2" SOUND ATTENUATION
BATTS, UNFACED

BREAK, ROUND (USER
DEFINES SIZE)

P-4

ABBREVIATIONS

A.C.T. ACOUSTICAL CEILING TILE
ADJ. ADJUSTABLE  
A.F.F. ABOVE FINISH FLOOR
ALT. ALTERNATE
ALUM. ALUMINUM
BLDG. BUILDING
C.F.S. CLEAR FLOOR SPACE
C.J. CONTROL JOINT
CL CENTER LINE
CMU CONCRETE MASONRY UNIT
CLR. CLEAR
CLG. CEILING
C.O. CASED OPENING
CONC. CONCRETE
CONSTR. CONSTRUCTION
CONT. CONTINUOUS
DBL. DOUBLE
DET. DETAIL
DIA. DIAMETER
DIAG. DIAGONAL
DIM. DIMENSION
DWG. DRAWING
EA. EACH
EL. ELEVATION
EQ. EQUAL
EQUIP. EQUIPMENT
EXST. EXISTING
EXP. EXPANSION
EXT. EXTERIOR
FIN. FINISH
FLR. FLOOR
FRMG. FRAMING
FT. FOOT
GA. GAUGE
GT. GROUT
GYP. GYPSUM
GYP. BD. GYPSUM BOARD
HAZ. HAZARDOUS
HCWD HOLLOW CORE WOOD DOOR
HDR. HEADER
HDW HARDWARE
HMD HOLLOW METAL DOOR
HNDRL. HANDRAIL
HORIZ. HORIZONTAL
HT. HEIGHT
IN. INCH
INCL. INCLUDED
INT. INTERIOR
JAN. JANITOR
JT. JOINT

LAV. LAVATORY
LMST. LIMESTONE
LVR. LOUVER
MAT. MATERIAL
MAX. MAXIMUM
MIN. MINIMUM
M.O. MASONRY OPENING
MOD. BIT. MODIFIED BITUMEN
M.R. MOISTURE RESISTANT
MTL. METAL
MTLR            METAL ROOF
MWP MEMBRANE WATERPROOFING
NOM. NOMINAL
N.T.S.             NOT TO SCALE
O.C. ON CENTER
OPNG. OPENING
OPP. OPPOSITE
PLAM. PLASTIC LAMINATE
PLYWD. PLYWOOD
PNL. PANEL
PSF POUNDS PER SQUARE FOOT
PSI POUNDS PER SQUARE INCH
P.T. PRESURE TREATED
R. RADIUS
REINF. REINFORCE
REQD. REQUIRED
RLG. RAILING
RM. ROOM
R.O. ROUGH OPENING
RTU ROOF TOP UNIT
R.V. ROOF VENT
S.C. SOLID CORE
SCWD SOLID CORE WOOD DOOR
SHT. SHEET
SIM. SIMILAR
SPEC. SPECIFICATIONS
STD. STANDARD
STL. STEEL
STRUCT. STRUCTURAL
SQ. SQUARE
THK. THICK
TYP. TYPICAL
U.N.O. UNLESS NOTED OTHERWISE
VERT. VERTICAL
V.I.F. VERIFY IN FIELD
W.P. WATERPROOF
WT. WEIGHT
W.W.F. WELDED WIRE FABRIC
WD. WOOD
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G117A

G117

G18

G116

G115 G113

G114

G112A

G111

G12

G108F

G108D

G108E

G18

G108C

G108B

G108

G108A

G01B

G01

G106

G107

G107BG107A

G103

G102

G105

G104

OFFICE

OFFICE

OFFICE

TLT

STAIR

CORRIDOR

SUPV

LOBBY

TELE
DATA

TLT

PMRS

STOR

STOR

CORRIDOR

CONFERENCE

OFFICE

COORDINATOR

CHIEF
PMRS

REHAB

MULTI-PURPOSE

STOR
STOR

FILE

STORAGE

HALL

TLT

DRESSING

ELECTRICAL

CONNECTING
CORRIDOR 4/5

FILE

OFFICE

MED

SERV/SEC

PREV

LIMITS OF CONSTRUCTION

LIMITS OF CONSTRUCTION

NOTE: SEE SPECIFICATIONS FOR ACTUAL
SQUARE FOOTAGE OF MATERIAL TO BE

REMOVED AND REPLACED.

8

6

AREAS WITH THIS HATCH INDICATE
ACM TAR COATING ON DUCT INSULATION

AREAS WITH THIS HATCH INDICATE
ACM MASTIC UNDER NON-ACM FLOOR
TILE

AREAS WITH THIS HATCH INDICATE
ACM PIPE INSULATION

AREAS WITH THIS HATCH INDICATE
ACM PIPE FITTING INSULATION

AREAS WITH THIS HATCH INDICATE
SAMPLE POSITIVE FOR LEAD

AREAS WITH THIS HATCH INDICATE
ACM FLOOR TILE AND ASSOCIATED MASTIC

AREAS WITH THIS HATCH INDICATE
ACM FLOOR TILE MASTIC AND NON-ACM FLOOR TILE

AREAS WITH THIS HATCH INDICATE
ACM TRANSITE PANELS

AREAS WITH THIS HATCH INDICATE
ACM CONTAINING DUCT INSULATION

1

2

3

4

5

6

7

8

9
NOTE:
DRAWINGS INTENDED TO BE SHOWN WITH COLOR FOR CLARITY AND INTENT
OF REGULATED MATERIALS.
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106

102

104

103

101

105

RESEARCH

STAIRWELL

TOILET

RESEARCH

RESEARCH

BALCONY
STORAGE

BELOW
STAGE

ROOFROOF

ROOFROOF ROOF ROOF

FILE
(BELOW)

NOTE: SEE SPECIFICATIONS FOR ACTUAL
SQUARE FOOTAGE OF MATERIAL TO BE

REMOVED AND REPLACED.

LIMITS OF CONSTRUCTION

1

AREAS WITH THIS HATCH INDICATE
ACM TAR COATING ON DUCT INSULATION

AREAS WITH THIS HATCH INDICATE
ACM MASTIC UNDER NON-ACM FLOOR
TILE

AREAS WITH THIS HATCH INDICATE
ACM PIPE INSULATION

AREAS WITH THIS HATCH INDICATE
ACM PIPE FITTING INSULATION

AREAS WITH THIS HATCH INDICATE
SAMPLE POSITIVE FOR LEAD

AREAS WITH THIS HATCH INDICATE
ACM FLOOR TILE AND ASSOCIATED MASTIC

AREAS WITH THIS HATCH INDICATE
ACM FLOOR TILE MASTIC AND NON-ACM FLOOR TILE

AREAS WITH THIS HATCH INDICATE
ACM TRANSITE PANELS

AREAS WITH THIS HATCH INDICATE
ACM CONTAINING DUCT INSULATION

1

2

3

4

5

6

7

8

9
NOTE:
DRAWINGS INTENDED TO BE SHOWN WITH COLOR FOR CLARITY AND INTENT
OF REGULATED MATERIALS.
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LOCKER

CORRIDOR

CORR

 ELECTRICAL/

STOR

   STOR
EMS EQUIPMENT

CORRIDOR

CHILD CARE

G11A
TLT

TLT

TLT

TLT

TLT

LAB
BIOFEEDBACK

MECH

PSYCH

VACANT

KT CLINIC

CORRIDOR

CHUTE
LINEN

TLT

KT COORD

ELEV
MALE

EMS
SUPV

RECEPTION

STOR

OXYGEN

INTERN

PROSTHETICS

CHIEF

TELE

STOR

PROSTHETICS

PROSTHETICS

STORAGE

OCCUPATIONAL

OFFICE

CLINIC
THERAPY

BIO-MED

TLT

LOUNGE
EMPLOYEE LOCKER

FEMALE

M
EC

H

HAC

TELE

CORRIDOR

STAIR

VACANT

BIO-MED

G26

EMS

CONFER
EMS

CORR

WORK

ADMIN
OFFICER

SEC

CHIEF EMS

STOR

EMS PACK

TELE

SATELLITE
PHARMACY

PROSTHETICS

STOR

PR
O

ST
H

ET
IC

S

STOR

REP

REP

STOR

PROSTHETICS

COORDINATOR

TLT
STAIR

REPAIR
SECURITY

GENERATOR
EMERGENCY

ABOVE GROUND
FUEL TANK

ARCHWAYCC- 5/7

MONITORING

MONITORING
SECURITY

(OPEN AIR)

BLDG 150

CC-5/6

EMS

SWITCHBOARD

PHAR
STOR

BIO-MED
STORAGE

RECEIVING

BIO-MED
CHIEF

BIO-MED
SUPERVISOR

G11P

G11C

G04

G06

G07

G08

G31

G10A

G30

G09

G11BG10

G
11

G15A

G05

G03B
G03A

G12

G13

G03
G02

G01AG01

G01B

G16

G29D
G29C

G15D
G17

G11D

G11E

G11F

G11G

G11H

G11N

G11M

G11L

G11J

G15

G15B G15C

G27

G29B
G29

G29A

G18

G28

G27A

G20

G20A

G21

G22

G22A

G23A

G23

G32

G33

G34

G35

G11K

G14

G05A

G27B

G27C

VENDING

LIMITS OF CONSTRUCTION

LIMITS OF CONSTRUCTION LIMITS OF CONSTRUCTION

LIMITS OF CONSTRUCTION

NOTE: SEE SPECIFICATIONS FOR ACTUAL
SQUARE FOOTAGE OF MATERIAL TO BE

REMOVED AND REPLACED.

7

3

3 7 3

3

AREAS WITH THIS HATCH INDICATE
ACM TAR COATING ON DUCT INSULATION

AREAS WITH THIS HATCH INDICATE
ACM MASTIC UNDER NON-ACM FLOOR
TILE

AREAS WITH THIS HATCH INDICATE
ACM PIPE INSULATION

AREAS WITH THIS HATCH INDICATE
ACM PIPE FITTING INSULATION

AREAS WITH THIS HATCH INDICATE
SAMPLE POSITIVE FOR LEAD

AREAS WITH THIS HATCH INDICATE
ACM FLOOR TILE AND ASSOCIATED MASTIC

AREAS WITH THIS HATCH INDICATE
ACM FLOOR TILE MASTIC AND NON-ACM FLOOR TILE

AREAS WITH THIS HATCH INDICATE
ACM TRANSITE PANELS

AREAS WITH THIS HATCH INDICATE
ACM CONTAINING DUCT INSULATION

1

2

3

4

5

6

7

8

9
NOTE:
DRAWINGS INTENDED TO BE SHOWN WITH COLOR FOR CLARITY AND INTENT
OF REGULATED MATERIALS.
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5 3

1
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5

AREAS WITH THIS HATCH INDICATE
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ACM MASTIC UNDER NON-ACM FLOOR
TILE
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DRAWINGS INTENDED TO BE SHOWN WITH COLOR FOR CLARITY AND INTENT
OF REGULATED MATERIALS.
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BUILDING 4 - BASEMENTA A
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BUILDING 4 - BASEMENT
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PREV
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D1
4-AS-401

D2
4-AS-401

40
3

4-AS-401

C2

2

1B

KEY NOTES:

1B RELOCATE EXISTING SURFACE MOUNTED
ELECTRIC PANEL TO NEW ELECTRICAL ROOM
/ CLST.  PATCH AND PAINT TO MATCH
SURROUNDING CONDITIONS.

2 NEW TRANSFORMER PAD - SEE SITE PLAN

FINISH LIMITS - SEE NOTE

31

UPON COMPLETION OF MECHANICAL
REMOVAL AND ACM ABATEMENT, PATCH
REMAINING VOID TO MATCH EXISTING
ADJACENT SURFACES.  SEE ACM
DRAWINGS

31

FINISH NOTE:

FINISH LIMITS INDICATED THUSLY:                    DENOTES THE
AREA OF THE WALL, CORNER TO CORNER (OR DOOR FRAME).
THIS AREA TO BE REPAIRED, PAINTED AND / OR PATCHED
WITH MATCHING VINYL WALL COVERING (WALL COVING
FURNISHED BY THE GOVERNMENT) AS IS NECESSARY TO
MATCH EXISTING FINISH.
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C1
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RELOCATE EXISTING RECESSED ELECTRIC PANEL TO
NEW ELECTRICAL ROOM / CLOSET.  PATCH AND REPAIR
WALL WITH GYP. BD. AND STL. STUDS AS NECESSARY.
REFINISH WALL MATERIAL / COLOR / SHEEN SHALL
MATCH SURROUNDING CONDITIONS.  [ COVER WITH
METAL IN MECHANICAL ROOMS].

1A

KEY NOTES

RELOCATE EXISTING SURFACE MOUNTED ELECTRIC
PANEL TO NEW ELECTRICAL ROOM / CLOSET.  PATCH
AND FINISH TO MATCH SURROUNDING EXISTING
FINISHES.
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SEE DETAIL E2 / AS-501

SEE DETAIL E1 / AS-501

REMOVE EXISTING
WING-WALL

SEE FINISH NOTE
FINISH LIMITS

SEE FINISH NOTE
FINISH LIMITS

SEE FINISH NOTE
FINISH LIMITS

RELOCATE EXISTING RECESSED ELECTRIC PANEL TO
NEW ELECTRICAL ROOM / CLOSET.  PATCH AND REPAIR
WALL WITH GYP. BD. AND STL. STUDS AS NECESSARY.
REFINISH WALL MATERIAL / COLOR / SHEEN SHALL
MATCH SURROUNDING CONDITIONS.  [ COVER WITH
METAL IN MECHANICAL ROOMS].

1A

KEY NOTES

RELOCATE EXISTING SURFACE MOUNTED ELECTRIC
PANEL TO NEW ELECTRICAL ROOM / CLOSET.  PATCH
AND FINISH TO MATCH SURROUNDING EXISTING
FINISHES.

1B

FINISH NOTE:

FINISH LIMITS INDICATED THUSLY:                    DENOTES THE
AREA OF THE WALL, CORNER TO CORNER (OR DOOR FRAME).
THIS AREA TO BE REPAIRED, PAINTED AND / OR PATCHED
WITH MATCHING VINYL WALL COVERING (WALL COVING
FURNISHED BY THE GOVERNMENT) AS IS NECESSARY TO
MATCH EXISTING FINISH.
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18 COORD. WITH
PLUMBING

FINISH LIMITS
SEE FINISH NOTE

FINISH LIMITS
SEE FINISH NOTE

FINISH LIMITS
SEE FINISH NOTE

31 31

RELOCATE EXISTING RECESSED ELECTRIC PANEL TO
NEW ELECTRICAL ROOM / CLOSET.  PATCH AND REPAIR
WALL WITH GYP. BD. AND STL. STUDS AS NECESSARY.
REFINISH WALL MATERIAL / COLOR / SHEEN SHALL
MATCH SURROUNDING CONDITIONS.  [ COVER WITH
METAL IN MECHANICAL ROOMS].

1A

KEY NOTES

RELOCATE EXISTING SURFACE MOUNTED ELECTRIC
PANEL TO NEW ELECTRICAL ROOM / CLOSET.  PATCH
AND FINISH TO MATCH SURROUNDING EXISTING
FINISHES.

1B

REMOVE EXISTING CHASE.  PATCH & REPAIR EXISTING
WALLS, FLOOR & CEILING.  FINISH TO MATCH
SURROUNDING SURFACES.

18

UPON COMPLETION OF MECHANICAL
REMOVAL AND ACM ABATEMENT, PATCH
REMAINING VOID TO MATCH EXISTING
ADJACENT SURFACES.  SEE ACM
DRAWINGS

31

FINISH NOTE:

FINISH LIMITS INDICATED THUSLY:                    DENOTES THE
AREA OF THE WALL, CORNER TO CORNER (OR DOOR FRAME).
THIS AREA TO BE REPAIRED, PAINTED AND / OR PATCHED
WITH MATCHING VINYL WALL COVERING (WALL COVING
FURNISHED BY THE GOVERNMENT) AS IS NECESSARY TO
MATCH EXISTING FINISH.
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D3
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FINISH LIMITS
SEE FINISH NOTE

FINISH LIMITS
SEE FINISH NOTE

FINISH LIMITS
SEE FINISH NOTE

31 31

RELOCATE EXISTING RECESSED ELECTRIC PANEL TO
NEW ELECTRICAL ROOM / CLOSET.  PATCH AND REPAIR
WALL WITH GYP. BD. AND STL. STUDS AS NECESSARY.
REFINISH WALL MATERIAL / COLOR / SHEEN SHALL
MATCH SURROUNDING CONDITIONS.  [ COVER WITH
METAL IN MECHANICAL ROOMS].

1A

KEY NOTES

RELOCATE EXISTING SURFACE MOUNTED ELECTRIC
PANEL TO NEW ELECTRICAL ROOM / CLOSET.  PATCH
AND FINISH TO MATCH SURROUNDING EXISTING
FINISHES.

1B

UPON COMPLETION OF MECHANICAL
REMOVAL AND ACM ABATEMENT, PATCH
REMAINING VOID TO MATCH EXISTING
ADJACENT SURFACES.  SEE ACM
DRAWINGS

31

FINISH NOTE:

FINISH LIMITS INDICATED THUSLY:                    DENOTES THE
AREA OF THE WALL, CORNER TO CORNER (OR DOOR FRAME).
THIS AREA TO BE REPAIRED, PAINTED AND / OR PATCHED
WITH MATCHING VINYL WALL COVERING (WALL COVING
FURNISHED BY THE GOVERNMENT) AS IS NECESSARY TO
MATCH EXISTING FINISH.
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NEW ELEC.

2

FINISH LIMITS
SEE FINISH NOTE FINISH LIMITS

SEE FINISH NOTE FINISH LIMITS
SEE FINISH NOTE

2      NEW TRANSFORMER PAD - SEE SITE PLAN

RELOCATE EXISTING RECESSED ELECTRIC PANEL TO
NEW ELECTRICAL ROOM / CLOSET.  PATCH AND REPAIR
WALL WITH GYP. BD. AND STL. STUDS AS NECESSARY.
REFINISH WALL MATERIAL / COLOR / SHEEN SHALL
MATCH SURROUNDING CONDITIONS.  [ COVER WITH
METAL IN MECHANICAL ROOMS].

1A

KEY NOTES

RELOCATE EXISTING SURFACE MOUNTED ELECTRIC
PANEL TO NEW ELECTRICAL ROOM / CLOSET.  PATCH
AND FINISH TO MATCH SURROUNDING EXISTING
FINISHES.

1B

FINISH NOTE:

FINISH LIMITS INDICATED THUSLY:                    DENOTES THE
AREA OF THE WALL, CORNER TO CORNER (OR DOOR FRAME).
THIS AREA TO BE REPAIRED, PAINTED AND / OR PATCHED
WITH MATCHING VINYL WALL COVERING (WALL COVING
FURNISHED BY THE GOVERNMENT) AS IS NECESSARY TO
MATCH EXISTING FINISH.
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STAIRS

ELEVATOR

ELEVATOR

STAIRS

TLT
STOR

SIGNAL TLTSTOR

TLT

CONGREGATE  BATH

TLT

TLT

TLTTLT

HR CONFERENCE RM

TLT

MECH

CLEAN
LINEN

SPD SHOWER

HAC

NURSE RECUITER

ANTE

KITCHEN

MULTI-PUR

MEDCHUTE
TLT

LOCKER ROOM

HR WAITING

 CREDENTIALING

SOIL UTILITY

LOBBY

VISITOR
LOUNGE

TLT

TLT

TLT

EMPL.
ASSOC.
STORAGE

IRM
CLOSET

HAC

VACANT

TLT
TLT

TLT

TLT

MECH

TLT

TLT

STOR TLT
TLT

SIGNAL

STOR
TLT

STOR

#1

#2

ELEVATOR

TLT

CONGREGATE  BATH

CORR

CORR
CORRIDOR

COPY/FAX

CORR

CORRIDOR

CORR

CORR

VACANT

VACANT

VACANT

ENGINEERING

SERVICE

ENGINEERING

VACANT

EMS

VACANT

POLICE

OFFICE

OFFICE

HR RECEPTION

OFFICE
HR

FINGER PRINTING
OFFICE

OFFICE

OFFICE

OFFICE

OFFICE

OFFICE

OFFICE
RESOLUTION
MANAGEMENT

OFFICE

EEO

SPECIALIST

HR ASSISTANT
OFFICE

HR ASSISTANT

OFFICE

HR SPECIALIST
SUPERVISOR

HR PROCESSING

OFFICE

OFFICE

HR SPECIALIST

HR SPECIALIST

HR SPECIALIST

STAFFING
SUPERVISOR

HR SPECIALST

BACKGROUND INVEST.

OFFICE
RESOLUTION
MANAGEMENT

OFFICE
RESOLUTION
MANAGEMENT

N.A.C.

 CREDENTIALING
OFFICE

151

150

153
152

154

148
149 156

155

157
158

147

159

160

162

163

161

167

166
168

169

165

170

164

171A
171

172

146A
144 145

146

176

175 174
173

100

101

101A

177

102

103

104
105

105A

141

142

140

138

143
139

106

107A

107
108

137136135

109
110

110A

134A

120

114

113
115

112

116

111

117

121

119

118

134

124

122

123

126
125

133
132

127

129
128

131

130

180

179

178

181

182

183

184

1A 1A

1B

7

D2
6-AS-403

C2
6-AS-403

B2
6-AS-403

FINISH LIMITS
SEE FINISH NOTE

FINISH LIMITS
SEE FINISH NOTE

FINISH LIMITS
SEE FINISH NOTE

31 31

RELOCATE EXISTING RECESSED ELECTRIC PANEL TO
NEW ELECTRICAL ROOM / CLOSET.  PATCH AND REPAIR
WALL WITH GYP. BD. AND STL. STUDS AS NECESSARY.
REFINISH WALL MATERIAL / COLOR / SHEEN SHALL
MATCH SURROUNDING CONDITIONS.  [ COVER WITH
METAL IN MECHANICAL ROOMS].

1A

KEY NOTES

RELOCATE EXISTING SURFACE MOUNTED ELECTRIC
PANEL TO NEW ELECTRICAL ROOM / CLOSET.  PATCH
AND FINISH TO MATCH SURROUNDING EXISTING
FINISHES.

1B

IN-FILL EXISTING DOOR OPENING WITH MATERIAL
TO MATCH ADJACENT WALL CONSTRUCTION.  FINISH
TO MATCH SURROUNDING CONDITIONS.

7

UPON COMPLETION OF MECHANICAL
REMOVAL AND ACM ABATEMENT, PATCH
REMAINING VOID TO MATCH EXISTING
ADJACENT SURFACES.  SEE ACM
DRAWINGS

31

FINISH NOTE:

FINISH LIMITS INDICATED THUSLY:                    DENOTES THE
AREA OF THE WALL, CORNER TO CORNER (OR DOOR FRAME).
THIS AREA TO BE REPAIRED, PAINTED AND / OR PATCHED
WITH MATCHING VINYL WALL COVERING (WALL COVING
FURNISHED BY THE GOVERNMENT) AS IS NECESSARY TO
MATCH EXISTING FINISH.

217 Fifth Avenue North
Nashville, TN  37219

ph: 615-254-8500
fax: 615-256-3439

www.ghp1.com
GHP PROJECT #: 09040.01

Tennessee Valley Healthcare SystemH
NASHVILLE

Consultants & Engineers

3322 West End Ave, Suite 620
Nashville, TN 37203-6868

TEL: 615.329.4460

FAX: 615.329.3660
www.mazzetti.com

SAN FRANCISCO SACRAMENTO PORTLAND DENVER
IRVINE HOUSTON BATON ROUGE OfDwg.

D
ep

ar
tm

en
t o

f
Ve

te
ra

ns
 A

ffa
irs

DATE:

PROJECT NUMBER:

DWG #

SHEET TITLE:

PROJECT TITLE:REVISION DATE

CAMPUS

V ST

T V H S

MURFREESBORO
CAMPUS

m nlb
APPROVED BY:

APPROVED BY:

BLDG # CHECKED BY: DRAWN BY:

GOBBELL HAYS PARTNERS, INC.
ARCHITECTURE   ENGINEERING
ENVIROMENT   HEALTH   SAFETY

OCTOBER 31, 2012

ALVIN C. YORK CAMPUS
3400 LEBANON PIKE
MURFREESBORO, TENNESSEE

6-AS-111

1ST FLOOR

UPGRADE ELEC. DISTRIBUTION - PHASE 3

626A4-1 1-202

 1/8" = 1'-0"C1 BLDG. #6 - FIRST FLOOR
0' 16'4' 8'

NORTH

6 22 97



STAIR

ELEVATOR

ELEVATOR

STAIR

LOGISTICS AMMS

TLT

TELE TLT

TLT
STOR

TLT STOR

STORAGE

TLT

TLT

TLT
TLT

TLT

MECH
STOR SHOWER

HAC

DETECTIVE/

ASST CHIEF/

ANTE

ID/BADGING VACANT

CART

CHUTE
TLT

STOR

STORAGE

CHIEF

MULTI-PURPOSE

OFFICE

LOBBY

TLT

CONFERENCE

SHOWER

LAUNDRY HAC

OFFICE

TLT
TLT

TLT

TLT

MECH

STORAGE

TLT

TLTSTOR

STOR TLT
TLT

STOR TLT

PROG

MENTAL HEALTH

VISN

OWCP

RESEARCH

POLICESTOR

RETHERM

#1

#2

SUPERVISOR/
POLICE

POLICE

POLICE
POLICE

STOR

FOOD CART

ASST
EMPL

CORR

CORR

CORRIDOR

CORR

CORRIDOR

CORR

CORR

CRASH

MENTAL HEALTH

MENTAL HEALTH

MENTAL HEALTH

MENTAL HEALTH

MENTAL HEALTH

MENTAL HEALTH

CHIEF

CONFERENCE RM

COORDINATOR

MANAGER

DESIGN

PROJECTS

CLOSETENGINEER

VACANT

COMPLIANCE

OFFICE

OFFICE

OFFICE

LOGISTICS

OFFICE

OFFICE

OFFICE

OFFICE

OFFICEOFFICE

OFFICE

OFFICE

OFFICE

POLICE

ENGINEERING

ENGINEERING

ENGINEERING

ENGINEERING

ADMIN.
ENGINEERING

CHIEF SAFETY
ENGINEERING

OFFICE

HYGENIST
INDUSTRIAL

OFFICE

OFFICE

PROJECTS

INTERIOR

GEMS

STOR

GENERAL

DAY CARE

POLICE
EVIDENCE
STORAGE

VACANT

IRM

252

251

254 253

255

249 250
257

256

258
259

248

260

261

263

264

262

268

267
269

270

266

271

265

272
273

247A245
246 247

276
275

200

276A
203

204

205206206A

242

243

241239

244

240

207

208A

208

209

238
237

236

210211
211A

236A

221

215

214
216

213

217

212

218

222

220

219

235

225

223

224

227
226

234
233

228

230
229 232

231

201

232A

242A

280

279

278

281

282

283

284

275A

1A 1A

1A

A2
6-AS-403

D3

6-AS-403

C3
6-AS-403

602

OFFICE

275

60
3

FINISH LIMITS
SEE FINISH NOTE

FINISH LIMITS
SEE FINISH NOTE

FINISH LIMITS
SEE FINISH NOTE

31

32

32

31

RELOCATE EXISTING RECESSED ELECTRIC PANEL TO
NEW ELECTRICAL ROOM / CLOSET.  PATCH AND REPAIR
WALL WITH GYP. BD. AND STL. STUDS AS NECESSARY.
REFINISH WALL MATERIAL / COLOR / SHEEN SHALL
MATCH SURROUNDING CONDITIONS.  [ COVER WITH
METAL IN MECHANICAL ROOMS].

1A

KEY NOTES

RELOCATE EXISTING SURFACE MOUNTED ELECTRIC
PANEL TO NEW ELECTRICAL ROOM / CLOSET.  PATCH
AND FINISH TO MATCH SURROUNDING EXISTING
FINISHES.

1B

UPON COMPLETION OF MECHANICAL
REMOVAL AND ACM ABATEMENT, PATCH
REMAINING VOID TO MATCH EXISTING
ADJACENT SURFACES.  SEE ACM
DRAWINGS

31

FINISH NOTE:

FINISH LIMITS INDICATED THUSLY:                    DENOTES THE
AREA OF THE WALL, CORNER TO CORNER (OR DOOR FRAME).
THIS AREA TO BE REPAIRED, PAINTED AND / OR PATCHED
WITH MATCHING VINYL WALL COVERING (WALL COVING
FURNISHED BY THE GOVERNMENT) AS IS NECESSARY TO
MATCH EXISTING FINISH.

EXISTING DUCTWORK (LOCTED WITHIN WALL)
SHALL REMAIN.  PATCH EXISTING WALL AS
REQUIRED TO PROVIDE FINISHED ENCLOSURE
AT EXISTING DUCTWORK.  VERIFY SIZE &
LOCATION IN FIELD.

32
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55 NSF

216 NSF

777 NSF

2,934 NSF

A100

C001

107/116

G05J

G05K
G05H G05I

G05

G06

G06N

G08

G08B

G06E

G06C

G06D G06G

G06H

G06I

G03

G06M

G02 G01 G24 G24A
G22A

G23

G21
G21A

G21B

G11
G10

G09
G07G08A

G08HG08C
G08D G08J

G08FG08E

G20A
G19 G18D

G18BG18AG14A

G12A
G12B

G12

G12D

G15A G15B

G17

G15

G18C

G05C

G05D

G05A

G05B
G05FG05E

G05G

G04 G20

G14

G16

G12C

G20B

G08I

G06F

G26 G27G25

G22

VOLUNTEER LOUNGE

STOR
MECH
CONTROL

LOCKERRM
TLT

CHIEFVOLSERV

CANTEEN

KITCHEN

MECH

STOCK
RM

MECH

FOOD
STOR

RETAILSTOR
TELE

RECEIVING

RETAIL
STORE

DISH WASH

- 7/107

BARBER
SHOP STOR CANTEEN CANTEENENTRANCERETAIL

STOR
WOMENS
LOUNGERECREATION

HAC
CORRIDOR

STAIRS
TLTSTOR

TLT
MECH

AUDITORIUM

STOR

TLT

STAGE

WORK
DRESS TLT

HAC

DRESSTLT

RECTHERAPY ENTRANCE
OFFICE SHOWER

LOCKERTOILETKITCHEN

STOR OFFICE

RECRETATION
HALL

EXERCISE/GYM

THERAPEUTIC
POOL

LOCKER

CHILLER PLANT

CHIEFREC THERAPY

12 ROWS

STOR

THERAPY

CONNECTING CORRIDOR

CC-

TLT

VENDING
STORRETAIL TLT

SIGNAL

107/116

HAC

TLT

REC

MECH

FAN RM 28

VOL

STORSTOR

SERVICE

CORRIDORCORRIDOR

CORR

C/C -

1A

1B

B1
107-AS-404

D1
107-AS-404

C1
107-AS-404

AFTER RELOCATING EXISITING PANEL
INSTALL WD. FACE PANEL OVER
OPENING.  WD. SPECIES AND FINISH
TO MATCH EXISITING PANELING.
BEVEL CORNERS.

AFTER RELOCATING EXISITING
PANELS INSTALL METAL COVER
OVER OPENING.  THESE
COVERS TO BE PAINTED TO
MATCH EXISTING SPACE.  IF NO
PANEL, THEN IN-FILL WITH CMU
AND PAINT TO MATCH EXISTING

8'
 - 

0"

2

FINISHED FLOOR ELEVATION OF NEW  ELECTRICAL
ROOM TO BE SAME ELEVATION AS EXISTING BUILDING
(VERIFY ELEVATION IN FIELD)

1A

MIN.
5' - 0"

M
IN

.
5'

 - 
0"

1A

1A

RELOCATE EXISTING RECESSED ELECTRIC PANEL TO
NEW ELECTRICAL ROOM / CLOSET.  PATCH AND REPAIR
WALL WITH GYP. BD. AND STL. STUDS AS NECESSARY.
REFINISH WALL MATERIAL / COLOR / SHEEN SHALL
MATCH SURROUNDING CONDITIONS.  [ COVER WITH
METAL IN MECHANICAL ROOMS].

1A

KEY NOTES

RELOCATE EXISTING SURFACE MOUNTED ELECTRIC
PANEL TO NEW ELECTRICAL ROOM / CLOSET.  PATCH
AND FINISH TO MATCH SURROUNDING EXISTING
FINISHES.

1B

101B 101A 101
102 102A

100

103

104

105B

105A

106

105C

106A

MECH REWIND PROJECTION CHIEF
STOR

MECH MECH

MECH

AMATEUR
RADIO

INCEN
THER

STAIR

AIRLOCK
& PREP

MECH

CANTEEN

1A

A1
107-AS-404

2      NEW TRANSFORMER PAD - SEE SITE PLAN
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LOBBY

3B

2' - 0"

4

14

17

3B

401

17

19

28

NEW ELECTRIC
CLOSET

G103

G102

G105

HALL

TLT

ELECTRIC

4

5

6

400

16

19

3B

REMOVE EXISTING TOILET.
PATCH AND REPAIR  FLOOR AND
WALL AS REQUIRED.  MATCH
EXISTING.

STORAGE

EXISTING WINDOWS TO BE
COVERED.  SEE DETAIL
E1 SHEET AS-501

G104

31

SEE FINISH NOTE
FINISH LIMITS

COMPLETELY REMOVE EXISITING WATER DAMAGED
WALL FINISH FOR THE FULL LENGTH OF WALL.
REPLACE WITH NEW M.R. GYP. BD. FULL HGT. (FLOOR
TO UNDERSIDE OF STRUCTURE).  PAINT TO MATCH
EXISTING.  INSTALL NEW COVE BASE TO MATCH EXISTING.

COMPLETELY REMOVE EXISITING WATER DAMAGED
WALL FINISH FOR THE FULL LENGTH OF WALL.
REPLACE WITH NEW M.R. GYP. BD. FULL HGT. (FLOOR
TO CEILING).  PAINT TO MATCH EXISTING. INSTALL NEW
COVE BASE TO MATCH EXISTING.

REMOVE PORTION OF EXISTING WATER
DAMAGED CEILING FINISH.  PATCH AND
REPAIR TO MATCH EXISTING.  PAINT
ENTIRE CEILING.

103

105
ENGINEERING

RESEARCH

4

3B

1A

5' - 0"

8

19

6

6

402

ELECTRIC
105A

REMOVE AND PATCH FLOOR
TO CEILING WIREWAY

40
3

ELECTRICAL / SWITCHBOARD
B04

SEE DOOR SCHEDULE
SHEET AS-601

1A

KEY NOTES

NEW WALL: 3 5/8" x 20GA. STL STUDS  @ 1'-4"O.C. WITH
5/8" TYPE 'X' FIRE RATED GYP. BD.  ON EACH FACE.
WALL TO EXTEND TO DECK ABOVE AND FORM A
SMOKE-TIGHT SEAL.   EXTERIOR WALL FACE TO BE
PAINTED (OR RECEIVE VINYL WALL COVERING) TO
MATCH SURROUNDING WALLS.  SEAL ALL
PENETRATIONS.  WALLS TO RECEIVE 3 1/2" SOUND
BATT INSULATION, UNLESS OTHERWISE NOTED.
REMOVE EXISTING FLOORING & CEILING AS REQ'D
FOR THE INSTALLATION OF NEW PARTITION.  REPLACE,
PATCH AND REPAIR TO MATCH SURROUNDING
CONDITIONS.  NEW PARTITION TO REC'V BASE TO
MATCH EXISTING.

DEMO. TOILET PARTITIONS & PLUMBING FIXTURES.
PATCH WALLS & FLOOR TO MATCH EXISTING ADJACENT
SURFACES. COORDINATE WITH PLUMBING.  REMOVALS
SHALL INCLUDE MISC. TOILET ACCESSORIES & TOILET
PARTITIONS AS APPROPRIATE.

REMOVE EXISTING CORNER GUARD.  BLEND EDGE OF
NEW WALL CONSTRUCTION WITH EXISTING BULLNOSE
CORNER.  FINISH TO MATCH EXISTING.

2

3B

7

8

9

10

11

12

13

14

15

REMOVE EXISTING DOOR AND FRAME.16

INSTALL NEW CORNER GUARDS TO MATCH
EXISTING.17

18

REMOVE EXISTING CEILING AND EXPOSE TO STRUCT. -
PAINT

19

20

21

22

23

PATCH & REPAIR EXISTING WALL. FINISH TO MATCH
SURROUNDING CONDITIONS.

NEW ELECTRIC ROOM / CLOSET - COORD. WITH
WORK OF OTHER TRADES.  EXISTING WALLS IN THIS
AREA TO BE EXTENDED TO DECK ABOVE FORMING A
SMOKE-TIGHT CONDITION.  WALLS TO BE
CONSTRUCTED & FINISHED TO MATCH EXISTING
CONDITIONS. PAINT INTERIOR & EXTERIOR OF
CLOSET
REMOVE PORTION OF EXISTING WALL AND CEILING
AS REQ'D TO INSTALL A NEW DOOR AND FRAME AS
SCHEDULED.  PATCH, REPAIR & FINISH ADJACENT
WALL, CEILING AND FLOORING AS NEEDED TO
MATCH SURROUNDING CONDITIONS.

6

4

5

RELOCATE EXISTING RECESSED ELECTRIC PANEL TO
NEW ELECTRICAL ROOM / CLST.  PATCH AND REPAIR
WALL WITH GYP. BD. AND STL. STUDS.  REPAINT WALL,
COLOR / SHEEN SHALL MATCH SURROUNDING
CONDITIONS.

1B

3A

24

25

26

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

27

REMOVE EXISTING CRASH RAIL.28

29

30

N/A

N/A

N/A

UPON COMPLETION OF MECHANICAL
REMOVAL AND ACM ABATEMENT, PATCH
REMAINING VOID TO MATCH EXISTING
ADJACENT SURFACES.  SEE ACM
DRAWINGS

31
FINISH NOTE:

FINISH LIMITS INDICATED THUSLY:                    DENOTES THE
AREA OF THE WALL, CORNER TO CORNER (OR DOOR FRAME).
THIS AREA TO BE REPAIRED, PAINTED AND / OR PATCHED
WITH MATCHING VINYL WALL COVERING (WALL COVING
FURNISHED BY THE GOVERNMENT) AS IS NECESSARY TO
MATCH EXISTING FINISH.
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 1/4" = 1'-0"C1 PARTIAL PLAN - BLDG. #4 ELECTRIC 105A

4

 1/4" = 1'-0"C2

PARTIAL PLAN - BLDG. #4 BASEMENT
ELECTRICAL ROOM
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CORR

 ELECTRICAL/

CORRIDOR

SWITCHBOARD
G08

11

12

10

4

24

6

500

501
26

FR
A

M
E

 W
ID

TH

5

4

ELECTRICAL
G09

25

NOTE: EXTERIOR DOOR AND
FRAME TO BE PAINTED - SEE
DOOR SCHEDULE

PAINT ALL WALLS; COORD.
COLOR SELECTION WITH COTR

EXISTING PAD

EXISTING WINDOW TO BE
COVERED - SEE DETAIL E1
ON SHEET AS-501

EXISTING WINDOW TO BE
COVERED - SEE DETAILS
E1 ON SHEET AS-501

FIELD VERIFY THAT EXISTING
DOOR IS 45MIN. FIRE-RATED.
IF NOT THEN EXISTING DOOR
AND FRAME IS TO BE
REPLACED WITH NEW DOOR
AND FRAME WITH PROPER
RATING.

WALLS DESIGNATED THUS:
ARE TO BE 1 HR RATED.  FIELD VERIFY THAT
EXISTING WALLS MARKED THUSLY EXTEND
FROM FLOOR TO DECK ABOVE FORMING A
SMOKE-TIGHT CONNECTION.  IF EXISTING WALL
DOES NOT MEET THIS REQUIREMENT,
CONTRACTOR TO EXTEND WALL TO DECK TO
CREATE RATED ASSEMBLY.  ALL FIRE RATED
WALLS ARE TO RECEIVE APPROPRIATE STENCIL
DESIGNATION ABOVE CEILING, TYP. STENCIL
SHALL BE SPACED MAX. 10'-0"o.c. "ONE HOUR
FIRE & SMOKE BARRIER - PROTECT ALL
OPENINGS" or "ONE HOUR FIRE BARRIER -
PROTECT ALL OPENINGS".

TLT

LAB
BIOFEEDBACK

G03B

G03A

12

NOTE:
COORDINATE EXACT SIZE
AND LOCATION OF CHASE WITH
ELECTRICAL SERVICES.
MAINTAIN REQ'D CLEARANCES
AT DOORS

1'
 - 

6"

3' - 6"

30

LOCKER
FEMALE

G29A

12

NOTE:
COORDINATE EXACT SIZE
AND LOCATION OF CHASE WITH
ELECTRICAL SERVICES.
MAINTAIN REQ'D CLEARANCES
AT DOORS

3' - 10"

1'
 - 

5"

30

19

3B

4

6

6

502

ELECTRICAL
CLOSET

1 ' - 4" +/- 6 '- 9" +/-

EXISTING VENDING
MACHINE TO BE
RELOCATED AS
INDICATED.
PROVIDE UTILITY
INFRASTRUCTURE
AS REQUIRED

VENDING
G25

G25A

IT SPEC

4

50
3

7

16
8

22

23

6

ELECTRICAL
109

5

8

FINISH EXPOSED FACE OF
PREVIOUSLY UNFINISHED
PARTITION TO MATCH EXISTING
ADJACENT FINISHED.  PATCH
ANY PENETRATIONS THAT
EXISTS IN EXPOSED PARTITION.
FLOOR AND CEILING.

EXISTING WINDOWS TO BE
COVERED - SEE DETAIL E1
ON SHEET AS-501

31

TLT
ELECTRICAL

172
173A

4

4
7

16

23 23

8

EXISTING WINDOWS TO BE
COVERED - SEE DETAIL E1
ON SHEET AS-501

31 31

4

50
4

7

16

8
ELECTRICAL

210

6

23

5

FINISH EXPOSED FACE OF
PREVIOUSLY UNFINISHED
PARTITION TO MATCH EXISTING
ADJACENT FINISHED.  PATCH
ANY PENETRATIONS THAT
EXISTS IN EXPOSED PARTITION.
FLOOR AND CEILING.

EXISTING WINDOWS TO BE
COVERED - SEE DETAIL E1
ON SHEET AS-501

EXISTING WINDOW TO BE
COVERED - SEE DETAIL E1
ON SHEET AS-501

31

7

4
23

4

16

8

6

6

ELECTRICAL
266A

6
EXISTING WINDOW TO
BE COVERED - SEE
DETAIL E1 ON SHEET
AS-501

31

THIS DETAIL OMITTED

1A

KEY NOTES

NEW WALL: 3 5/8" x 20GA. STL STUDS  @ 1'-4"O.C. WITH
5/8" TYPE 'X' FIRE RATED GYP. BD.  ON EACH FACE.
WALL TO EXTEND TO DECK ABOVE AND FORM A
SMOKE-TIGHT SEAL.   EXTERIOR WALL FACE TO BE
PAINTED (OR RECEIVE VINYL WALL COVERING) TO
MATCH SURROUNDING WALLS.  SEAL ALL
PENETRATIONS.  WALLS TO RECEIVE 3 1/2" SOUND
BATT INSULATION, UNLESS OTHERWISE NOTED.
REMOVE EXISTING FLOORING & CEILING AS REQ'D
FOR THE INSTALLATION OF NEW PARTITION.  REPLACE,
PATCH AND REPAIR TO MATCH SURROUNDING
CONDITIONS.  NEW PARTITION TO REC'V BASE TO
MATCH EXISTING.

IN-FILL OPENING WITH MATERIAL TO MATCH ADJACENT
WALL CONSTRUCTION.  FINISH TO MATCH
SURROUNDING CONDITIONS, INCLUDING WALL & BASE,
NEW BASE, PAINT & WALL FINISH TO EXTEND FULL
WALL LENGTH.  (e.g. INSIDE CORNER TO INSIDE
CORNER) PATCH ADJACENT CEILING.

DEMO. TOILET PARTITIONS & PLUMBING FIXTURES.
PATCH WALLS & FLOOR TO MATCH EXISTING ADJACENT
SURFACES. COORDINATE WITH PLUMBING.  REMOVALS
SHALL INCLUDE MISC. TOILET ACCESSORIES & TOILET
PARTITIONS AS APPROPRIATE.

EXISTING F.D. CONNECTION TO REMAIN.

IN-FILL AT EXISTING LOUVER (OR WINDOW - SEE
DETAIL E2 / A501.
NEW CHASE WALL: 3 5/8" x 20GA. STL STUDS  @
1'-4"O.C. WITH 2 LAYERS 5/8" TYPE 'X' FIRE
RATED GYP. BD. ON EXTERIOR FACE.  FINISH TO
MATCH EXISTING (BASE & WALL FINISH)

2

3B

7

8

9

10

11

12

13

14

15

REMOVE EXISTING DOOR AND FRAME.16

17

18

REMOVE EXISTING CEILING AND EXPOSE TO STRUCT.19

20

21

EXISTING E.W.C. TO REMAIN.  GC TO PROTECT UNIT
DURING CONSTRUCTION IN THIS AREA.

22

DEMO. EXISTING WALL, PATCH AND REPAIR CEILING
AND FLOORING TO MATCH SURROUNDING
CONDITIONS.

23

PATCH & REPAIR EXISTING WALL. FINISH TO MATCH
SURROUNDING CONDITIONS.

NEW ELECTRIC ROOM / CLOSET - COORD. WITH
WORK OF OTHER TRADES.  EXISTING WALLS IN THIS
AREA TO BE EXTENDED TO DECK ABOVE FORMING
A SMOKE-TIGHT CONDITION.  WALLS TO BE
CONSTRUCTED & FINISHED TO MATCH EXISTING
CONDITIONS.
REMOVE PORTION OF EXISTING WALL AS REQ'D TO
INSTALL A NEW DOOR AND FRAME AS SCHEDULED.
PATCH, REPAIR & FINISH ADJACENT WALL, CEILING
AND FLOORING AS NEEDED TO MATCH
SURROUNDING CONDITIONS.

6

4

5

1B

3A

NEW 4" CMU WALL TO DECK ABOVE.  FINISH TO
MATCH EXISTING SURROUNDING CONDITIONS.
FIELD VERIFY ALL DIMENSIONS.

24

CAREFULLY REMOVE EXISTING EYEWASH & SHOWER
TO BE RELOCATED AS NOTED ELSEWHERE.

25

SAW CUT & REMOVE PORTION OF 6" RAISED
CONCRETE FLOORING AS REQ'D FOR THE
INSTALLATION OF NEW DOOR AND FRAME AS
SCHEDULED.  PATCH & REPAIR FLOOR SYSTEM TO
ACHIEVE A SMOOTH FINISH TO MATCH
SURROUNDING CONDITIONS.

26

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

27

28

29

REMOVE PORTION OF EXISTING CEILING30

N/A

N/A

N/A

UPON COMPLETION OF MECHANICAL
REMOVAL AND ACM ABATEMENT, PATCH
REMAINING VOID TO MATCH EXISTING
ADJACENT SURFACES.  SEE ACM
DRAWINGS

31
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TLT

STOR

HR
OFFICE

G05A

G05

G05B

12

2'
 - 

6"

3' - 11"

194

MAIN ELECTRICAL
SERVICE ROOM

G12

7

23

60
0

60
4

6 6

EXISTING WINDOWS TO BE
COVERED - SEE DETAIL E1
ON SHEET AS-501

ELECTRICAL
G03

18

4

6

6

19

PROVIDE NEW COVE
BASE TO MATCH EXISTING

FINISH EXPOSED FACE OF
PREVIOUSLY UNFINISHED
PARTITION TO MATCH EXISTING
ADJACENT FINISHES.  PATCH
ANY PENETRATIONS THAT EXIST
IN EXPOSED PARTITION, FLOOR
& CEILING

PATCH AND REPAIR
EXISTING STRUCTURE
ABOVE AS REQUIRED

NOTE: SEE STRUCTURAL
FOR DETAIL: 'INFILL LAUNDRY
CHUTE OPENING DETAIL'
(6 / 107-SS-02)

SEE WALL LEGEND ON SHEET 6-AS-403

LOCKSMITH
ENGINEERING

G19

3B

60
123

4 196

6

ELECTRICAL
CLOSET

G19A

4 19

23

4 19

23

8

6

6

7

16

ELECTRICAL
109

31 31

ELECTRICAL
172

4

4

7

16 23

19

8

23

19

FINISH EXPOSED FACE OF
PREVIOUSLY UNFINISHED
PARTITION TO MATCH
EXISTING ADJACENT
FINISHES.  PATCH ANY
PENETRATIONS THAT EXIST
IN EXPOSED PARTITION,
FLOOR AND CEILING

3131

SIGNAL
149

13

20

EXISTING SINK
TO REMAIN

16

7

NEW EMS
CLOSET

148

NEW EMS STG
150

4

23

32

6

4

23

8

7

16

19

ELECTRICAL
210

NOTE: FINISH EXPOSED FACE
OF PREVIOUSLY UNFINISHED
PARTITION TO MATCH
EXISTING ADJACENT
FINISHES.PATCH ANY
PENETRATIONS THAT EXIST IN
EXPOSED PARTITION, FLOOR
AND CEILING

FINISH EXPOSED FACE OF PREVIOUSLY
UNFINISHED PARTITION TO MATCH
EXISTING ADJACENT FINISHES.PATCH ANY
PENETRATIONS THAT EXIST IN EXPOSED
PARTITION, FLOOR AND CEILING

7

PORTION OF WALLS TO
REMAIN TO CONTAIN
EXISTING DUCT WORK

EXISTING DUCT &
CHASE TO REMAIN

602
POLICE EVIDENCE

STORAGE
240

3B

3B

ALL EXISTING WALLS OF THE  'POLICE
EVIDENCE STORAGE' ARE TO EXTEND
FROM FLOOR TO DECK ABOVE.  IF WALLS
DO NOT MEET THIS CONDITION, CONTRACTOR
TO EXTEND WALLS AS REQUIRED.

x

4 8

RELOCATE EXISTING
DUCT ABOVE - COORD.
WITH MECHANICAL

7
16

6

23

32

4

ELECTRICAL
275A

60
3

5

19

19

22

FINISH EXPOSED FACE
OF PREVIOUSLY
UNFINISHED PARTITION
TO MATCH EXISTING
ADJACENT FINISHES.
PATCH ANY
PENETRATIONS THAT
EXIST IN EXPOSED
PARTITION, FLOOR
& CEILING

ENGINEER
OFFICE

274

7

PORTION OF WALL TO
REMAIN TO CONTAIN
EXISTING DUCTWORK

EXISTING DUCT  &
CHASE TO REMAIN

1A

KEY NOTES

NEW WALL: 3 5/8" x 20GA. STL STUDS  @ 1'-4"O.C. WITH
5/8" TYPE 'X' FIRE RATED GYP. BD.  ON EACH FACE.
WALL TO EXTEND TO DECK ABOVE AND FORM A
SMOKE-TIGHT SEAL.   EXTERIOR WALL FACE TO BE
PAINTED (OR RECEIVE VINYL WALL COVERING) TO
MATCH SURROUNDING WALLS.  SEAL ALL
PENETRATIONS.  WALLS TO RECEIVE 3 1/2" SOUND
BATT INSULATION, UNLESS OTHERWISE NOTED.
REMOVE EXISTING FLOORING & CEILING AS REQ'D
FOR THE INSTALLATION OF NEW PARTITION.  REPLACE,
PATCH AND REPAIR TO MATCH SURROUNDING
CONDITIONS.  NEW PARTITION TO REC'V BASE TO
MATCH EXISTING.

IN-FILL OPENING WITH MATERIAL TO MATCH ADJACENT
WALL CONSTRUCTION.  FINISH TO MATCH
SURROUNDING CONDITIONS, INCLUDING WALL & BASE,
NEW BASE, PAINT & WALL FINISH TO EXTEND FULL
WALL LENGTH.  (e.g. INSIDE CORNER TO INSIDE
CORNER) PATCH ADJACENT CEILING.

DEMO. TOILET PARTITIONS & PLUMBING FIXTURES.
PATCH WALLS & FLOOR TO MATCH EXISTING ADJACENT
SURFACES. COORDINATE WITH PLUMBING.  REMOVALS
SHALL INCLUDE MISC. TOILET ACCESSORIES & TOILET
PARTITIONS AS APPROPRIATE.

NEW CHASE WALL: 3 5/8" x 20GA. STL STUDS  @
1'-4"O.C. WITH 2 LAYERS 5/8" TYPE 'X' FIRE RATED
GYP. BD. ON EXTERIOR FACE.

RELOCATE EXISTING EYEWASH / SHOWER UNIT
REMOVED FROM BUILDING #5.  SEE D1/5-AS-402.

2

3B

7

8

9

10

11

12

13

14

15

REMOVE EXISTING DOOR AND FRAME.16

17

REMOVE EXISTING CHASE.  PATCH & REPAIR EXISTING
WALLS, FLOOR & CEILING TO MATCH SURROUNDING
SURFACES.  SEE STRUCTURAL FOR FLOOR INFILL.

18

REMOVE EXISTING CEILING AND EXPOSE TO STRUCT.19

REMOVE EXISTING WATER CLOSET AND INSTALL
NEW MOP SINK - COORDINATE WITH PLUMBING.20

21

EXISTING E.W.C. TO REMAIN.  GC TO PROTECT UNIT
DURING CONSTRUCTION IN THIS AREA.

22

DEMO. EXISTING WALL, PATCH AND REPAIR CEILING
AND FLOORING TO MATCH SURROUNDING
CONDITIONS.

23

PATCH & REPAIR EXISTING WALL. FINISH TO MATCH
SURROUNDING CONDITIONS.

NEW ELECTRIC ROOM / CLOSET - COORD. WITH
WORK OF OTHER TRADES.  EXISTING WALLS IN THIS
AREA TO BE EXTENDED TO DECK ABOVE FORMING
A SMOKE-TIGHT CONDITION.  WALLS TO BE
CONSTRUCTED & FINISHED TO MATCH EXISTING
CONDITIONS.
REMOVE PORTION OF EXISTING WALL AS REQ'D TO
INSTALL A NEW DOOR AND FRAME AS SCHEDULED.
PATCH, REPAIR & FINISH ADJACENT WALL, CEILING
AND FLOORING AS NEEDED TO MATCH
SURROUNDING CONDITIONS.

6

4

5

1B

3A

24

25

26

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

27

28

29

30

N/A

N/A

N/A

N/A

UPON COMPLETION OF MECHANICAL
REMOVAL AND ACM ABATEMENT, PATCH
REMAINING VOID TO MATCH EXISTING
ADJACENT SURFACES.  SEE ACM
DRAWINGS

31

EXISTING DUCTWORK (LOCTED WITHIN WALL)
SHALL REMAIN.  PATCH EXISTING WALL AS
REQUIRED TO PROVIDE FINISHED ENCLOSURE
AT EXISTING DUCTWORK.  VERIFY SIZE &
LOCATION IN FIELD.

32

WALLS DESIGNATED THUS:
ARE TO BE 1 HR RATED.  FIELD VERIFY THAT
EXISTING WALLS MARKED THUSLY EXTEND
FROM FLOOR TO DECK ABOVE FORMING A
SMOKE-TIGHT CONNECTION.  IF EXISTING WALL
DOES NOT MEET THIS REQUIREMENT,
CONTRACTOR TO EXTEND WALL TO DECK TO
CREATE RATED ASSEMBLY.  ALL FIRE RATED
WALLS ARE TO RECEIVE APPROPRIATE STENCIL
DESIGNATION ABOVE CEILING, TYP. STENCIL
SHALL BE SPACED MAX. 10'-0"o.c. "ONE HOUR
FIRE & SMOKE BARRIER - PROTECT ALL
OPENINGS" or "ONE HOUR FIRE BARRIER -
PROTECT ALL OPENINGS".

NOTE:
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 1/4" = 1'-0"C2 PARTIAL PLAN BLDG. #6 - ELEC. 172
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4

10
76

19

EXISTING ELECTRIC
PANELS TO BE
REMOVED AND OPENING
TO BE COVERED WITH
8GA. ALUMINUM PANEL
SECURED TO WALL.

7

7

EXISTING DUCT TO
REMAIN

G06K
HAC

3B1070

NOTE: COORD. WORK WITH PLUMBING

9

EXISTING BULKHEAD TO
REMAIN.  CORRIDOR CEILING TO
BE REWORKED UP TO THIS
POINT

ELECTRICAL
G06J

EXISTING
ELECTRIC PANEL TO
BE REMOVED AND
OPENING TO BE
COVERED WITH 8GA.
ALUMINUM PANEL
SECURED TO WALL.

NEW TOILET -
COORDINATE
WITH PLUMBING

NEW TOILET
PARTITIONS

9

NOTE: KITCHEN AREA CEILING TO BE
MYLAR FACED.

1071

1072

10
73

18' - 8"

2'
 - 

0"

M
.O

.

3'
 - 

4"
8'

 - 
4"

6'
 - 

4"
 M

.O
.

4'
 - 

8"

18' - 8"

ELECTRIC
1071

ELECTRIC
1072

14
' -

 0
"

8"
8'

 - 
10

"
1'

 - 
2"

24
' -

 8
"

D3
AS-502

C3
AS-502

D3
AS-502 SIM.

CJ

E1
AS-502

MAINTAIN MIN. 3'-0" CLEAR IN
FRONT OF TRANSFORMER
PER NFPA70 110.34 (A)

TYP. CJ  - SEE
DETAIL D4 / AS-502

CJ

NOTE: SITE WILL REQUIRE
FILL TO ACCOMIDATE NEW
STRUCTURE.  FIELD VERIFY
THAT SITE SLOPES AWAY
FROM BUILDING.

PATCH WALL VOID FROM
REMOVED DRYER VENT AND
EXHAUST FAN

4

11

SALVAGE EXISTING WALL
TILE FROM ADJACENT NEW
ELECTRIC ROOM (G18E) TO COVER
NEW IN-FILL PORTION OF
WALL ON THIS SIDE.  FINISH
TO MATCH EXISTING @ SHOWER
SIDE OF INFILL.

24

NEW COVE BASE TO
MATCH EXISTING

1074
3B

10
75

M
IN

.

1'
 - 

6"

6

ELECTRIC
G18E

SHOWER
G18D

LOCKER
ROOM
G18C

REMOVE EXISTING
PLASTER CEILING
REPLACE WITH NEW
ACT - SEE KEY NOTE
#9 - COORDINATE
FINISH HEIGHT w/
COTR

19

29

9

SLOPE DOWN
1/4" PER 1'-0"

COPPER COLLECTION BOX
AND DOWNSPOUT TO MATCH
EXISTING

SCUPPER - SEE DETAIL
D2 / 107-AS-502

NEW MODIFIED BITUMINOUS MEMBRANE
ROOF SYSTEM TO MATCH EXISTINGSL

O
PE

 D
O

W
N

SL
O

PE
 D

O
W

N

C2
AS-502

E3
AS

-5
02

NOTE: SEE MECHANICAL DRAWINGS
FOR RTU ROOF CURBS

OVERFLOW SCUPPER  WITH DOWNSPOUT
SIM. TO DETAIL D2 / 107-AS-502

EXISTING BLDG. BEYOND

BRICK VENEER TO MATCH
EXISTING BUILDING

DOOR & FRAME ASSEMBLY
AS SCHEDULED

CONC. SIDEWALK - SEE
SHEET 107-AS-113

CONCRETE SPLASH
BLOCK

COLLECTION BOX AND
DOWNSPOUT TO BE
COPPER TO MATCH
EXISTING

DOOR & FRAME
ASSEMBLY AS
SCHEDULED

GRADE

CJ

COPPER ROOF EDGE

LOCATE CONTROL JOINT
BEHIND DOWNSPOUT

EXISTING BLDG. BEYOND

COPPER ROOF EDGE

COLLECTION BOX AND DOWNSPOUT
TO BE COPPER TO MATCH EXISTING.

BRICK VENEER TO MATCH
EXISTING BUILDING - CONTRACTOR
TO SUBMIT SAMPLE TO OWNER
FOR APPROVAL

CONC. SIDEWALK - SEE
SHEET 107-AS-113

GRADE

CJ

CONCRETE SPLASH BLOCK

REMOVE EXISTING
URINAL AND
TOILET PARTITION

4

16

8

23

19

G06K
HAC

19

PATCH WALL AND
FLOOR TO RECEIVE
NEW PLUMBING
FIXTURES AND
PARTITIONS

6

FIXTURE TO REMAIN

1A

KEY NOTES

NEW WALL: 3 5/8" x 20GA. STL STUDS  @ 1'-4"O.C. WITH
5/8" TYPE 'X' FIRE RATED GYP. BD.  ON EACH FACE.
WALL TO EXTEND TO DECK ABOVE AND FORM A
SMOKE-TIGHT SEAL.   EXTERIOR WALL FACE TO BE
PAINTED (OR RECEIVE VINYL WALL COVERING) TO
MATCH SURROUNDING WALLS.  SEAL ALL
PENETRATIONS.  WALLS TO RECEIVE 3 1/2" SOUND
BATT INSULATION, UNLESS OTHERWISE NOTED.
REMOVE EXISTING FLOORING & CEILING AS REQ'D
FOR THE INSTALLATION OF NEW PARTITION.  REPLACE,
PATCH AND REPAIR TO MATCH SURROUNDING
CONDITIONS.  NEW PARTITION TO REC'V BASE TO
MATCH EXISTING.

IN-FILL OPENING WITH MATERIAL TO MATCH ADJACENT
WALL CONSTRUCTION.  FINISH TO MATCH
SURROUNDING CONDITIONS, INCLUDING WALL & BASE,
NEW BASE, PAINT & WALL FINISH TO EXTEND FULL
WALL LENGTH.  (e.g. INSIDE CORNER TO INSIDE
CORNER) PATCH ADJACENT CEILING.

DEMO. TOILET PARTITIONS & PLUMBING FIXTURES.
PATCH WALLS & FLOOR TO MATCH EXISTING ADJACENT
SURFACES. COORDINATE WITH PLUMBING.  REMOVALS
SHALL INCLUDE MISC. TOILET ACCESSORIES & TOILET
PARTITIONS AS APPROPRIATE.

IN-FILL AT EXISTING LOUVER (OR WINDOW - SEE
DETAILS E1 or E2 / A501.

3B

7

8

9

10

11

12

13

14

15

REMOVE EXISTING CEILING.  REPLACE WITH NEW
SUSP'D 2x4 GRID WITH ACOUSTICAL CLG. TILE.  COORD.
WITH OTHER TRADES.  ELECTRIC ROOMS ARE TO BE
EXPOSED TO STRUCT. ABOVE (EXCLUDING BUILDING
107)

REMOVE EXISTING DOOR AND FRAME.16

17

18

REMOVE EXISTING CEILING AND EXPOSE TO STRUCT.19

20

21

22

DEMO. EXISTING WALL, PATCH AND REPAIR CEILING
AND FLOORING TO MATCH SURROUNDING
CONDITIONS.  (EXCEPT ROOM G06J)

23

PATCH & REPAIR EXISTING WALL. FINISH TO MATCH
SURROUNDING CONDITIONS.

NEW ELECTRIC ROOM / CLOSET - COORD. WITH
WORK OF OTHER TRADES.  EXISTING WALLS IN THIS
AREA TO BE EXTENDED TO DECK ABOVE FORMING
A SMOKE-TIGHT CONDITION.  WALLS TO BE
CONSTRUCTED & FINISHED TO MATCH EXISTING
CONDITIONS.

6

4

5

1B

3A

NEW 4" CMU WALL TO DECK ABOVE.  FINISH TO
MATCH EXISTING SURROUNDING CONDITIONS.
FIELD VERIFY ALL DIMENSIONS.

24

25

26

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

N/A

27

28

NEW DOOR & FRAME INSTALLED AT EXISTING CASED
OPENING.  FIELD VERIFY DIMENSIONS.  REMOVE
EXISTING CONSTRUCTION AS NECESSARY TO INSTALL
DOOR & FRAME.  INFILL & PATCH OPENING UP TO
NEW DOOR FRAME AS REQ'D.  NEW FINISH TO MATCH
EXISTING.

29

30

N/A

N/A

N/A
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 1/4" = 1'-0"A1 PARTIAL PLAN BLDG. #107 - 101A
 1/4" = 1'-0"D1 PARTIAL PLAN BLDG. #107 - G06J

 1/4" = 1'-0"C1 ELECTRIC ROOM ADDITION - BLDG. #107
 1/4" = 1'-0"B1 PARTIAL PLAN BLDG. #107 - ELEC. G18E

107

 1/4" = 1'-0"C3 ELECTRIC ROOM ADDITION - ROOF PLAN

 1/4" = 1'-0"A2

ELECTRIC ROOM ADDITION - BLDG. #107
LONG ELEVATION

 1/4" = 1'-0"A3

ELECTRIC ROOM ADDITION - BLDG. #107
SHORT ELEVATION

 1/4" = 1'-0"D2 PARTIAL PLAN BLDG. #107 - G06J (DEMO.)
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1 1/2" STL STUDS
@ 1'-4" O.C.

2" DIA. BLACK SOFFIT
VENT (4) TOTAL

1/2" FIRE RETARDANT
TREATED FINISH-GRADE
PLYWOOD.  INSTALL
FLUSH WITH EXISTING WALL

EXISTING WINDOW SILL TO
REMAIN

EXISTING WALL SYSTEM

EXISITING WINDOW
UNIT TO REMAIN

PRIOR TO INSTALLATION
ALL SURFACES OF PLYWOOD
AND STL. FRAMING TO BE
PAINTED BLACK.

EXTERIOR SIDEINTERIOR SIDE

EXISTING WALL
SYSTEM

NEW H.M. FRAME

 C
O

N
D

IT
IO

N
S

M
AT

C
H

 E
XI

ST
IN

G

CAULK EACH SIDE

JAMB DETAIL AT EXISTING CONSTRUCTION

5/8" GYP. BD.

BATT. INSUL.

FRAME ANCHORS

NEW H.M. FRAME,
FILL WITH GROUT

CAULK BOTH SIDES
AND ALL AROUND

DOUBLE STL
STUDS

JAMB DETAIL AT NEW CONSTRUCTION

2"

TO
 M

AT
C

H
 E

XI
ST

IN
G

W
A

LL
 W

ID
TH

VE
R

IF
Y

FI
EL

D

EXISTING WALL SYSTEM

CAULK EA. SIDE

NEW H.M. FRAME, FILL
WITH GROUT

CONDITIONS

MATCH EXISTING

HEAD DETAIL AT EXISTING CONSTRUCTION

5/8" GYP. BD.

BATT. INSUL.

TYP. HEADER ASSEMBLY

CAULK BOTH SIDES
AND ALL AROUND

NEW H.M. FRAME, FILL
WITH GROUT

TO MATCH EXISTING

WALL WIDTH

2"

VERIFY

FIELD

HEAD DETAIL AT NEW CONSTRUCTION

VERTICAL STUDS @ 2'-0" MAX.
WITH GYP. BOARD,
1'-4" WITH GYP. LATH AND PLASTER
DOUBLE STUDS FOR SUPPORTING
CONC. BACKER BOARD.

PROVIDE CONT. BRACING WHEN
STUDS EXCEED 10'-0" AND ARE
FINISHED BOTH SIDES.

JAMB ANCHOR CLIPS 3 PER SIDE -
COORDINATE WITH HINGE
REINFORCEMENT.

NOTE 1: OMIT BRACE WHEN  'D'
DIMENSION IS LESS THAN 2'-0"
FOR GYP. BD. OR 16" FOR PLASTER
PARTITION.

CRIPPLE STUD - DO NOT
ANCHOR TO BEARING STUD

GYP. BD.
PANELS

CONTROL JOINT

ISOMETRIC OF CONSTRUCTION JOINT

PROVIDE SOUND DEADING
WHERE REQ'D

SEC. B

1/2" SEE NOTE 1

1/2" CONST.
JOINT

6"
 M

AX

VA
R

IE
S

EQ
EQEQ

EQ

'D
'

VARIES

SHIM AS
REQ'D

DETAIL C

ELEVATION AT DOOR FRAME

1/2" MIN.

SECTION A

JAMB ANCHOR

DOUBLE STUD

SECTION B

1/
2"

 M
IN

.

DETAIL C

METAL

METAL
ANCHOR
CLIP

SHIM AS
REQ'D

SANITARY
STOP

AA

1 1/2" STL STUDS
@ 1'-4" O.C.

8 GA. ALUMINUM PANEL WITH
CONT. SEALANT @
PERIMETER

EXISTING WINDOW SILL TO
REMAIN

EXISTING WALL SYSTEM

EXISITING LOUVER TO
REMAIN.

EXTERIOR SIDEINTERIOR SIDE

2" RIGID INSULATION

AIR SPACE

BRICK SOLDIER:
SEE ELEVATIONS

SEALANT AND
BACKER ROD, TYP.

BOND BEAM:
SEE STRUCTURAL

SEALANT AND BACKER
ROD, BOTH SIDES

1' - 2"

H.M. FRAME,
FILL W/ GROUT

DRIP EDGE

THRU-WALL FLASHING
W/ WEEPS

STL ANGLE: SEE
STRUCTURAL. PAINT
TO MATCH BRICK

4"

1'
 - 

2"

2" RIGID
INSULATION

REINFORCED:
SEE STRUCTURAL

H.M. FRAME: FILL W/ GROUT

4" FACE BRICK SEALANT AND BACKER
ROD, TYP

SEALANT AND BACKER
ROD, BOTH SIDES

2 
1/

2"

7 
3/

4"

JAMB ANCHORS. THREE
PER JAMB

BOND BEAM:
SEE STRUCTURAL

CAULK AND BACKER
ROD , ALL SIDES

H.M. FRAME,
FILL W/ GROUT

4"

8" CMU

REINFORCED:
SEE STRUCTURAL

H.M. FRAME: FILL W/ GROUT

CAULK AND BACKER
ROD, ALL SIDES

JAMB ANCHORS
(3 PER JAMB)

NOTE:

ALL EXTERIOR HOLLOW-METAL DOOR FRAMES
TO RECEIVE BACK COATING INSIDE THE FRAMES
WITH BITUMINOUS WATER RESISTANT PAINT.
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 1 1/2" = 1'-0"E1 TYP. WINDOW IN-FILL
 1 1/2" = 1'-0"D1 JAMB DETAIL - EXISTING

 1 1/2" = 1'-0"C1 JAMB DETAIL - NEW
 1 1/2" = 1'-0"B1 HEAD DETAIL - EXISTING

 1 1/2" = 1'-0"A1 HEAD DETAIL - NEW

 1 1/2" = 1'-0"E3 TYP. DOOR FRAMING
NOT TO SCALE

 1 1/2" = 1'-0"E2 TYP. LOUVER IN-FILL
 1 1/2" = 1'-0"C2 EXT. DOOR HEAD

 1 1/2" = 1'-0"D2 EXT. DOOR JAMB

 1 1/2" = 1'-0"C3 8" CMU DOOR HEAD
 1 1/2" = 1'-0"D3 8" CMU DOOR JAMB
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CONCRETE SLAB ON
GRADE PER STRUCTURAL

8" CMU
BRICK VENEER TO
MATCH BRICK ON
EXISTING BUILDING

APPROX. FIN. GRADE
6" MIN. BELOW FIN.
FLR.

NEW ELECTRICAL
1071

1' - 2"

2" RIGID INSULATION

FINISH FLOOR

CONT. BOND BEAM.
E3

AS-502

C1
AS-502

CONCRETE FTG

TOP OF MASONRY

9'
 - 

0"
 M

IN
.

10
' -

 4
" +

/-

ROOF JOIST PER STRUCTURAL

MTL ROOF DECK

COVER BD.

MODIFIED BITUMINOUS ROOF
SYSTEM TO MATCH EXISTING

2x P.T. WD. NAILER,
CONT.

BRICK VENEER TO
MATCH BRICK ON
EXISTING BUILDING

R-20 RIGID TAPERED INSULATION
(2 1/2" MIN. THICKNESS)

TOP OF MASONRY

10'-8" +/- A.F.F.

JOIST HANGER PER STRUCTURAL

GROUT FILL ALL CELLS @
REINFORCEMENT - SEE STRUCTURAL

2" RIGID INSULATION

8" CMU

LAP SEALANT

6" MIN. OVERLAP

3" MIN. COVERAGE

10" COVERAGE

MEMBRANE TO EXTEND
UNDER CAP

SLOPE DOWN 1/4" PER FOOT

STL ANGLE PER STRUCTURAL

COOPER PARAPET CAP TO
MATCH EXISTING
6" CMU AS REQUIRED TO MEET
9'-0" HEIGHT INSIDE SPACE -
SEE WALL SECTION

ISOLATION JOINT PER STRUCTURAL

CONCRETE SLAB ON GRADE PER
STRUCTURAL

8" CMU

HORIZONTAL
REINFORCEMENT @ 1'-4"o.c.

VERTICAL BAR PER
STRUCTURAL

CONT. MORTAR GUARD

THRU-WALL FLASHING
WITH WEEPS @ 2'-8" o.c.
HORIZONTALLY

APPROX. FIN. GRADE 6"
MIN. BELOW FIN. FLR.

6" CMU BRICK LEDGE

GROUT FILL ALL CMU
BELOW GRADE

TYP. CONCRETE FTG.
PER STRUCTURAL

2" RIGID INSULATION @ PERIMETER
@ 24" MIN. HORIZONTAL

10MIL VAPOR BARRIER ON 4"
COMPACTED GRAVEL SUBFLOOR

4" BASE

FINISH FLOOR

2" RIGID INSULATION

AIR SPACE

CMU SIZED AS INDICATED
ON FLOOR PLAN CONTROL JOINT FILLER

CONT. BACKER ROD AND
SEALANT EA. SIDE

1/2"

HORIZ. REINF. DISCONTINUE
@ JOINT

CMU SIZED AS INDICATED
ON FLOOR PLAN

CONTROL JOINT FILLER
BACKER ROD AND
SEALANT

HORIZ. REINF. DISCONTINUE
@ JOINT

BRICK

RIGID
INSULATION

1/2"

EXISTING WALL SYSTEM

1"

INSTALL BACKER ROD
AND SEALANT EA. SIDE

SAW CUT SLOT

GROUT FILL CELL

BRICK

RIGID
INSULATION

4"x4"x5/16" STL ANGLE
2'-0" LONG@ 6'-0" O.C.
VERT. WITH (2) 1/2" DIA.
EXP. BOLTS EA. ANGLE

EXISTING WALL SYSTEM

INSTALL BACKER ROD
AND SEALANT EA. SIDE

SAW CUT SLOT

GROUT FILL CELL

3"x4"x5/16" STL ANGLE
2'-0" LONG@ 6'-0" O.C.
VERT. WITH (2) 1/2" DIA.
EXP. BOLTS EA. ANGLE

1"

SAW CUT EXISITING WALL
TO REC'V FLASHING
LEAD WEDGE & SEALANT
FLASHING & COUNTER
FLASHING

COMPRESSED TERMINATION
BAR SECURELY ANCHORED TO
EXISTING WALL.  ANCHORED
8" O.C. MIN.
ADHERED FLASHING

8"
 M

IN
.

CONT. STRIPPING

P.T. WD. CANT

P.T. WD BLOCKING

SLOPE DOWN 1/4" PER 1'-0"

SPILLOUT SCUPPER

FULLY ADHERED FLASHING
HEAT WELD TO SCUPPER

COPPER ROOF EDGE
BEYOND

WD. BLOCKING AS REQ'D

CONT. CLEAT

LAP SEALANT

COPPER COLLECTION BOX
AND DOWNSPOUT (TO
MATCH EXISTING)- DASHED
FOR CLARITY

ROOF JOIST PER
STRUCTURAL

RIGID INSULATION

MODIFIED BITUMINOUS ROOF SYSTEM
TO MATCH EXISTING
COVER BOARD

PERIMETER SECUREMENT

FLASHING / ROOF MOUNTED EQUIPMENT

MEMBRANE TO EXTEND OVER CURB
AND UNDER FLASHING.

STEEL FRAMING

METAL DECKING

P.T. WD. BLOCKING AS
REQ'D TO ACHIEVE
MIN. 8" CURB HGT.

8"
 M

IN
.

ROOF MOUNTED EQUIPMENT
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 3/4" = 1'-0"E1

TYP. WALL SECTION - ELECTRIC ROOM
ADDITION - BLDG. #107

 1 1/2" = 1'-0"E3 ROOF EDGE DETAIL

 1 1/2" = 1'-0"C1 FOOTING DETAIL

 1 1/2" = 1'-0"E4 TYP. CONTROL JOINT
 1 1/2" = 1'-0"D4 CONTROL JOINT

 1 1/2" = 1'-0"D3 WALL DETAIL - EXTERIOR
 1 1/2" = 1'-0"C3 WALL DETAIL - INTERIOR

 1 1/2" = 1'-0"C2 FLASHING DETAIL
 1 1/2" = 1'-0"D2 SCUPPER DETAIL

 3" = 1'-0"A4 ROOF CURB
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DOOR SCHEDULE

BUILDING #4

DOOR
NO. TYPE WIDTH HGT MAT'L FINISH

DOORS
MAT'L FINISH

FRAME FIRE
RTG HEAD JAMB

DETAILS
COMMENTS

400
401
402

BUILDING #5
500
501
502
503
504
BUILDING #6
600
601
602

BUILDING #107
1070
1071
1072
1073
1074
1075

AA

AA

AA

AA

3'-0" 7'-0"
7'-0"
7'-0"

7'-0"
7'-0"
7'-0"
7'-0"

7'-0"
7'-0"
7'-0"

7'-0"
7'-0"
7'-0"

7'-0"
7'-0"

H.M.

-

A

A

-
A

A
A

A

A

A
A

A
A
-

STAIN

-

PAINT
PAINT
PAINT

PAINT
PAINT
PAINT
PAINT

PAINT
PAINT
PAINT

PAINT
PAINT
PAINT

PAINT
PAINT

PAINT

-

H.M.
H.M.
H.M.

H.M.
H.M.
H.M.
H.M.

H.M.
H.M.
H.M.

H.M.
H.M.
H.M.

H.M.
H.M.

-

45 MIN.

45 MIN.

45 MIN.

A1 / AS-501 C1 / AS-501
A1 / AS-501 C1 / AS-501
A1 / AS-501 C1 / AS-501

A1 / AS-501 C1 / AS-501

A1 / AS-501 C1 / AS-501

A1 / AS-501 C1 / AS-501

A1 / AS-501 C1 / AS-501

6'-0"
3'-0"

3'-0"
6'-0"
3'-0"
3'-0"

3'-0"
6'-0"
3'-0"

3'-0"

6'-0"

3'-8"+/-
3'-0"

-
-

-
-

-
-

-
-
-

-
-
-

-

-

3'-0"

- -

- - - -
B1 / AS-501 D1 / AS-501

B1 / AS-501 D1 / AS-501
B1 / AS-501 D1 / AS-501

B1 / AS-501 D1 / AS-501
B1 / AS-501 D1 / AS-501

B1 / AS-501 D1 / AS-501
B1 / AS-501 D1 / AS-501

B1 / AS-501 D1 / AS-501
B1 / AS-501 D1 / AS-501

EXIST. DOOR & FRAME TO REC'V NEW EXIT DEVICE.  PAINT TO
MATCH EXISTING EXIT DOORS (DARK BRONZE)

EXIST. DOOR & FRAME TO REC'V NEW EXIT DEVICE1076

7'-0"A PAINTH.M.3'-0" 45 MIN.

HARDWARE
SET

C3 / AS-501 D3 / AS-501

07
04
03

05
08
04
03
03

04
08

03

03
09
10
02
01
03
05

LOCATION

NEW EMERGENCY SYSTEMS ROOM G103
NEW ELECTRIC LOBBY
NEW ELECTRIC CLOSET 105A

ELECTRICAL / SWITCHBOARD G08
ELECTRICAL / SWITCHBOARD G08
NEW ELECTRIC CLOSET - VENDING
NEW ELECTRIC 109
NEW ELECTRIC 210

NEW MAIN ELECTRICAL SERVICE G12
NEW ELECTRIC CLOSET G19A
POLICE EVIDENCE 240

NEW ELECTRIC G06J
NEW ELECTRIC ADDITION 1071
NEW ELECTRIC ADDITION 1072
NEW ELECTRIC ADDITION 1072
LOCKER ROOM G18C
NEW ELECTRIC G18E
NEW ELECTRIC 101A

603 7'-0"A PAINTH.M.3'-0" - B1 / AS-501 D1 / AS-501 03 NEW ELECTRIC 274

W.D.
STAINW.D.
STAINW.D.

STAINW.D.
STAINW.D.
STAINW.D.
STAINW.D.

STAINW.D.
STAINW.D.
STAINW.D.
STAINW.D.

STAINW.D.
H.M.

STAINW.D.
STAINW.D.

PAINT
H.M. PAINT

SOLID CORE DOOR

403 - PAINTH.M. A1 / AS-501 C1 / AS-501- 05-- - -

PAINT H.M.

H.M. PAINT

ELECTRIC B04

PAINT TO MATCH EXISTING EXIT H.M. DOORS (DARK BRONZE)
PAINT TO MATCH EXISTING EXIT H.M. DOORS (DARK BRONZE)
PAINT TO MATCH EXISTING EXIT H.M. DOORS (DARK BRONZE)

EXIST. DOOR & FRAME TO REC'V NEW EXIT DEVICE.  PAINT TO
MATCH EXISTING EXIT DOORS (DARK BRONZE)

604 7'-0"A PAINTH.M.3'-0" B1 / AS-501 D1 / AS-501 08STAINW.D. 45 MIN. NEW MAIN ELECTRICAL SERVICE G12

FI
EL

D
 V

ER
IF

Y

SE
E 

SC
H

ED
U

LE

SCHEDULE

SEE

FI
EL

D
 V

ER
IF

Y

SE
E 

SC
H

ED
U

LE

SEE SCHEDULE

DOOR TYPES FRAME TYPES

GENERAL NOTES
1. ALL 7'-0" TALL DOORS RECEIVE THREE (3) HINGES, TYP.

2. DOORS TALLER THAN 7'-0" TO RECEIVE FOUR OR MORE
HINGES.

3. ALL HOLLOW METAL FRAMES TO RECEIVE THREE (3)
SILENCERS.

4. AT CENTERLINE OF DOOR WHERE FLOOR MATERIAL
CHANGES, PROVIDE DOOR THRESHOLD OR
TRANSITION STRIP.

5. PROVIDE AN ALUMINUM THRESHOLD AT ALL
EXTERIOR DOORS UNLESS NOTED OTHERWISE.

6. WEATHERSTRIP ALL EXTERIOR DOORS - TYPICAL
(INCLUDING ANY EXISTING DOORS ON
RENOVATION PROJECTS THAT ARE INCLUDED
IN SCOPE OF WORK).

7. THIS NOTE OMITTED.

8. PROVIDE SMOKE SEALS FOR ALL DOORS IN THE SMOKE
WALLS, PEMKO S88 OR EQUAL.

9. THIS NOTE OMITTED.

10. PAINT ALL EXTERIOR HOLLOW METAL DOORS AND FRAMES
TO BLEND WITH BRICK COLOR.

NOTE: 2" JAMB FRAME WIDTH TYPICAL.  2" HEAD FRAME @
MASONRY INCREASE TO MAX. 4" TO SUIT MASONRY
COURSING.

ALL EXISTING OPENING DIMENSION TO BE FIELD VERIFIED.

A AA
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