SECTION 09 06 00
SCHEDULE FOR FINISHES

All finishes used on this project shall match adjacent existing conditions
unless otherwise noted in the contract documents or otherwise approved in
writing.
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UPGRADE ELECTRICAL 09 06 00 - 1 SCHEDULE FOR FINISHES
DISTRIBUTION PHASE 3 VA PROJECT NO. 626A4-11-202

TENNESSEE VALLEY HEALTHCARE SYSTEM ALVIN C. YORK CAMPUS
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