
## DEPARTMENT OF VETERANS AFFAIRS TENNESSEE VALLEY HEALTH SYSTEM NASHVILLE CAMPUS NASHVILLE, TENNESSEE INSTALL ETO ABATORS

VA PROJECT NO. 626-14-201

00731,2013



## GENERAL PROJECT ADMINISTRATIVE NOTES

- 1. THE INFORMATION SHOWN REGARDING EXISTING CONDITIONS ON ALL DRAWINGS AND AS NOTED ELSEWHERE WERE BASED ON FIELD OBSERVATIONS AND EXISTING DRAWINGS AS OF MAY 2013. IT IS THE RESPONSIBILITY OF THE CONTRACTOR TO THOROUGHLY FIELD VERIFY EXISTING CONDITIONS (EXPOSED AND CONCEALED) OF ANY AND ALL DIMENSIONS AND CONDITIONS PRIOR TO SUBMITTING A BID. ROOM NUMBERS MAY BE DIFFERANT THAN SHOWN. DRAWINGS ARE NOT TO BE SCALED FOR LOCATIONS OR NEW WORK ITEMS. CONTRACTOR SHALL TAKE ACTUAL MEASUREMENTS IN THE FIELD FOR BIDDING PURPOSES, MATERIAL TAKEOFFS, ETC. SITE INVESTIGATIONS CAN BE SCHEDULED THROUGH THE CONTRACTING OFFICER AND THE COTR.
- 2. CONTRACTOR MUST HAVE PRIOR APPROVAL OF COTR FOR ALL MATERIAL STORAGE, EQUIPMENT SETUP, AND STAGING FOR ALL DEMOLITION AND OR NEW WORK.
- 3. NORMAL MEDICAL CENTER WORK HOURS ARE (7:00 AM TO 4:30 P.M. M-F) AND WEEKENDS (FRIDAY 4:00 P.M. TO SUNDAY). CONTRACTORS WORK IS TO BE PERFORMED DURING DUTY HOURS AS DIRECTED BY COTR.
- 4. CONTRACTOR SHALL MAKE EVERY EFFORT TO MINIMIZE DOWNTIME ASSOCIATED WITH SCHEDULED SHUTDOWNS. ALL UTILITY SHUT DOWNS MUST BE COORDINATED WITH THE COTR PRIOR TO AND IN ACCORDANCE WITH THE SPECIFICATIONS.
- 5. CONTRACTORS ARE TO KEEP ALL ROADWAYS AND ENTRANCES TO THE MEDICAL CENTER OPEN AND OR ACCESSIBLE AT ALL TIMES, UNLESS APPROVED BY THE COTR.
- 6. CONTRACT DRAWINGS AND SPECIFICATIONS REPRESENT A FINISHED STRUCTURE. THEY DO NOT INDICATE METHODS OF CONSTRUCTION. THE CONTRACTORS SHALL PROVIDE ALL MEASURES NECESSARY TO PROTECT THE STRUCTURE AND PERSONNEL DURING CONSTRUCTION. CONTRACTORS ARE TO KEEP THE MEDICAL CENTER CLEAN AND FREE FROM DEBRIS AT ALL TIMES.
- 7. THESE DRAWINGS ARE DIAGRAMMATICAL AND SHOW ONLY THE INTENT OF WORK TO BE COMPLETED. THE CONTRACTOR IS RESPONSIBLE FOR PROVIDING ALL LABOR AND OR MATERIALS FOR A COMPLETE WORKING SYSTEM AS REQUIRED. ANY ERRORS OR OMISSIONS SHOULD BE REPORTED TO THE COTR FOR CLARIFICATION PRIOR TO BID.
- 8. THE GOVERNMENT HAS SALVAGE RIGHTS TO ANY AND OR ALL EQUIPMENT OR MATERIAL BEING REMOVED UNDER THIS CONTRACT AS DIRECTED BY THE COTR.

## DRAWING INDEX

G-001 COVER SHEET

G-002 GENERAL NOTES

G-003 SITE PLAN


A-001 ROOM AND EXHAUST LAYOUT PLAN

E-001 ELECTRICAL PLAN


M-001 MECHANICAL PLAN
C-001 MONITORING CONTROL PLAN


## VA APPROVAL

| Project Manager                    | Date |
|------------------------------------|------|
| Safety Manager                     | Date |
| Maintenance and Operations Manager | Date |
| Chief Engineer                     | Date |
| Executive Leadership               | Date |
| Executive Leadership               | Date |



Tennessee Valley Healthcare System





| INSTALL SPS PROVIDED ETO ABATORS         | Date : 06-01-2013        | 1 L                |
|------------------------------------------|--------------------------|--------------------|
| Title :  COVER SHEET                     | Project No. : 626-14-501 | nent o             |
| d By :    Location : VAMC, NASHVILLE, TN | DRAWING NO. G-001        | epartme<br>eterans |
| Number : ONE (I) Checked By : Drawn By : | Dwg.   Of 7              | کّ ک               |