

Qty	Description
1	Vivid I CARDIOICE VIVID I BASE CARDIOICE VIVID I CARDIOVASCULAR ULTRASOUND SYSTEM. INCLUDES: <ul style="list-style-type: none"> • VIVID I CARDIOVASCULAR ULTRASOUND SYSTEM • ICECORD-RS SWIFTLINK CABLE • TEE INTERFACE MODULE • ICE PROBES INTERFACE MODULE • VASCULAR PROBE INTERFACE MODULE • CARDIOICE CARDIOLAB INTERFACE SUPPORT • CARTOSOUND INTERFACE
1	V I/Q BT11 US REG SUP St L
1	V I/Q BT11 EN INT. SUP
1	The Multi-point connectivity kit permits ultrasound images to be routed from the Vivid i/q Ultrasound systems to CardioLab and ComboLab XTi systems with CardiolCE and the Biosense Webster Carto XP and Carto 3 systems with the CartoSound Software module.
1	H45031AM, ICE User Manual English ICE User Manual English
1	SafeLock Cart for Vivid SafeLock Cart for Vividi and Vividq Ultrasound systems The SafeLock Cart provides a probe and gel holder, with 2 peripheral shelves which includes 3 AC outputs and 4 USB ports Note: available in the US only. must also order P1007MY H45021BG, English Cart REGIONAL SUPPORT KIT (USA-110V).
1	Video Cable and adapter for connection between Carto3 and Vivid
1	Two full days(1 day =8 hours) of on-site applications training for ICE conducted by a GE Applications Specialist. To be used Monday through Friday. Training expires 12 months from date of go-live of equipment or purchase whichever is the latest. Training days must be used consecutively.
1	Invasive Project Management Service expires 12 months from date of purchase. Project Management provides GEHC professional project management services targeting the successful implementation of GEHC Invasive Cardiology Systems. Managers oversee the implementation process

Qty	Description
	<p data-bbox="402 380 1179 447">ranging from order review, equipment delivery coordination, installation, training, and final system acceptance.</p> <p data-bbox="402 468 1240 604">As the GEHC single point of contact for our customers, the Cardiology Project Manager works with hospital's clinical and IT staff to communicate project timelines and administrate project execution. Providing system consultation, managers will track and direct resolution of implementation issues.</p>