
 

 

Qty . Description  

  

Vivid I 

 

1  CARDIOICE VIVIDI BASE CARDIOICE VIVIDI CARDIOVASCULAR ULTRASOUND  

  SYSTEM. INCLUDES:  

   VIVIDI CARDIOVASCULAR ULTRASOUND SYSTEM  

   ICECORD-RS SWIFTLINK CABLE  

   TEE INTERFACE MODULE  

   ICE PROBES INTERFACE MODULE  

   VASCULAR PROBE INTERFACE MODULE  

   CARDIOICE CARDIOLAB INTERFACE SUPPORT  

   CARTOSOUND INTERFACE  

1  V I/Q BT11 US REG SUP St L  

1  V I/Q BT11 EN INT. SUP l. 

1  
The Multi-point connectivity kit permits ultrasound images to be routed from 

the Vivid i/q Ultrasound systems to CardioLab and ComboLab XTi systems 

with CardiolCE and the Biosense Webster Carto XP and Carto 3 systems with 

the CartoSound Software module. 

 

1  H45031AM, ICE User Manual English . 

  ICE User Manual English  

1  SafeLock Cart for Vivid  

  SafeLock Cart for Vividi and Vividq Ultrasound systems The SafeLock Cart 

provides a probe and gel holder, with 2 peripheral shelves which includes 3 AC 

outputs and 4 USB ports Note: available in the US only. must also order 

 

  P1007MY H45021BG, English Cart REGIONAL SUPPORT KIT (USA-110V).  

1  Video Cable and adapter for connection between Carto3 and Vivid  

1  Two full days(1 day =8 hours) of on-site applications training for ICE 

conducted by a GE Applications Specialist. To be used Monday through 

 

  Friday. Training expires 12 months from date of go-live of equipment or 

purchase whichever is the latest. Training days must be used consecutively. 

 

1  Invasive Project Management Service expires 12 months from date of 

purchase. Project Management provides GEHC professional project 

management services targeting the successful implementation of GEHC 

 

  Invasive Cardiology Systems. Managers oversee the implementation process   
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Qty Description  

ranging from order review, equipment delivery coordination, installation, 

training, and final system acceptance. 

As the GEHC single point of contact for our customers, the Cardiology Project 

Manager works with hospital's clinical and IT staff to communicate project 

timelines and administrate project execution. Providing system consultation, 

managers will track and direct resolution of implementation issues. 


