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Description

Vivid I
CARDIOICE VIVIDI BASE CARDIOICE VIVIDI CARDIOVASCULAR ULTRASOUND
SYSTEM. INCLUDES:

e VIVIDI CARDIOVASCULAR ULTRASOUND SYSTEM

e ICECORD-RS SWIFTLINK CABLE

e TEE INTERFACE MODULE

e ICE PROBES INTERFACE MODULE

e VASCULAR PROBE INTERFACE MODULE

o CARDIOICE CARDIOLAB INTERFACE SUPPORT

e CARTOSOUND INTERFACE

VI/QBT11 USREGSUPStL
VI/QBT11 EN INT. SUP

The Multi-point connectivity kit permits ultrasound images to be routed from
the Vivid i/q Ultrasound systems to CardioLab and CombolLab XTi systems
with CardiolCE and the Biosense Webster Carto XP and Carto 3 systems with
the CartoSound Software module.

H45031AM, ICE User Manual English
ICE User Manual English
SafelLock Cart for Vivid

Safelock Cart for Vividi and Vividg Ultrasound systems The SafeLock Cart
provides a probe and gel holder, with 2 peripheral shelves which includes 3 AC

outputs and 4 USB ports Note: available in the US only. must also order
P1007MY H45021BG, English Cart REGIONAL SUPPORT KIT (USA-110V).

Video Cable and adapter for connection between Carto3 and Vivid

Two full days(1 day =8 hours) of on-site applications training for ICE
conducted by a GE Applications Specialist. To be used Monday through
Friday. Training expires 12 months from date of go-live of equipment or
purchase whichever is the latest. Training days must be used consecutively.

Invasive Project Management Service expires 12 months from date of
purchase. Project Management provides GEHC professional project
management services targeting the successful implementation of GEHC

Invasive Cardiology Systems. Managers oversee the implementation process
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ranging from order review, equipment delivery coordination, installation,
training, and final system acceptance.

As the GEHC single point of contact for our customers, the Cardiology Project
Manager works with hospital's clinical and IT staff to communicate project
timelines and administrate project execution. Providing system consultation,
managers will track and direct resolution of implementation issues.



