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Drawing No. Title 

 

GENERAL 

334-G-10-0.0    VICINITY MAP, SITE LOCATION, DRAWING INDEX 
AND PROJECT DATA 

 
334-G-10-0.1    CONTRACTOR STAGING LOCATION PLAN 
 
334-GD-10-1.0   PHARMACY ROBOT DEMOLITION FLOOR PLAN 
 
334-G-10-1.0    PHARMACY ROBOT INSTALLATION FLOOR PLAN 
 
 
STRUCTURAL: 
 
334-S-40-1.0    PHARMACY ROBOT SEISMIC ANCHOR PLAN AND 

DETAILS 
 
MECHANICAL: 
 
334-H-80-0.0    GENERAL NOTES, SYMBOLS, ABBREVIATIONS 

AND SCHEDULE 
 
334-HD-80-1.0   FIRST FLOOR HVAC DEMOLITION PLAN 
 
334-H-80-1.0    FIRST FLOOR HVAC PLAN 
 
334-H-80-2.0    DETAILS 
 
PIPING: 
 
334-P-70-0.9    CDA PIPING BASEMENT ENLARGED PLAN, 

DIAGRAM AND SCHEDULES 
 
334-P-70-0.10   EQUIP. AND PIPING CDA BASEMENT FLOOR 

PLAN 
 
334-P-70-1.0    FIRST FLOOR CDA PIPING PLAN 
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ELECTRICAL: 
 
334-E-60-0.0    GENERAL NOTES, SYMBOLS AND 

ABBREVIATIONS 
 
334-E-60-0.1    BLDG 334 SINGLE LINE DIAGRAM 
 
334-E-60-0.2    BLDG 334 PANEL SCHEDULES 
 
334-E-60-0.9    ELECTRICAL BASEMENT ENLARGED POWER 

PLAN 
 
334-E-60-1.0    FIRST FLOOR POWER PLAN 
 
334-E-60-1.1    FIRST FLOOR REFLECTED CEILING PLAN 
 
FIRE PROTECTION: 
 
FP-1     FIRE PROTECTION 
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