


Samuel S. Stratton VA Medical Center
FCA REPLACE WINDOWS, PHASE IV
Buildings 1, 2, 3 and 4
113 Holland Ave
Albany, NY 12208
VA Project Number 528A8-13-808

GENERAL NOTES:

1. THE CONTRACTOR SHALL BE RESPONSIBLE FOR ALL METHODS AND MEANS OF CONSTRUCTION AND SHALL BE RESPONSIBLE TO THE GOVERNMENT FOR PROVIDING A SAFE WORK ENVIRONMENT DURING THE CONSTRUCTION PERIOD. EVERY EFFORT WILL BE MADE BY THE CONTRACTOR TO PROTECT THE OCCUPANTS, PATIENTS AND VISITORS FROM THE HAZARDS OF CONSTRUCTION. THIS SHALL INCLUDE, BUT NOT LIMITED TO, THE ERECTION OF BARRIERS AND SIGNAGE. IN ADDITION, SAFE PUBLIC ACCESS AND EGRESS MUST BE MAINTAINED AT ALL TIME FROM EXISTING EXITS.
2. THE CONTRACTOR SHALL BE RESPONSIBLE FOR MAINTAINING A CLEAN WORK SITE AT ALL TIMES. THIS INCLUDES THE REMOVAL OF ALL TRASH AND CONSTRUCTION DEBRIS AND PROVIDING FOR LEGAL DISPOSAL OF MATERIAL, WITH EMPHASIS ON RECYCLING TO THE MAXIMUM EXTENT POSSIBLE. THE CONTRACTOR SHALL PROVIDE HIS OWN DUMPSTERS TO DISPOSE OF WASTE MATERIALS.
3. ALL EXISTING FIELD CONDITIONS, DIMENSIONS AND MATERIALS OF, TO AND IN THE EXISTING WORK AREA(S) SHALL BE VERIFIED PRIOR TO START OF WORK, PREFABRICATION OF AND ORDERING OF MATERIALS. ANY DISCREPANCIES SHALL BE REPORTED TO THE COR IN A TIMELY MANNER.
4. ALL MATERIALS SHALL BE INSTALLED IN ACCORDANCE WITH THE MANUFACTURER'S WRITTEN INSTRUCTIONS AND RECOMMENDATIONS. SIZES OF WINDOW UNIT TYPES WILL NOT BE CHANGED UNLESS OTHERWISE DIRECTED BY THE COR.
5. THE CONTRACTOR SHALL VISIT THE EACH INDIVIDUAL WORK AREA TO VERIFY EXISTING FIELD CONDITIONS AND SITUATIONS. NO ADDITIONAL PAYMENT WILL BE MADE FOR FAILURE TO ACCOUNT FOR OBSERVABLE CONDITIONS WHICH WILL AFFECT THE WINDOW INSTALLATION PROGRESS.
6. ALL WORK SHALL BE PERFORMED IN THE BEST AND MOST PROFESSIONAL MANNER BY TRADESMAN SKILLED IN THEIR RESPECTIVE TRADES.
7. THE CONTRACTOR SHALL MAKE EVERY EFFORT TO PREVENT THE SPREAD OF DUST, SMOKE, FUME THROUGHOUT THE WORK AREA AND BUILDING. THE CONTRACTOR SHALL FOLLOW THE INFECTION CONTROL MEASURES SPECIFIED FOR THE CLASSIFICATION FOR THE WORK AREA AS IDENTIFIED IN THE PROVIDE ICRA FLOOR PLANS.
8. THE CONTRACTOR SHALL BE RESPONSIBLE FOR THE INSPECTION AND CORRECTION OF HIS/HER OWN WORKMANSHIP TO THE EXTENT THAT SATISFIES THE GOVERNMENT.
9. THE CONTRACTOR SHALL REVIEW ALL CONSTRUCTION DOCUMENTS AND NOTIFY THE GOVERNMENT OF ANY INACCURACIES OR DISCREPANCIES IN THE DOCUMENTS AND IN FIELD CONDITIONS IN A TIMELY MANOR.

INDEX TO DRAWINGS

DRAWING NO.	TITLE	SHEET NO.
C-001	COVER	1 of 8
A-100	WINDOW TYPES AND DETAILS	2 of 8
	CLIN 0001 BASE ITEM	3 of 8
	CLIN 0002 OPTION #1	4 of 8
	CLIN 0003 OPTION #2	5 of 8
	CLIN 0004 OPTION #3	6 of 8
	CLIN 0005 OPTION #4	7 of 8
	CLIN 0005 OPTION #5	8 of 8
REFERENE DRAWINGS (VA Project No. 2860, AS-BUILTS, Dated: 14 NOV 1951)		
32-01-04	UTILITY WING SUB-BASEMENT PLAN	29 OF 212 R1
32-01-04	UTILITY WING BASEMENT PLAN	30 OF 212 R2
32-01-04	UTILITY WING FIRST FLOOR PLAN	31 OF 212 R3
32-01-04	SECTION A-A G-G	33 OF 212 R4
32-01-04	SECTION BB EE FF	34 OF 212 R5
32-01-04	SECTION CC	35 OF 212 R6
32-01-04	WEST ELEVATION NORTH SIDE	37 OF 212 R7
32-01-04	WEST ELEVATION SOUTH SIDE	38 OF 212 R8
32-01-04	SOUTH ELEVATION WEST SIDE	39 OF 212 R9
32-01-04	SOUTH ELEVATION EAST SIDE	40 OF 212 R10
32-01-04	EAST ELEVATION NORTH SIDE	41 OF 212 R11
32-01-04	EAST ELEVATION SOUTH SIDE	42 OF 212 R12
32-01-04	NORTH ELEVATION WEST SIDE	43 OF 212 R13
32-01-04	NORTH ELEVATION EAST SIDE	44 OF 212 R14
32-01-04	ELEVATIONS UTILITY WING	45 OF 212 R15
32-01-04	EXTERIOR DETAILS	46 OF 212 R16
32-01-04	EXTERIOR DETAILS, WALL SECTIONS	47 OF 212 R17
32-01-04	REVISIONS TO EXTERIOR DETAILS, WALL SECTIONS	47A OF 212 R18
32-01-04	INTERIOR DETAILS WINDOWS	57 OF 212 R19



PROJECT LOCATION

NOT TO SCALE

		ARCHITECT/ENGINEERS:	Stamp	Approved By Signatures	date	Drawing Title	Project Title	Project Number	Office of Construction and Facilities Management
				Utility Activity Program Manager	Fire Safety Officer	COVER SHEET	FCA REPLACE WINDOWS, Phase IV	528A8-13-808	Department of Veterans Affairs
				CM Manager	Environmental Services			Building Number 1	
				Interior Design	Energy Manager	Approved: FMS Manager	date	Location	
				Infection Control	Care Service Line Supervisor	Approved: Project Section Manager	date	Stratton VA Medical Center - Albany, NY	
				VA Police	OSM Coordinator			Drawing Number	
				Information Systems	Industrial Hygienist			C-001	
								Dwg. 1 of 8	
Revisions:	Date								