



DEMOLITION KEY NOTED:

- 1 DEMOLISH AND REMOVE EXISTING LIGHT POLES, FOUNDATIONS, LUMINAIRES. (TYPICAL OF 4).
- 2 DEMOLISH AND REMOVE EXISTING COURT LIGHT CONDUIT (SEE DRAWING ELP101 FOR EXTENT OF CONDUIT REMOVAL) AND WIRING FROM EACH LIGHT BACK TO PANELBOARD IN B-93. ROUTING OF UNDERGROUND ELECTRICAL IS UNKNOWN. CONTRACTOR TO PERFORM UNDERGROUND SURVEY TO LOCATE.



<div><div></div><div></div><div></div></div>	<div>ADDENDUM 1</div> <div>Revisions</div>	<div>3/25/14</div> <div>Date</div>	<div>Engineer:</div> <div><div>EVERETT ENGINEERS</div><div>1740 MASSACHUSETTS AVE., SUITE D BOXBOROUGH, MA 01710 PHONE: 978-268-3711 FAX: 978-268-3712</div></div>	ALL WORK TO BE IN ACCORDANCE WITH N.F.P.A., NATIONAL STATE AND CITY CODES & O.S.H.A.			Approved: A.F.G.E.	Date	Approved: Fire Chief	Date	Approved: Energy Engineer	Date	Drawing Title ELECTRICAL DEMOLITION LIGHTING AND POWER PLAN	Project Title RENOVATE TENNIS AND BASKETBALL COURTS	Date 3/25/14	<div>DRAWING NO. VAMC-528A6-13-636</div> <div>ED101</div> <div>Dwg. 8 of 11</div>	<div></div> <div></div> <div></div> <div></div>											
				Approved: Logistics Manager.			Date	Approved: Interior Designer			Date	Approved: Safety Officer			Date			Approved: M&R Foreman			Date							
				Approved: Infection Control Mgr.			Date	Approved: Info. Sys.			Date	Approved: Industrial Hygienist			Date						Date	Approved: Eng. Project Supervisor			Date	Building No. N/A	Checked RAE	Drawn JPS
				Approved: Chief Security			Date	Approved: Women's Health Rep			Date	Approved: Space Owner			Date						Date	Approved: Medical Center Director			Date	Location BATH, NEW YORK		