KEYED NOTES:

1. RAMP
2. TRASH COMPACTOR
3. DUMPSTER
4. TRUCK LOADING
5. TRENCH DRAIN
6. ASPHALT PAVING
7. STRIPING
8. CONCRETE CURB
9. REDWOOD TREES
10. OAK TREES
11. CONCRETE SIDEWALK
12. SIGNS, SEE AD101 FOR THOSE TO BE REMOVED ⚠1
13. CONCRETE EQUIPMENT PAD
14. ENTRY/EXIT DOOR
15. AIR HANDLING UNIT
16. UNDEVELOPED AREA (DIRT)

LEGEND:

- EXISTING SIGN
- EXISTING TREE
- EXISTING POLE MOUNTED LIGHT FIXTURE
- EXISTING 4" PVC PIPE

1 SITE PLAN - EXISTING

1/16"=1'-0"

100% CONSTRUCTION DOCUMENTS

Revisions:	Date
-	-
-	-
-	-
-	-
-	-
-	-
ADDENDUM 1	4/11/14
VA REVIEW	03/19/14
100% CONSTRUCTION DOCUMENTS	02/28/14

CONSULTANTS:

Stamp and Signature

ARCHITECT/ENGINEERS:
KPA THE KPA GROUP
ENGINEERS ARCHITECTS
One Kaiser Plaza Suite 445
Oakland California 94612
Tel 510.271.6701 Fax 510.271.6707
©THE KPA GROUP 2013
KPA Project No. 575.00

Drawing Title: SITE PLAN - EXISTING

Approved: Project Director
-
-
VAPAHCS PLANNING AND ENGINEERING

Project Title

Location: 3801 MIRANDA AVENUE, PALO ALTO, CA

Date: 02/28/2014 | Checked: PWP | Drawn: KPA TEAM

Project Number: 640-14-105P

Building Number

Drawing Number: AS100

Dwg. of

Office of Construction and Facilities Management

VA PAHCS Veterans Affairs Palo Alto Health Care System

VA FORM 08-6231

UPDATED: 4/9/2014 5:12 PM