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SECTION 01 45 29 

TESTING LABORATORY SERVICES 

PART 1 - GENERAL 

1.1 DESCRIPTION: 

 This section specifies materials testing activities and inspection 

services required during project construction. 

1.2 APPLICABLE PUBLICATIONS: 

A. The publications listed below form a part of this specification to the 

extent referenced. The publications are referred to in the text by the 

basic designation only. 

B. American Association of State Highway and Transportation Officials 

(AASHTO): 

T27-11..................Standard Method of Test for Sieve Analysis of 

Fine and Coarse Aggregates 

T96-02 (R2006)..........Standard Method of Test for Resistance to 

Degradation of Small-Size Coarse Aggregate by 

Abrasion and Impact in the Los Angeles Machine 

T99-10..................Standard Method of Test for Moisture-Density 

Relations of Soils Using a 2.5 Kg (5.5 lb.) 

Rammer and a 305 mm (12 in.) Drop 

T104-99 (R2007).........Standard Method of Test for Soundness of 

Aggregate by Use of Sodium Sulfate or Magnesium 

Sulfate 

T180-10.................Standard Method of Test for Moisture-Density 

Relations of Soils using a 4.54 kg (10 lb.) 

Rammer and a 457 mm (18 in.) Drop 

T191-02(R2006)..........Standard Method of Test for Density of Soil In-

Place by the Sand-Cone Method 

C. American Concrete Institute (ACI): 

506.4R-94 (R2004).......Guide for the Evaluation of Shotcrete 

D. American Society for Testing and Materials (ASTM): 

A325-10.................Standard Specification for Structural Bolts, 

Steel, Heat Treated, 120/105 ksi Minimum Tensile 

Strength 

A370-12.................Standard Test Methods and Definitions for 

Mechanical Testing of Steel Products 

A416/A416M-10...........Standard Specification for Steel Strand, 

Uncoated Seven-Wire for Prestressed Concrete 
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A490-12.................Standard Specification for Heat Treated Steel 

Structural Bolts, 150 ksi Minimum Tensile 

Strength 

C31/C31M-10.............Standard Practice for Making and Curing Concrete 

Test Specimens in the Field 

C33/C33M-11a............Standard Specification for Concrete Aggregates 

C39/C39M-12.............Standard Test Method for Compressive Strength of 

Cylindrical Concrete Specimens 

C109/C109M-11b..........Standard Test Method for Compressive Strength of 

Hydraulic Cement Mortars 

C136-06.................Standard Test Method for Sieve Analysis of Fine 

and Coarse Aggregates 

C138/C138M-10b..........Standard Test Method for Density (Unit Weight), 

Yield, and Air Content (Gravimetric) of Concrete 

C140-12.................Standard Test Methods for Sampling and Testing 

Concrete Masonry Units and Related Units 

C143/C143M-10a..........Standard Test Method for Slump of Hydraulic 

Cement Concrete 

C172/C172M-10...........Standard Practice for Sampling Freshly Mixed 

Concrete 

C173/C173M-10b..........Standard Test Method for Air Content of freshly 

Mixed Concrete by the Volumetric Method 

C330/C330M-09...........Standard Specification for Lightweight 

Aggregates for Structural Concrete 

C567/C567M-11...........Standard Test Method for Density Structural 

Lightweight Concrete 

C780-11.................Standard Test Method for Pre-construction and 

Construction Evaluation of Mortars for Plain and 

Reinforced Unit Masonry 

C1019-11................Standard Test Method for Sampling and Testing 

Grout 

C1064/C1064M-11.........Standard Test Method for Temperature of Freshly 

Mixed Portland Cement Concrete 

C1077-11c...............Standard Practice for Agencies Testing Concrete 

and Concrete Aggregates for Use in Construction 

and Criteria for Testing Agency Evaluation 

C1314-11a...............Standard Test Method for Compressive Strength of 

Masonry Prisms 

D422-63(2007)...........Standard Test Method for Particle-Size Analysis 

of Soils 
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D698-07e1...............Standard Test Methods for Laboratory Compaction 

Characteristics of Soil Using Standard Effort 

D1140-00(2006)..........Standard Test Methods for Amount of Material in 

Soils Finer than No. 200 Sieve 

D1143/D1143M-07e1.......Standard Test Methods for Deep Foundations Under 

Static Axial Compressive Load 

D1188-07e1..............Standard Test Method for Bulk Specific Gravity 

and Density of Compacted Bituminous Mixtures 

Using Coated Samples 

D1556-07................Standard Test Method for Density and Unit Weight 

of Soil in Place by the Sand-Cone Method 

D1557-09................Standard Test Methods for Laboratory Compaction 

Characteristics of Soil Using Modified Effort 

(56,000ft lbf/ft3 (2,700 KNm/m3)) 

D2166-06................Standard Test Method for Unconfined Compressive 

Strength of Cohesive Soil 

D2167-08)...............Standard Test Method for Density and Unit Weight 

of Soil in Place by the Rubber Balloon Method 

D2216-10................Standard Test Methods for Laboratory 

Determination of Water (Moisture) Content of 

Soil and Rock by Mass 

D2974-07a...............Standard Test Methods for Moisture, Ash, and 

Organic Matter of Peat and Other Organic Soils 

D3666-11................Standard Specification for Minimum Requirements 

for Agencies Testing and Inspecting Road and  

Paving Materials 

D3740-11................Standard Practice for Minimum Requirements for 

Agencies Engaged in Testing and/or Inspection  

of Soil and Rock as used in Engineering Design 

and Construction  

D6938-10................Standard Test Method for In-Place Density and 

Water Content of Soil and Soil-Aggregate by 

Nuclear Methods (Shallow Depth) 

E94-04(2010)............Standard Guide for Radiographic Examination 

E164-08.................Standard Practice for Contact Ultrasonic Testing 

of Weldments 

E329-11c................Standard Specification for Agencies Engaged in 

Construction Inspection, Testing, or Special 

Inspection 
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E543-09.................Standard Specification for Agencies Performing 

Non-Destructive Testing 

E605-93(R2011)..........Standard Test Methods for Thickness and Density 

of Sprayed Fire Resistive Material (SFRM) 

Applied to Structural Members 

E709-08.................Standard Guide for Magnetic Particle Examination 

E1155-96(R2008).........Determining FF Floor Flatness and FL Floor 

Levelness Numbers 

E. American Welding Society (AWS): 

D1.D1.1M-10.............Structural Welding Code-Steel 

1.3 REQUIREMENTS: 

A. Accreditation Requirements: Construction materials testing laboratories 

must be accredited by a laboratory accreditation authority and will be 

required to submit a copy of the Certificate of Accreditation and Scope 

of Accreditation. The laboratory’s scope of accreditation must include 

the appropriate ASTM standards (i.e.; E329, C1077, D3666, D3740, A880, 

E543) listed in the technical sections of the specifications. 

Laboratories engaged in Hazardous Materials Testing shall meet the 

requirements of OSHA and EPA. The policy applies to the specific 

laboratory performing the actual testing, not just the “Corporate 

Office.” 

B. Inspection and Testing: Testing laboratory shall inspect materials and 

workmanship and perform tests described herein and additional tests 

requested by COTR. When it appears materials furnished, or work 

performed by Contractor fail to meet construction contract requirements, 

Testing Laboratory shall direct attention of COTR to such failure. 

C. Written Reports: Testing laboratory shall submit test reports to COTR, 

Contractor, unless other arrangements are agreed to in writing by the 

COTR. Submit reports of tests that fail to meet construction contract 

requirements on colored paper. 

D. Verbal Reports: Give verbal notification to COTR immediately of any 

irregularity. 

PART 2 - PRODUCTS (NOT USED) 

PART 3 - EXECUTION 

3.1 EARTHWORK: 

A. General: The Testing Laboratory shall provide qualified personnel, 

materials, equipment, and transportation as required to perform the 

services identified/required herein, within the agreed to schedule 
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and/or time frame. The work to be performed shall be as identified 

herein and shall include but not be limited to the following: 

1. Observe fill and subgrades during proof-rolling to evaluate 

suitability of surface material to receive fill or base course. 

Provide recommendations to the COTR regarding suitability or 

unsuitability of areas where proof-rolling was observed. Where 

unsuitable results are observed, witness excavation of unsuitable 

material and recommend to COTR extent of removal and replacement of 

unsuitable materials and observe proof-rolling of replaced areas 

until satisfactory results are obtained. 

SPEC WRITER NOTE: Adjust the following 
requirements to include applicable 
conditions for specific project. Weigh the 
requirement for full time observation and 
costs. 
 

2. Provide // full time // part time // observation of fill placement 

and compaction and field density testing in building areas and 

provide // full time // part time // observation of fill placement 

and compaction and field density testing in pavement areas to verify 

that earthwork compaction obtained is in accordance with contract 

documents. 

3. Provide supervised geotechnical technician to inspect excavation, 

subsurface preparation, and backfill for structural fill. 

B. Testing Compaction: 

1. Determine maximum density and optimum moisture content for each type 

of fill, backfill and subgrade material used, in compliance with // 

AASHTO // T99/T180 // Method A // // ASTM // D698 // D1557 // Method 

A // ASTM D698 and/or ASTM D1557. 

2. Make field density tests in accordance with the primary testing 

method following ASTM D6938 // AASHTO T238 // wherever possible. 

Field density tests utilizing ASTM D1556 // AASHTO T191 //, or // 

ASTM D2167 // shall be utilized on a case by case basis only if there 

are problems with the validity of the results from the primary method 

due to specific site field conditions. Should the testing laboratory 

propose these alternative methods, they should provide satisfactory 

explanation to the COTR before the tests are conducted. 

SPEC WRITER NOTE: Include only applicable 
types of construction. Rates are for 
typical project; adjust for individual 
project. 
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a. Building Slab Subgrade: At least one test of subgrade for every 

185 m2 (2000 square feet) of building slab, but in no case fewer 

than three tests. In each compacted fill layer, perform one test 

for every 185 m2 (2000 square feet) of overlaying building slab, 

but in no case fewer than three tests. 

b. Foundation Wall Backfill: One test per 30 m (100 feet) of each 

layer of compacted fill but in no case fewer than two tests. 

c. Pavement Subgrade: One test for each 335 m2 (400 square yards), 

but in no case fewer than two tests. 

d. Curb, Gutter, and Sidewalk: One test for each 90 m (300 feet), but 

in no case fewer than two tests. 

e. Trenches: One test at maximum 30 m (100 foot) intervals per 1200 

mm (4 foot) of vertical lift and at changes in required density, 

but in no case fewer than two tests. 

f. Footing Subgrade: At least one test for each layer of soil on 

which footings will be placed. Subsequent verification and 

approval of each footing subgrade may be based on a visual 

comparison of each subgrade with related tested subgrade when 

acceptable to COTR. In each compacted fill layer below wall 

footings, perform one field density test for every 30 m (100 feet) 

of wall. Verify subgrade is level, all loose or disturbed soils 

have been removed, and correlate actual soil conditions observed 

with those indicated by test borings. 

C. Fill and Backfill Material Gradation: One test per //_____// 

cubic//meters// //yards// stockpiled or in-place source material.  

Gradation of fill and backfill material shall be determined in 

accordance with //ASTM C136// //ASTM D422// //ASTM D1140//. 

D. Testing for Footing Bearing Capacity: Evaluate if suitable bearing 

capacity material is encountered in footing subgrade. 

E. Testing Materials: Test suitability of on-site and off-site borrow as 

directed by COTR. 

3.2 FOUNDATION PILES: 

SPEC WRITER NOTE: Verify that test piles 
are required and location is shown. 
 

A. Witness load test procedure for conformance with ASTM D1143 and 

interpret test data to verify geotechnical recommendations for pile 

capacity. Submit load test report in accordance with ASTM D1143. 

B. Review Contractor's equipment, methods, and procedures prior to starting 

any work on site. Provide continuous inspection of pile installation. 
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Maintain a record of all pertinent phases of operation for submittal to 

COTR. 

//C. Auger-Placed Piles: Take and test samples of grout in accordance with 

ASTM C109 for conformance with specified strength requirements. Not less 

than six cubes shall be made for each day of casting. Test three cubes 

at 7 days and three at 28 days. // 

//D. Cast-in-Place Concrete Piles: Test concrete including materials for 

concrete as required in Article CONCRETE of this section, except make 

two test cylinders for each day's production of each strength of 

concrete produced. // 

//E. Prestressed Concrete Piles: 

1. Inspection at Plant: Inspect forms, placement of reinforcing steel 

and strands, placement and finishing of concrete, and tensioning of 

strands. 

2. Concrete Testing: Test concrete including materials for concrete as 

required in Article, CONCRETE of this section, except make two test 

cylinders for each day's production of each strength of concrete 

produced. 

3. Test strand for conformance with ASTM A416/A416M and furnish report 

to COTR. 

4. Inspect piles to insure specification requirements for curing and 

finishes have been met. // 

3.3 FOUNDATION CAISSONS: 

A. Concrete Testing: Test concrete including materials for concrete as 

required in Article, CONCRETE of this section, except make two test 

cylinders for each day's placement of concrete. 

B. Maintain a record of concrete used in each caisson. Compare records with 

calculated volumes. 

C. Inspect percussion hole in bottom of each caisson to determine that 

material is capable of supporting design load. 

D. Inspect sides and bottom of each caisson for compliance with contract 

documents. 

E. Submit a certified “Caisson Field Record” for each caisson, recording 

actual elevation at bottom of shaft; final center line location of top; 

variation of shaft from plumb; results of all tests performed; actual 

allowable bearing capacity of bottom; depth of socket into rock; 

levelness of bottom; seepage of water; still water level (if allowed to 

flood); variation of shaft (from dimensions shown); location and size of 

reinforcement, and evidence of seams, voids, or channels below the 
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bottom. Verify the actual bearing capacity of the rock strata by the use 

of a calibrated penetrometer or other acceptable method. 

SPEC WRITER NOTE: Delete below if only 
rock bearing. Revise test requirements to 
suit project. Coordinate probe depth with 
hardpan layer thickness. Do not let the 
probe penetrate into the next soil strata 
below, especially if water bearing, sandy 
layer is below. 
 

F. Caissons Bearing on Hardpan: Take undisturbed samples, suitable for 

tests required, from caisson bottom. Make auger probe to a depth of 2.5 

meters (8 feet) below bottom and visually inspect and classify soil. 

Verify continuity of strata and thickness. 

1. Conduct the following test on each sample, and report results and 

evaluations to the COTR: 

a. Unconfined Compression Test (ASTM D2166). 

b. Moisture Content (ASTM D2216). 

c. Density. 

SPEC WRITER NOTE: Verify need for topsoil 
testing with Landscape Architect. 
Additional soil testing for pesticides, 
fertilizers, and other chemicals should be 
incorporated based upon discussion with 
the Landscape Architect.  
 

3.4 LANDSCAPING: 

A. Test topsoil for organic materials, pH, phosphate, potash content, and 

gradation of particles. 

1. Test for organic material by using ASTM D2974. 

2. Determine percent of silt, sand, clay, and foreign materials such as 

rock, roots, and vegetation. 

B. Submit laboratory test report of topsoil to COTR. 

SPEC WRITER NOTE: Edit this section to 
refer to local state highway standards for 
materials and specifications, whenever 
possible. Insure these specifications 
agree with applicable state highway 
specifications and allow the construction 
to occur utilizing locally available 
materials accepted for the intended use 
that are approved in the state highway 
standards and specifications. 
 

3.5 ASPHALT CONCRETE PAVING: 

A. Aggregate Base Course: 
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1. Determine maximum density and optimum moisture content for aggregate 

base material in accordance with // AASHTO T180, Method D // ASTM 

D1557, Method D // 

2. Make a minimum of three field density tests on each day's final 

compaction on each aggregate course in accordance with // AASHTO T191 

// ASTM D1556 //. 

3. Sample and test aggregate as necessary to insure compliance with 

specification requirements for gradation, wear, and soundness as 

specified in the applicable state highway standards and 

specifications. 

SPEC WRITER NOTE: Substitute applicable 
lab method or delete lab method if 
theoretical density is specified. Modify 
AASHTO standards indicated herein below to 
reflect the local equivalent test utilized 
by the State Highway Department (SHD) 
standards and specifications. Contact 
local asphalt plant laboratories, or refer 
to SHD standards, for approved SHD 
products and associated tests that are the 
equivalent to the indicated AASHTO 
standards. Utilize SHD standard materials 
and testing procedures wherever possible 
and edit the following paragraphs 
accordingly. 
 

B. Asphalt Concrete: 

1. Aggregate: Sample and test aggregates in stock pile and hot-bins as 

necessary to insure compliance with specification requirements for 

gradation (AASHTO T27), wear (AASHTO T96), and soundness (AASHTO 

T104). 

2. Temperature: Check temperature of each load of asphalt concrete at 

mixing plant and at site of paving operation. 

3. Density: Make a minimum of two field density tests in accordance with 

ASTM D1188 of asphalt base and surface course for each day's paving 

operation. 

3.6 SITE WORK CONCRETE: 

 Test site work concrete including materials for concrete as required in 

Article CONCRETE of this section. 

3.7 POST-TENSIONING OF CONCRETE: 

A. Inspection Prior to Concreting: Inspect tendons, drape of tendons, and 

anchorage components for compliance prior to concreting. 

B. Concrete Testing: As required in Article, CONCRETE of this section 

except make three test cylinders representing each area to be tensioned 

and cylinders shall be cured in same manner as concrete they represent. 
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Make compression test prior to determining minimum specified strength 

required for post-tensioning. 

C. Post-tensioning: Witness post-tensioning operation and record actual 

gauge pressures and elongations applied to each tendon. 

D. Submit reports in quadruplicate of the following: 

1. Inspection of placement and post-tensioning of all tendons. 

2. Size, number, location, and drape of tendons. 

3. Calculated elongations, based upon the length, modulus of elasticity, 

and cross-sectional area of the tendons used. 

4. Actual field elongations. Check elongation of tendons within ranges 

established by manufacturer. 

5. Calculated gauge pressure and jacking force applied to each tendon. 

6. Actual gauge pressures and jacking force applied to each tendon. 

7. Required concrete strength at time of jacking. 

8. Actual concrete strength at time of jacking. 

9. Do not cut or cover the tendon ends until the Contractor receives the 

COTR’s written approval of the post-tensioning records. 

SPEC WRITER NOTE: Consider the extent of 
batch plant inspection required for the 
project. Example: For a project with a 
large volume of concrete, reduction in 
plant inspection without sacrificing 
quality would produce cost savings. 
 

3.8 CONCRETE: 

A. Batch Plant Inspection and Materials Testing: 

1. Perform continuous batch plant inspection until concrete quality is 

established to satisfaction of COTR with concurrence of Contracting 

Officer and perform periodic inspections thereafter as determined by 

COTR. 

2. Periodically inspect and test batch proportioning equipment for 

accuracy and report deficiencies to COTR. 

3. Sample and test mix ingredients as necessary to insure compliance 

with specifications. 

4. Sample and test aggregates daily and as necessary for moisture 

content. Test the dry rodded weight of the coarse aggregate whenever 

a sieve analysis is made, and when it appears there has been a change 

in the aggregate. 

5. Certify, in duplicate, ingredients and proportions and amounts of 

ingredients in concrete conform to approved trial mixes. When 

concrete is batched or mixed off immediate building site, certify (by 

signing, initialing or stamping thereon) on delivery slips 
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(duplicate) that ingredients in truck-load mixes conform to 

proportions of aggregate weight, cement factor, and water-cement 

ratio of approved trial mixes. 

SPEC WRITER NOTE: Include only tests 
applicable to the project. For a project 
with a large volume of concrete consider 
changing the rate of making concrete 
cylinders during the progress of the job. 
 

B. Field Inspection and Materials Testing: 

1. Provide a technician at site of placement at all times to perform 

concrete sampling and testing. 

2. Review the delivery tickets of the ready-mix concrete trucks arriving 

on-site. Notify the Contractor if the concrete cannot be placed 

within the specified time limits or if the type of concrete delivered 

is incorrect. Reject any loads that do not comply with the 

Specification requirements. Rejected loads are to be removed from the 

site at the Contractor’s expense. Any rejected concrete that is 

placed will be subject to removal. 

3. Take concrete samples at point of placement in accordance with ASTM 

C172. Mold and cure compression test cylinders in accordance with 

ASTM C31. Make at least three cylinders for each 40 m3 (50 cubic 

yards) or less of each concrete type, and at least three cylinders 

for any one day's pour for each concrete type. // After good concrete 

quality control has been established and maintained as determined by 

COTR make three cylinders for each 80 m3 (100 cubic yards) or less of 

each concrete type, and at least three cylinders from any one day's 

pour for each concrete type. // Label each cylinder with an 

identification number. COTR may require additional cylinders to be 

molded and cured under job conditions. 

4. Perform slump tests in accordance with ASTM C143. Test the first 

truck each day, and every time test cylinders are made. Test pumped 

concrete at the hopper and at the discharge end of the hose at the 

beginning of each day’s pumping operations to determine change in 

slump. 

5. Determine the air content of concrete per ASTM C173. For concrete 

required to be air-entrained, test the first truck and every 20 m3 

(25 cubic yards) thereafter each day. For concrete not required to be 

air-entrained, test every 80 m3 (100 cubic yards) at random. For 

pumped concrete, initially test concrete at both the hopper and the 

discharge end of the hose to determine change in air content. 
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6. If slump or air content fall outside specified limits, make another 

test immediately from another portion of same batch. 

7. Perform unit weight tests in compliance with ASTM C138 for normal 

weight concrete and ASTM C567 for lightweight concrete. Test the 

first truck and each time cylinders are made. 

8. Notify laboratory technician at batch plant of mix irregularities and 

request materials and proportioning check. 

9. Verify that specified mixing has been accomplished. 

10. Environmental Conditions: Determine the temperature per ASTM C1064 

for each truckload of concrete during hot weather and cold weather 

concreting operations: 

a. When ambient air temperature falls below 4.4 degrees C (40 degrees 

F), record maximum and minimum air temperatures in each 24 hour 

period; record air temperature inside protective enclosure; record 

minimum temperature of surface of hardened concrete. 

b. When ambient air temperature rises above 29.4 degrees C (85 

degrees F), record maximum and minimum air temperature in each 24 

hour period; record minimum relative humidity; record maximum wind 

velocity; record maximum temperature of surface of hardened 

concrete. 

11. Inspect the reinforcing steel placement, including bar size, bar 

spacing, top and bottom concrete cover, proper tie into the chairs, 

and grade of steel prior to concrete placement. Submit detailed 

report of observations. 

12. Observe conveying, placement, and consolidation of concrete for 

conformance to specifications. 

13. Observe condition of formed surfaces upon removal of formwork prior 

to repair of surface defects and observe repair of surface defects. 

14. Observe curing procedures for conformance with specifications, record 

dates of concrete placement, start of preliminary curing, start of 

final curing, end of curing period. 

15. Observe preparations for placement of concrete: 

a. Inspect handling, conveying, and placing equipment, inspect 

vibrating and compaction equipment. 

b. Inspect preparation of construction, expansion, and isolation 

joints. 

16. Observe preparations for protection from hot weather, cold weather, 

sun, and rain, and preparations for curing. 

17. Observe concrete mixing: 

a. Monitor and record amount of water added at project site. 
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b. Observe minimum and maximum mixing times. 

18. Measure concrete flatwork for levelness and flatness as follows: 

a. Perform Floor Tolerance Measurements FF and FL in accordance with 

ASTM E1155. Calculate the actual overall F- numbers using the 

inferior/superior area method. 

b. Perform all floor tolerance measurements within 48 hours after 

slab installation and prior to removal of shoring and formwork. 

c. Provide the Contractor and the COTR with the results of all 

profile tests, including a running tabulation of the overall FF 

and FL values for all slabs installed to date, within 72 hours 

after each slab installation. 

19. Other inspections: 

a. Grouting under base plates. 

b. Grouting anchor bolts and reinforcing steel in hardened concrete. 

C. Laboratory Tests of Field Samples: 

1. Test compression test cylinders for strength in accordance with ASTM 

C39. For each test series, test one cylinder at 7 days and one 

cylinder at 28 days. Use remaining cylinder as a spare tested as 

directed by COTR. Compile laboratory test reports as follows: 

Compressive strength test shall be result of one cylinder, except 

when one cylinder shows evidence of improper sampling, molding or 

testing, in which case it shall be discarded and strength of spare 

cylinder shall be used. 

2. Make weight tests of hardened lightweight structural concrete in 

accordance with ASTM C567. 

3. Furnish certified compression test reports (duplicate) to COTR. In 

test report, indicate the following information: 

a. Cylinder identification number and date cast. 

b. Specific location at which test samples were taken. 

c. Type of concrete, slump, and percent air. 

d. Compressive strength of concrete in MPa (psi). 

e. Weight of lightweight structural concrete in kg/m3 (pounds per 

cubic feet). 

f. Weather conditions during placing. 

g. Temperature of concrete in each test cylinder when test cylinder 

was molded. 

h. Maximum and minimum ambient temperature during placing. 

i. Ambient temperature when concrete sample in test cylinder was 

taken. 

j. Date delivered to laboratory and date tested. 
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SPEC WRITER NOTE: Testing of reinforcement 
bars is required for all major projects in 
the State of California. Check with 
structural engineer for testing in other 
locations. 
 

3.9 REINFORCEMENT: 

//A. Review mill test reports furnished by Contractor. // 

//A. Perform sampling at fabricating plant. Take two samples from each 23 t 

(25 tons) or fraction thereof of each size of reinforcing steel No. 10 

thru No. 57 (No. 3 thru No. 18). // 

B. Make one tensile and one bend test in accordance with ASTM A370 from 

each pair of samples obtained. 

C. Written report shall include, in addition to test results, heat number, 

manufacturer, type and grade of steel, and bar size. 

D. Perform tension tests of mechanical and welded splices in accordance 

with ASTM A370. 

3.10 SHOTCRETE: 

A. Inspection and Material Testing: 

1. Provide field inspection and testing service as required by COTR to 

certify that shotcrete has been applied in accordance with contract 

documents. 

2. Periodically inspect and test proportioning equipment for accuracy 

and report deficiencies to COTR. 

3. Sample and test mix ingredients as necessary to insure compliance 

with specifications. 

4. Sample and test aggregates daily and as necessary for moisture 

content. Report instances of excessive moisture to COTR. 

5. Certify, in duplicate, that ingredients and proportions and amounts 

of ingredients in shotcrete conform to approved trial mixes. 

6. Provide field inspection of the proper size and placement of the 

reinforcement in the shotcrete. 

B. Shotcrete Sampling: 

1. Provide a technician at site of placement to perform shotcrete 

sampling. 

2. Take cores in accordance with ACI 506. 

3. Insure maintenance of water-cement ratio established by approved 

trial mix. 

4. Verify specified mixing has been accomplished. 

C. Laboratory Tests of Field Sample Panels: 

1. Compression test core for strength in accordance with ACI 506. For 

each test series of three cores, test one core at 7 days and one core 
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at 28 days. Use remaining core as a spare to be tested at either 7 or 

28 days as required. Compile laboratory test reports as follows: 

Compressive strength test shall be result of one core, except when 

one core shows evidence of improper sampling or testing, in which 

case it shall be discarded and strength of spare core shall be used. 

2. Submit certified compression test reports (duplicate) to COTR. On 

test report, indicate following information: 

a. Core identification number and date cast. 

b. Specific location at which test samples were taken. 

c. Compressive strength of shotcrete in MPa (psi). 

d. Weather conditions during placing. 

e. Temperature of shotcrete in each test core when test core was 

taken. 

f. Maximum and minimum ambient temperature during placing. 

g. Ambient temperature when shotcrete sample was taken. 

h. Date delivered to laboratory and date tested. 

D. Submit inspection reports certification and instances of noncompliance 

to COTR. 

3.11 PRESTRESSED CONCRETE: 

A. Inspection at Plant: Forms, placement and concrete cover of reinforcing 

steel and tendons, placement and finishing of concrete, and tensioning 

of tendons. 

B. Concrete Testing: Test concrete including materials for concrete 

required in Article, CONCRETE of this section, except make two test 

cylinders for each day's production of each strength of concrete 

produced. 

C. Test tendons for conformance with ASTM A416 and furnish report to COTR. 

D. Inspect members to insure that specification requirements for curing and 

finishes have been met. 

3.12 ARCHITECTURAL PRECAST CONCRETE: 

A. Inspection at Plant: Forms, placement of reinforcing steel, concrete 

cover, and placement and finishing of concrete. 

B. Concrete Testing: Test concrete including materials for concrete as 

required in Article CONCRETE of this section, except make two test 

cylinders for each day's production of each strength of concrete 

produced. 

C. Inspect members to insure specification requirements for curing and 

finishes have been met. 
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3.13 MASONRY: 

A. Mortar Tests: 

1. Laboratory compressive strength test: 

a. Comply with ASTM C780. 

b. Obtain samples during or immediately after discharge from batch 

mixer. 

c. Furnish molds with 50 mm (2 inch), 3 compartment gang cube. 

d. Test one sample at 7 days and 2 samples at 28 days. 

2. Two tests during first week of operation; one test per week after 

initial test until masonry completion. 

B. Grout Tests: 

1. Laboratory compressive strength test: 

a. Comply with ASTM C1019. 

b. Test one sample at 7 days and 2 samples at 28 days. 

c. Perform test for each 230 m2 (2500 square feet) of masonry. 

C. Masonry Unit Tests: 

1. Laboratory Compressive Strength Test: 

a. Comply with ASTM C140. 

b. Test 3 samples for each 460 m2 (5000 square feet) of wall area. 

D. Prism Tests: For each type of wall construction indicated, test masonry 

prisms per ASTM C1314 for each 460 m2 (5000 square feet) of wall area. 

Prepare one set of prisms for testing at 7 days and one set for testing 

at 28 days. 

SPEC WRITER NOTE: Verify need for and 
extent of Structural Steel Inspection and 
testing services with Structural Engineer. 
 

3.14 STRUCTURAL STEEL: 

A. General: Provide shop and field inspection and testing services to 

certify structural steel work is done in accordance with contract 

documents. Welding shall conform to AWS D1.1 Structural Welding Code. 

B. Prefabrication Inspection: 

1. Review design and shop detail drawings for size, length, type and 

location of all welds to be made. 

2. Approve welding procedure qualifications either by pre-qualification 

or by witnessing qualifications tests. 

3. Approve welder qualifications by certification or retesting. 

4. Approve procedure for control of distortion and shrinkage stresses. 

5. Approve procedures for welding in accordance with applicable sections 

of AWS D1.1. 

C. Fabrication and Erection: 
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1. Weld Inspection: 

a. Inspect welding equipment for capacity, maintenance and working 

condition. 

b. Verify specified electrodes and handling and storage of electrodes 

in accordance with AWS D1.1. 

c. Inspect preparation and assembly of materials to be welded for 

conformance with AWS D1.1. 

d. Inspect preheating and interpass temperatures for conformance with 

AWS D1.1. 

e. Measure 25 percent of fillet welds. 

f. Welding Magnetic Particle Testing: Test in accordance with ASTM 

E709 for a minimum of: 

1) 20 percent of all shear plate fillet welds at random, final 

pass only. 

2) 20 percent of all continuity plate and bracing gusset plate 

fillet welds, at random, final pass only. 

3) 100 percent of tension member fillet welds (i.e., hanger 

connection plates and other similar connections) for root and 

final passes. 

4) 20 percent of length of built-up column member partial 

penetration and fillet welds at random for root and final 

passes. 

5) 100 percent of length of built-up girder member partial 

penetration and fillet welds for root and final passes. 

g. Welding Ultrasonic Testing: Test in accordance with ASTM E164 and 

AWS D1.1 for 100 percent of all full penetration welds, braced and 

moment frame column splices, and a minimum of 20 percent of all 

other partial penetration column splices, at random. 

SPEC WRITER NOTE: Specify radiographic 
testing only for very large jobs or those 
with complicated full penetration welds. 
 

h. Welding Radiographic Testing: Test in accordance with ASTM E94, 

and AWS D1.1 for 5 percent of all full penetration welds at 

random. 

i. Verify that correction of rejected welds are made in accordance 

with AWS D1.1. 

j. Testing and inspection do not relieve the Contractor of the 

responsibility for providing materials and fabrication procedures 

in compliance with the specified requirements. 

2. Bolt Inspection: 
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a. Inspect high-strength bolted connections in accordance AISC 

Specifications for Structural Joints Using ASTM A325 or A490 

Bolts. 

b. Slip-Critical Connections: Inspect 10 percent of bolts, but not 

less than 2 bolts, selected at random in each connection in 

accordance with AISC Specifications for Structural Joints Using 

ASTM A325 or A490 Bolts. Inspect all bolts in connection when one 

or more are rejected. 

c. Fully Pre-tensioned Connections: Inspect 10 percent of bolts, but 

not less than 2 bolts, selected at random in 25 percent of 

connections in accordance with AISC Specification for Structural 

Joints Using ASTM A325 or A490 Bolts. Inspect all bolts in 

connection when one or more are rejected. 

d. Bolts installed by turn-of-nut tightening may be inspected with 

calibrated wrench when visual inspection was not performed during 

tightening. 

e. Snug Tight Connections: Inspect 10 percent of connections 

verifying that plies of connected elements have been brought into 

snug contact. 

f. Inspect field erected assemblies; verify locations of structural 

steel for plumbness, level, and alignment. 

D. Submit inspection reports, record of welders and their certification, 

and identification, and instances of noncompliance to COTR. 

SPEC WRITER NOTE: Verify need for and 
extent of Steel Decking Inspection and 
testing services with Structural Engineer. 
 

3.15 STEEL DECKING: 

A. Provide field inspection of welds of metal deck to the supporting steel, 

and testing services to insure steel decking has been installed in 

accordance with contract documents and manufacturer’s requirements. 

B. Qualification of Field Welding: Qualify welding processes and welding 

operators in accordance with “Welder Qualification” procedures of AWS 

D1.1. Refer to the “Plug Weld Qualification Procedure” in Part 3 “Field 

Quality Control.” 

C. Submit inspection reports, certification, and instances of noncompliance 

to COTR. 

3.16 SHEAR CONNECTOR STUDS: 

A. Provide field inspection and testing services required by AWS D.1 to 

insure shear connector studs have been installed in accordance with 

contract documents. 
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B. Tests: Test 20 percent of headed studs for fastening strength in 

accordance with AWS D1.1. 

C. Submit inspection reports, certification, and instances of noncompliance 

to COTR. 

SPEC WRITER NOTE: Verify need for sprayed-
on fireproofing inspection and testing 
services with Architect. 
 

3.17 SPRAYED-ON FIREPROOFING: 

A. Provide field inspection and testing services to certify sprayed-on 

fireproofing has been applied in accordance with contract documents. 

B. Obtain a copy of approved submittals from COTR. 

C. Use approved installation in test areas as criteria for inspection of 

work. 

D. Test sprayed-on fireproofing for thickness and density in accordance 

with ASTM E605. 

1. Thickness gauge specified in ASTM E605 may be modified for pole 

extension so that overhead sprayed material can be reached from 

floor. 

E. Location of test areas for field tests as follows: 

1. Thickness: Select one bay per floor, or one bay for each 930 m2 

(10,000 square feet) of floor area, whichever provides for greater 

number of tests. Take thickness determinations from each of following 

locations: Metal deck, beam, and column. 

2. Density: Take density determinations from each floor, or one test 

from each 930 m2 (10,000 square feet) of floor area, whichever 

provides for greater number of tests, from each of the following 

areas: Underside of metal deck, beam flanges, and beam web. 

F. Submit inspection reports, certification, and instances of noncompliance 

to COTR. 

SPEC WRITER NOTE: Use rates specified and 
estimated quantities to determine 
approximate number of tests and man-days 
of inspection required. 
 

3.18 TYPE OF TEST: 

 Approximate Number of Tests Required 

 

A. Earthwork: 

 Laboratory Compaction Test, Soils: 

 //(AASHTO T180)//(AASHTO T99)//(ASTM D1557)//(ASTM D698)//  _____ 

 Field Density, Soils (AASHTO T191, T205, or T238)   _____ 
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 Penetration Test, Soils        _____ 

 

B. Landscaping: 

 Topsoil Test         _____ 

 

C. Aggregate Base: 

 Laboratory Compaction, // (AASHTO T180)// //(ASTM D1557)//  _____ 

 Field Density,//(AASHTO T191)// //(ASTM D1556)//   _____ 

 Aggregate, Base Course Gradation (AASHTO T27)    _____ 

 Wear (AASHTO T96)         _____ 

 Soundness (AASHTO T104)        _____ 

 

D. Asphalt Concrete: 

 Field Density, (AASHTO T230)//ASTM D1188//    _____ 

 Aggregate, Asphalt Concrete Gradation (AASHTO T27)   _____ 

 Wear (AASHTO T96)         _____ 

 Soundness (AASHTO T104)        _____ 

 

E. Concrete: 

 Making and Curing Concrete Test Cylinders (ASTM C31)   _____ 

 Compressive Strength, Test Cylinders (ASTM C39)    _____ 

 Concrete Slump Test (ASTM C143)      _____ 

 Concrete Air Content Test (ASTM C173)     _____ 

 Unit Weight, Lightweight Concrete (ASTM C567)    _____ 

 Aggregate, Normal Weight: Gradation (ASTM C33)    _____ 

 Deleterious Substances (ASTM C33)      _____ 

 Soundness (ASTM C33)        _____ 

 Abrasion (ASTM C33)        _____ 

 Aggregate, Lightweight Gradation (ASTM C330)    _____ 

 Deleterious Substances (ASTM C330)      _____ 

 Unit Weight (ASTM C330)        _____ 

 Flatness and Levelness Readings (ASTM E1155) (number of days) _____ 

 

F. Reinforcing Steel: 

 Tensile Test (ASTM A370)       _____ 

 Bend Test (ASTM A370)        _____ 

 Mechanical Splice (ASTM A370)       _____ 

 Welded Splice Test (ASTM A370)      _____ 

 

G. Shotcrete: 
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 Taking and Curing Test Cores (ACI 506)     _____ 

 Compressive Strength, Test Cores (ACI 506)    _____ 

 

H. Prestressed Concrete: 

 Testing Strands (ASTM A416)       _____ 

 

I. Masonry: 

 Making and Curing Test Cubes (ASTM C109)     _____ 

 Compressive Strength, Test Cubes (ASTM C109)    _____ 

 Sampling and Testing Mortar, Comp. Strength (ASTM C780)  _____ 

 Sampling and Testing Grout, Comp. Strength (ASTM C1019)  _____ 

 Masonry Unit, Compressive Strength (ASTM C140)    _____ 

 Prism Tests (ASTM C1314)       _____ 

J. Structural Steel: 

 Ultrasonic Testing of Welds (ASTM E164)     _____ 

 Magnetic Particle Testing of Welds (ASTM E709)    _____ 

 Radiographic Testing of Welds (ASTM E94)     _____ 

 

K. Sprayed-On Fireproofing: 

 Thickness and Density Tests (ASTM E605)     _____ 

 

SPEC WRITER NOTE: Use man-days on small 
projects where the inspection will be paid 
separate from field tests. 
 

//L. Inspection: 

 Technical Personnel (Man-days)     _____// 

 

SPEC WRITER NOTE: Use the following for 
large projects where field testing is part 
of technician's service. 
 

//L. Technical Personnel:    (Minimum _________ months) 

1. Technicians to perform tests and inspection listed above. Laboratory 

will be equipped with concrete cylinder storage facilities, 

compression machine, cube molds, proctor molds, balances, scales, 

moisture ovens, slump cones, air meter, and all necessary equipment 

for compaction control. // 

- - - E N D - - - 
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