RENOVATE AND EXPAND SPACE FOR PATIENT SUPPORT AREAS IOWA CITY VA HEALTH CARE SYSTEM

IOWA CITY, IA DVA NO. 636-311

Index of Drawings

T1 Building 1 Cover Sheet

ISSUED FOR CONSTRUCTION DOCUMENTS DECEMBER 17, 2012

VOLUME ONE: BUILDING NO. 1

BASEMENT

4 | | |

9 16

GENERAL Basement Fire Code Plan Statement of Special Inspections STRUCTURAL Structural Demolition Plans 1-B-SD1 1-B-S1 Structural Floor Framing Plans Structural Details **ARCHITECTURAL** Basement Demolition Plan 1-SB-AD1 Sub-Basement Demolition Plan Basement Construction Plan 1-B-A1 1-SB-A1 Sub-Basement Construction Plan Basement Reflected Ceiling Plan 1-B-A2 Basement Finish Plan Basement Flooring Plan Basement Furniture and Equip Plan E&S Basement Contract Furniture Plan E&S Basement Furniture and Equip Plan N&W Basement Contract Furniture Plan N&W Basement Furniture and Equip Plan N&BIO Basement Contract Furniture Plan N&BIO Basement Contract Furniture Elevations & 3Ds 1-B-A4.3b 1-B-A5 Basement Interior Elevations 1-B-A6 Basement Finish Schedules and Notes 1-B-A7 Basement Door Schedule and Types, Frame Types 1-B-A7. Basement Wall Types & Typical Mounting Heights 1-B-A8 Basement Casework Details **Basement Details** 1-B-A11 Basement Plan Details Basement Stair Sections and Details **PLUMBING** 1-B-PD1 Basement Plumbing Demolition Plan 1-B-P0 Underfloor Plumbing Plan Basement Plumbing Plan 1-B-P2 Plumbing Details and Legends

Basement Piping Plan 1-B-H1 Basement Ductwork Plan Mechanical Schematics 1-B-H2 1-B-H3 1-B-H4 Mechanical Legends and Schedules Mechanical Sections and Enlarged Plans 1-B-H5 1-B-H6 Mechanical Details 1-B-H7 Mechanical Details Mechanical Control Diagrams FIRE PROTECTION Basement Fire Protection Plan **ELECTRICAL** 1-B-ED1 Basement Electrical Demolition Plan 1-B-E1 Lighting Plan 1-B-E2 Basement Power and Communications Plan 1-B-E3 Electrical Schedules, Details and One-Line Electrical Symbols, Details and Schedule 1-B-E4 1-B-E5 Electrical Schedules 1-B-E6 **Electrical Schedules** PHASING & SCHEDULING 1-B-PH1 Phasing Task Schedule 1-B-PH2 Phasing Task Schedule Phasing Task Schedule Phasing Plan 1-SB - Phase 1 - Move Phasing Plan 1-SB - Phase 1 - Construction 1-B-PH4 1-B-PH5 Phasing Plan 1-B - Phase 1 - Move Phasing Plan 1-B - Phase 1 - Constr 1-B-PH7 - Construction Phasing Plan 1-B - Phase 2 - Move 1-B-PH8 1-B-PH9 Phasing Plan 1-B - Phase 2 - Construction 1-B-PH10 Phasing Plan 1-B - Phase 3 - Move Phasing Plan 1-B - Phase 3 - Construction 1-B-PH11 Phasing Plan 1-B - Phase 4A - Move 1-B-PH12 Phasing Plan 1-B - Phase 4B - Move 1-B-PH13 Phasing Plan 1-B - Phase 4 - Construction Phasing Plan 1-B - Phase 5A - Move 1-B-PH14 1-B-PH15 Phasing Plan 1-B - Phase 5B - Move Phasing Plan 1-B - Phase 5 - Construction 1-B-PH16 1-B-PH17 1-B-PH18 Phasing Plan 1-B - Phase 6 - Move Phasing Plan 1-B - Phase 6 - Construction 1-B-PH19 Phasing Plan 1-B - Phase 7 - Move 1-B-PH20 Phasing Plan 1-B - Phase 7 - Construction 1-B-PH21

ENVIRONMENTAL DATA SHEETS

Referenced by Room Number


1-B-EDS-1-104 Environmental Data Sheets

Basement Piping Demolition Plan

Basement Ductwork Demolition Plan

MECHANICAL

1-B-HD2



SHIVEHATTERY

ARCHITECTURE + ENGINEERING

2834 Northgate Drive | Iowa City, Iowa 52245
319.354.3040 | fax: 319.354.6921 | shive-hattery.com

Iowa | Illinois | Missouri

Drawing Title
TITLE SHEET

Project Title
RENOVATE AND EXPAND
SPACE FOR PATIENT
SUPPORT AREAS

Project No.
DVA#636-311
S-H#110240-0

Approved: Division Chief

Drawn

DRAWING NO.
T1

Approved: Service Director

Down CITY VA HEALTH CARE SYSTEM

IOWA CITY, IOWA