



BUILDING 77 BASEMENT FLOOR
NO SCALE

- FLOORING NOTES:**
- AD-1 CONTRACTOR SHALL DEMO VGT/TILE/SETTING BED. CONTRACTOR SHALL RESURFACE FLOOR SURFACE WITH A CEMENTITIOUS FLOOR LEVELING COMPOUND THAT MEETS ALL REQUIREMENTS FOR NEW CONCRETE FLOOR COATING PRODUCT. CONTRACTOR SHALL PROVIDE/INSTALL ALL NEW FLOOR COATING MATERIALS THAT SHALL BE A CEMENTITIOUS URETHANE SYSTEM PRODUCT.
 - AF-1 CONTRACTOR SHALL HAVE TO PERFORM ALL WORK AFTER NORMAL BUSINESS HOURS AND ON WEEKENDS .
 - AF-2 CONTRACTOR SHALL REPAIR (MATCHING EXISTING) SPLAYED FLOOR/WALL BASE AFTER VGT TILE REMOVAL.
 - AF-3 CONTRACTOR SHALL BE RESPONSIBLE FOR FIELD MEASUREMENT OF ALL FLOOR SURFACES TO BE RENOVATED.

- GENERAL FLOORING NOTES:**
1. CONTRACTOR SHALL PROVIDE ANY ADDITIONAL CEMENTITIOUS LEVELING MATERIAL REQUIRED IN ORDER TO GRADUALLY (FRAN OUT) SLOPE FOR ADA COMPLIANCE) ADJUST NEW FLOORING TO EXISTING GRADE OF ALL FLOOR VAULT ACCESS COVERS, CLEANOUTS ETC..
 2. FLOORING NOTES ABOVE REFER TO ALL HATCHED AREAS.
 3. INDICATED SQ FOOTAGES ARE ROUNDED TO THE NEXT HIGHEST 100 SF.
 4. **BUILD 77 IS TO BE INCLUDED IN PROJECT.**

LEGEND

9A ROOM NUMBER
175 SQUARE FOOTAGE ±
EXISTING TO REMAIN.

NOT TILE TO BE REMOVED AND REPLACED WITH CONCRETE FINISHING PRODUCT. FLOOR AREA TO BE REPLACED. 1700 SF±.

ADD CORRIDOR 09-17 TO PROJECT Revisions WBJ 6-13-14 Note	Approved: Patient Safety Nurse		Approved: Energy Engineer		Approved: Safety Manager		Approved: Service Chief		Drawing Title BIDGS. 77 BSMT FLOORING REPLACEMENT		Project Title REPLACE FINISHES VARIOUS BUILDINGS		Date 06/13/14		
	Approved: Chief of Police		Approved: Chief of Mental Health Service		Approved: Infection Control Officer		Approved: Associate Director		Approved: Chief of Engineering Svc.		Building Number 77		Project No. 658-14-117		
										Checked WCSJ		Drawn WBJ		DRAWING NO. AF-10 2564	
										Location VA MEDICAL CENTER SALEM, VA, 24153				Dwg. 9 Of 11	
Veterans Affairs															