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SECTION 00 01 15 
LIST OF DRAWING SHEETS 

The drawings listed below accompanying this specification form a part of 

the contract.  

 

Drawing No. Title 

 GENERAL 

G-000 COVER SHEET 

 ARCHITECTURAL 

A-001 ROOF PENETRATION DETAILS 

 STRUCTURAL 

S-001 GENERAL NOTES AND TYPICAL DETAILS 

702-S-101 FOUNDATIONS AND ROOF FRAMING PLAN 

S-501 DETAILS 

 HEATING, VENTILATING, AIR  

 CONDITIONING AND REFRIGERATION  

M-001 MECHANICAL LEGEND, SYMBOLS AND ABBREVIATIONS  

MS-101 MECHANICAL PARTIAL SITE PLAN  

702-MD-101 MECHANICAL DEMOLITION PLAN – PHASE 0 - BLDG 702 – LEVEL 1 

702-MH-101 MECHANICAL HVAC NEW WORK PLAN – PHASE 0 - BLDG 702 – LEVEL 1 

702-MD-111 MECHANICAL DEMOLITION PLAN – PHASE 1 - BLDG 702 – LEVEL 1 

702-MD-112 MECHANICAL DEMOLITION PLAN – PHASE 1 - BLDG 702 – ROOF 

702-MH-111 MECHANICAL HVAC NEW WORK PLAN – PHASE 1 - BLDG 702 – LEVEL 1 

702-MH-112 MECHANICAL HVAC NEW WORK PLAN – PHASE 1 - BLDG 702 – ROOF 

702-MD-121 MECHANICAL DEMOLITION PLAN – PHASE 2 - BLDG 702 – LEVEL 1 

702-MD-122 MECHANICAL DEMOLITION PLAN – PHASE 2 - BLDG 702 – ROOF 

702-MH-121 MECHANICAL HVAC NEW WORK PLAN – PHASE 2 - BLDG 702 – LEVEL 1 

702-MH-122 MECHANICAL HVAC NEW WORK PLAN – PHASE 2 - BLDG 702 – ROOF 

702-MD-131 MECHANICAL DEMOLITION PLAN – PHASE 3 - BLDG 702 – LEVEL 1 

702-MH-131 MECHANICAL HVAC NEW WORK PLAN – PHASE 3 - BLDG 702 – LEVEL 1 

702-MD-141 MECHANICAL DEMOLITION PLAN – PHASE 4 - BLDG 702 – LEVEL 1 

702-MD-142 MECHANICAL DEMOLITION PLAN – PHASE 4 - BLDG 702 – ROOF 

702-MH-141 MECHANICAL HVAC NEW WORK PLAN – PHASE 4 - BLDG 702 – LEVEL 1 

702-MH-142 MECHANICAL HVAC NEW WORK PLAN – PHASE 4 - BLDG 702 – ROOF 

702-MH-151 MECHANICAL HVAC PIPE ANCHORAGE PLAN - BLDG 702 – LEVEL 1  

702-MH-152 MECHANICAL HVAC PIPE ANCHORAGE PLAN - BLDG 702 – ROOF 

702-MH-301 MECHANICAL HVAC SECTIONS – BLDG 702 

MH-501 MECHANICAL HVAC DETAILS 

MH-502 MECHANICAL HVAC DETAILS 
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MD-601 MECHANICAL DEMOLITION DIAGRAM – BLDG 702, 703 

MH-601 MECHANICAL HVAC DIAGRAM – BLDG 702, 703 

MH-602 MECHANICAL HVAC SCHEDULES – BLDG 702 

MI-601 MECHANICAL INSTRUMENTATION DIAGRAM – BLDG 702, 703 

 ELECTRICAL  

E-001 ELECTRICAL LEGEND, SYMBOLS AND ABBREVIATIONS  

ES-101 ELECTRICAL PARTIAL SITE PLAN  

701-ED-101 ELECTRICAL DEMOLITION PLAN – BLDG 701 – LEVEL 1 

702-ED-101 ELECTRICAL DEMOLITION PLAN – BLDG 702 – LEVEL 1 

702-ED-102 ELECTRICAL POWER PLAN – BLDG 702 – ROOF 

701-EP-101 ELECTRICAL POWER PLAN – BLDG 701 – LEVEL 1 

702-EP-101 ELECTRICAL POWER PLAN – BLDG 702 – LEVEL 1 

702-EP-102 ELECTRICAL POWER PLAN – BLDG 702 – ROOF 

E-501 ELECTRICAL DETAILS 

ED-601 ELECTRICAL DEMOLITION SINGLE LINE DIAGRAM 

EP-601 ELECTRICAL POWER SINGLE LINE DIAGRAM 

EP-602 ELECTRICAL SCHEDULES 

- - - END - - - 
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SECTION 01 00 00 
GENERAL REQUIREMENTS  

1.1 GENERAL INTENTION  

A. Contractor shall completely prepare site for building operations, 

including demolition and removal of existing structures, and furnish 

labor and materials and perform work for new construction for the 

VANCHCS Veterans Affairs Northern California Health Care System, Mather 

Campus, high efficiency chiller install as required by drawings and 

specifications.  

B. Visits to the site by Bidders may be made only by appointment with the 

Medical Center Engineering Officer.  

C. Offices of Hilliard Architects, Inc. as Architect-Engineers, will render 

certain technical services during construction. Such services shall be 

considered as advisory to the Government and shall not be construed as 

expressing or implying a contractual act of the Government without 

affirmations by Contracting Officer or his duly authorized 

representative.  

D. Before placement and installation of work subject to tests by testing 

laboratory retained by Department of Veterans Affairs, the Contractor 

shall notify the Resident Engineer in sufficient time to enable testing 

laboratory personnel to be present at the site in time for proper taking 

and testing of specimens and field inspection. Such prior notice shall 

be not less than three work days unless otherwise designated by the 

Resident Engineer. 

E. All employees of general contractor and subcontractors shall comply with 

VA security management program and obtain permission of the VA police, 

be identified by project and employer, and restricted from unauthorized 

access. 

F. Prior to commencing work, general contractor shall provide proof that a 

OSHA designated “competent person” (CP) (29 CFR 1926.20(b)(2) will 

maintain a presence at the work site whenever the general or 

subcontractors are present. 

G. Training: 
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1. All employees of general contractor or subcontractors shall have the 

10-hour or 30-hour OSHA Construction Safety course and other relevant 

competency training, as determined by RE/COR acting as the 

Construction Safety Officer with input from the facility Construction 

Safety Committee. 

2. Submit training records of all such employees for approval before the 

start of work. 

H. VHA Directive 2011-36, Safety and Health during Construction, dated 

9/22/2011 in its entirety is made a part of this section 

 

1.2 STATEMENT OF BID ITEM(S)  

A. BASE BID, GENERAL CONSTRUCTION: Replace 430 ton chiller No. 1 with new 

700 ton high efficiency chiller. Increase size of primary chilled water 

and condenser water loop pumps and piping to accommodate larger 700 ton 

chiller No. 1 flow rates and future 700 ton replacement of chiller No. 

2. Increase size of secondary chilled water pumps and piping to 

accommodate future increase in chilled water demand. Accomplish scope of 

work without major outage of chilled water services.  

   Work includes general construction, mechanical and electrical work, 

utility systems, necessary removal of existing structures and 

construction and certain other items. Some work will need to be 

performed outside regular business hours if deemed disruptive by the 

COR. Costs associated with this requirement shall be included in the 

base bid and will not be billable separately to the VA. 

   B. DEDUCTIVE ALTERNATE NUMBER 1-COOLING TOWER EQUALIZER AND SWEEPER PIPING: 

Do not install cooling tower equalizer header in the chiller room shown 

on sheet 702-MH-141.  Do not install the cooling tower equalizer branch 

for each cooling tower between the cooling tower isolation valve on roof 

level (sheet 702-MH-142) and the cooling tower equalizer header.  

Install a bland flange on the cooling tower isolation valve instead.  Do 

not install associated pipe support and seismic bracing, roof 

penetrations, or wall penetrations. 

   C. DEDUCTIVE ALTERNATE NUMBER 2-SECONDARY CHILLER WATER SYSTEM: Do not 

install secondary chilled water pumps SCHP-1,2,3 shown on sheet 702-MH-
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121.  Install new 10" CHS pump drops (typ 3) and connect to secondary 

chilled water pumps.  Do not install new 14" CHS secondary chilled water 

supply header shown on sheet 702-MH-121.  Do not demolish existing 10" 

CHS secondary chilled water supply header and branches to building 

distribution shown on sheet 702-MD-131.  Do not provide temporary hose 

for phasing secondary branches shown on sheet 702-MD-131.  Do not 

isolate buildings, demolish pipe segments, and install phasing valves 

for branches to building distribution shown on sheets 702-MD-101 and 

702-MH-101.  Do not install new connections between new secondary 

chilled water supply header and branches to building distribution shown 

on 702-MH-131.   

 Do not demolish power connections from existing secondary chilled water 

pumps SCHP-1,2,3 back to Distribution Panel ‘NHD654A’ shown on sheets 

702-ED-101 and ED-601.  Do not provide power connections to secondary 

chilled water pumps SCHP-1,2,3 shown on sheets 702-EP-101 and EP-601.  

Do not provide new 125A/3P breakers at Distribution Panel ‘NHD654A’ 

shown on sheet EP-601.  Do not provide new VFD units to serve secondary 

chilled water pumps SCHP-1,2,3 shown on sheets 702-EP-101 and EP-601. 

   D. DEDUCTIVE ALTERNATE NUMBER 3-PRIMARY CHILLER WATER AND CONDENSER WATER 

PUMPS: Do not demolish secondary chilled water pumps SCHP-1,2,3 shown on 
sheet 702-MD-121.  Do not demolish primary chilled water pumps PCHP-2,3 

shown on sheets 702-MD-111 and 702-MD-121.  Do not install new primary 

chilled water pumps PCHP-2,3 shown on sheets 702-MH-111 and 702-MH-121.  

Do not demolish condenser water pumps CTP-1,2 shown on sheets 702-MD-112 

and 702-MD-122.  Do not install new condenser water pumps CTP-1,2 shown 

on sheets 702-MH-112 and 702-MH-122.   

 Do not demolish power connections from existing primary chilled water 

pumps PCHP-2,3, back to ‘MCC654A’ shown on sheets 702-ED-102 and ED-

601.  Do not provide new power connections to new primary chilled water 

pumps PCHP-2,3, shown on sheets 702-EP-102 and EP-601.  Do not provide 

new 100A/3P breakers at Distribution Panel ‘NHD654A’ shown on sheet EP-

601.  Do not provide new VFD units to serve primary chilled water pumps 

PCHP-2,3 shown on sheets 702-EP-102 and EP-601. 

 Do not demolish power connections from condenser water pumps CTP-2,3 

back to ‘MCC654A’ shown on sheets 702-ED-102 and ED-601.  Do not 

disconnect and remove MCC unit (MCP, motor starter, and motor overload 
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device) in ‘MCC654A’ buckets serving existing condenser water pumps CTP-

2,3 shown on sheet ED-601.  Do not provide new power connections to 

condenser water pumps CTP-2,3 shown on sheets 702-EP-102 and EP-601.  Do 

not provide new fused disconnect switches shown on sheets 702-EP-102 and 

EP-601.  Do not provide new MCC unit (MCP, motor starter, and motor 

overload device) in ‘MCC654A’ buckets to serve condenser water pumps 

CTP-2,3 shown on sheet EP-601. 

 

1.3 SPECIFICATIONS AND DRAWINGS FOR CONTRACTOR 

A. AFTER AWARD OF CONTRACT, one set of printed specifications and drawings 

and one CD with specifications and drawings in PDF format will be 

furnished to the Contractor. 

B. Additional sets of drawings may be made by the Contractor, at 

Contractor's expense, from provided CD. 

C. Contractor shall maintain on site one printed set of specifications, one 

printed set of drawings, one printed set of all RFI's, FRP;s, and other 

documents that modify the original specifications and drawings. 

1.4 CONSTRUCTION SECURITY REQUIREMENTS 

A. Security Plan: 

1. The security plan defines both physical and administrative security 

procedures that will remain effective for the entire duration of the 

project. 

2. The General Contractor is responsible for assuring that all sub-

contractors working on the project and their employees also comply 

with these regulations. 

B. Security Procedures: 

1. General Contractor’s employees shall not enter the project site 

without appropriate badge.  They may also be subject to inspection of 

their personal effects when entering or leaving the project site. 

2. For working outside the “regular hours” as defined in the contract, 

The General Contractor shall give 3 days notice to the Contracting 

Officer so that security arrangements can be provided for the 
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employees.  This notice is separate from any notices required for 

utility shutdown described later in this section. 

3. No photography of VA premises is allowed without written permission 

of the Contracting Officer. 

4. VA reserves the right to close down or shut down the project site and 

order General Contractor’s employees off the premises in the event of 

a national emergency.  The General Contractor may return to the site 

only with the written approval of the Contracting Officer. 

C. Guards: 

1. The General Contractor shall provide unarmed guards at the project 

site 24 hours a days, 7 days a week. 

2. The guard shall have communication devices to report events as 

directed by VA police. 

3. The general Contractor shall install equipment for recording guard 

rounds to ensure systematic checking of the premises. 

D. Key Control: 

1. The General Contractor shall provide duplicate keys and lock 

combinations to the Resident Engineer for the purpose of security 

inspections of every area of project including tool boxes and parked 

machines and take any emergency action. 

2. The General Contractor shall turn over all permanent lock cylinders 

to the VA locksmith for permanent installation. See Section 08 71 00, 

DOOR HARDWARE and coordinate. 

E. Document Control: 

1. Before starting any work, the General Contractor/Sub Contractors 

shall submit an electronic security memorandum describing the 

approach to following goals and maintaining confidentiality of 

“sensitive information”. 

2. The General Contractor is responsible for safekeeping of all 

drawings, project manual and other project information.  This 
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information shall be shared only with those with a specific need to 

accomplish the project. 

3. Certain documents, sketches, videos or photographs and drawings may 

be marked “Law Enforcement Sensitive” or “Sensitive Unclassified”.  

Secure such information in separate containers and limit the access 

to only those who will need it for the project.  Return the 

information to the Contracting Officer upon request. 

4. These security documents shall not be removed or transmitted from the 

project site without the written approval of Contracting Officer. 

5. All paper waste or electronic media such as CD’s and diskettes shall 

be shredded and destroyed in a manner acceptable to the VA. 

6. Notify Contracting Officer and Site Security Officer immediately when 

there is a loss or compromise of “sensitive information”. 

7. All electronic information shall be stored in specified location 

following VA standards and procedures using an Engineering Document 

Management Software (EDMS). 

a. Security, access and maintenance of all project drawings, both 

scanned and electronic shall be performed and tracked through the 

EDMS system. 

b. “Sensitive information” including drawings and other documents may 

be attached to e-mail provided all VA encryption procedures are 

followed. 

F. Motor Vehicle Restrictions 

1. Vehicle authorization request shall be required for any vehicle 

entering the site and such request shall be submitted 24 hours before 

the date and time of access. Access shall be restricted to picking up 

and dropping off materials and supplies. 

2. Separate permits shall be issued for General Contractor and its 

employees for parking in designated areas only. 
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1.5 FIRE SAFETY 

A. Applicable Publications: Publications listed below form part of this 

Article to extent referenced. Publications are referenced in text by 

basic designations only.  

1. American Society for Testing and Materials (ASTM): 

E84-2009.............Surface Burning Characteristics of Building 

Materials 

2. National Fire Protection Association (NFPA): 

10-2010..............Standard for Portable Fire Extinguishers 

30-2008..............Flammable and Combustible Liquids Code 

51B-2009.............Standard for Fire Prevention During Welding, 

Cutting and Other Hot Work 

70-2011..............National Electrical Code 

101-2012.............Life Safety Code 

241-2009.............Standard for Safeguarding Construction, 

Alteration, and Demolition Operations 

3. Occupational Safety and Health Administration (OSHA): 

29 CFR 1926..........Safety and Health Regulations for Construction 

4. VHA Directive 2005-007 

B. Fire Safety Plan: Establish and maintain a fire protection program in 
accordance with 29 CFR 1926. Prior to start of work, prepare a plan 

detailing project-specific fire safety measures, including periodic 

status reports, and submit to Resident Engineer and Facility Safety 

Manager for review for compliance with VHA Directive 2005-007, NFPA 101 

and NFPA 241.Prior to beginning work, all employees of the contractor 

and/or any subcontractors shall undergo a safety briefing provided by 

the general contractor’s competent person per OSHA requirements. This 

briefing shall include information on the construction limits, VAMC 

safety guidelines, means of egress, break areas, work hours, locations 

of restrooms, use of VAMC equipment, etc. Provide documentation to the 
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Resident Engineer that all construction workers have undergone 

contractor’s safety briefing. 

C. Site and Building Access: Maintain free and unobstructed access to 

facility emergency services and for fire, police and other emergency 

response forces in accordance with NFPA 241. 

D. Separate temporary facilities, such as trailers, storage sheds, and 

dumpsters, from existing buildings and new construction by distances in 

accordance with NFPA 241. For small facilities with less than 6 m (20  

F. Temporary Heating and Electrical: Install, use and maintain 

installations in accordance with 29 CFR 1926, NFPA 241 and NFPA 70. 

G. Means of Egress: Do not block exiting for occupied buildings, including 

paths from exits to roads. Minimize disruptions and coordinate with 

Project Engineer and facility Safety Officer 

H. Egress Routes for Construction Workers: Maintain free and unobstructed 

egress. Inspect daily. Report findings and corrective actions weekly to 

Project Engineer and facility Safety Officer 

I. Fire Extinguishers: Provide and maintain extinguishers in construction 

areas and temporary storage areas in accordance with 29 CFR 1926, NFPA 

241 and NFPA 10.  

J. Flammable and Combustible Liquids: Store, dispense and use liquids in 

accordance with 29 CFR 1926, NFPA 241 and NFPA 30.  

K. Standpipes: Install and extend standpipes up with each floor in 

accordance with 29 CFR 1926 and NFPA 241. Do not charge wet standpipes 

subject to freezing until weather protected. 

L. Sprinklers: Install, test and activate new automatic sprinklers prior to 

removing existing sprinklers. 

N. Smoke Detectors: Prevent accidental operation. Remove temporary covers 

at end of work operations each day. Coordinate with Project Engineer and 

facility Safety Officer. 

O. Hot Work: Perform and safeguard hot work operations in accordance with 

NFPA 241 and NFPA 51B. Coordinate with Project Engineer. Obtain permits 

from facility Safety Officer at least 48 hours in advance. Designate 
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contractor's responsible project-site fire prevention program manager to 

permit hot work. 

P. Fire Hazard Prevention and Safety Inspections: Inspect entire 

construction areas weekly. Coordinate with, and report findings and 

corrective actions weekly to Project Engineer and facility Safety 

Officer. 

Q. Smoking: Smoking is prohibited in and adjacent to construction areas 

inside existing buildings and additions under construction. In separate 

and detached buildings under construction, smoking is prohibited except 

in designated smoking rest areas. 

R. Dispose of waste and debris in accordance with NFPA 241. Remove from 

buildings daily. 

S. Perform other construction, alteration and demolition operations in 

accordance with 29 CFR 1926. 

T. If required, submit documentation to the Resident Engineer that 

personnel have been trained in the fire safety aspects of working in 

areas with impaired structural or compartmentalization features. 

1.6 OPERATIONS AND STORAGE AREAS  

A. The Contractor shall confine all operations (including storage of 

materials) on Government premises to areas authorized or approved by the 

Contracting Officer. The Contractor shall hold and save the Government, 

its officers and agents, free and harmless from liability of any nature 

occasioned by the Contractor's performance. 

B. Temporary buildings (e.g., storage sheds, shops, offices) and utilities 

may be erected by the Contractor only with the approval of the 

Contracting Officer and shall be built with labor and materials 

furnished by the Contractor without expense to the Government. The 

temporary buildings and utilities shall remain the property of the 

Contractor and shall be removed by the Contractor at its expense upon 

completion of the work. With the written consent of the Contracting 

Officer, the buildings and utilities may be abandoned and need not be 

removed.  

C. The Contractor shall, under regulations prescribed by the Contracting 

Officer, use only established roadways, or use temporary roadways 
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constructed by the Contractor when and as authorized by the Contracting 

Officer. When materials are transported in prosecuting the work, 

vehicles shall not be loaded beyond the loading capacity recommended by 

the manufacturer of the vehicle or prescribed by any Federal, State, or 

local law or regulation. When it is necessary to cross curbs or 

sidewalks, the Contractor shall protect them from damage. The Contractor 

shall repair or pay for the repair of any damaged curbs, sidewalks, or 

roads.  

D. Working space and space available for storing materials shall be as 

shown on the drawings.  

E. Workmen are subject to rules of Medical Center applicable to their 

conduct.  

F. Execute work so as to interfere as little as possible with normal 

functioning of Medical Center as a whole, including operations of 

utility services, fire protection systems and any existing equipment, 

and with work being done by others. When it is necessary to temporarily 

disconnect any utilities, the Contractor shall coordinate with and 

receive written approval from the COR.  

1. Do not store materials and equipment in other than assigned areas.  

G. Construction Fence: Before construction operations begin, Contractor 

shall provide a chain link construction fence, 2.1m (seven feet) minimum 

height, around the construction area indicated on the drawings. Provide 

gates as required for access with necessary hardware, including hasps 

and padlocks. Fasten fence fabric to terminal posts with tension bands 

and to line posts and top and bottom rails with tie wires spaced at 

maximum 375mm (15 inches). Bottom of fences shall extend to 25mm (one  

H. To minimize interference of construction activities with flow of Medical 

Center traffic, comply with the following:  

1. Keep roads, walks and entrances to grounds, to parking and to 

occupied areas of buildings clear of construction materials, debris 

and standing construction equipment and vehicles. Wherever excavation 

for new utility lines cross existing roads, at least one lane must be 

open to traffic at all times. 
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2. Method and scheduling of required cutting, altering and removal of 

existing roads, walks and entrances must be approved by the Resident 

Engineer.  

I. Coordinate the work for this contract with other construction operations 

as directed by Project Engineer. This includes the scheduling of traffic 

and the use of roadways, as specified in Article, USE OF ROADWAYS.  

1.7 INFECTION PREVENTION MEASURES 

A. Implement the requirements of VAMC’s Infection Control Risk Assessment 

(ICRA) team. ICRA Group may monitor dust in the vicinity of the 

construction work and require the Contractor to take corrective action 

immediately if the safe levels are exceeded. 

B. Establish and maintain a dust control program as part of the 

contractor’s infection preventive measures in accordance with the 

guidelines provided by ICRA Group. Prior to start of work, prepare a 

plan detailing project-specific dust protection measures, including 

periodic status reports, and submit to Project Engineer and Facility 

ICRA team for review for compliance with contract requirements in 

accordance with Section 01 33 23, SHOP DRAWINGS, PRODUCT DATA AND 

SAMPLES.  

1. All personnel involved in the construction or renovation activity 

shall be educated and trained in infection prevention measures 

established by the medical center. 

C. Medical center Infection Control personnel shall monitor for airborne 

disease (e.g. aspergillosis) as appropriate during construction. A 

baseline of conditions may be established by the medical center prior to 

the start of work and periodically during the construction stage to 

determine impact of construction activities on indoor air quality. In 

addition: 

1. The RE and VAMC Infection Control personnel shall review pressure 

differential monitoring documentation to verify that pressure 

differentials in the construction zone and in the patient-care rooms 

are appropriate for their settings. The requirement for negative air 

pressure in the construction zone shall depend on the location and 

type of activity. Upon notification, the contractor shall implement 
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corrective measures to restore proper pressure differentials as 

needed. 

2. In case of any problem, the medical center, along with assistance 

from the contractor, shall conduct an environmental assessment to 

find and eliminate the source. 

D. In general adopt preventive measures during construction to keep down 

dust and prevent mold.  

E. Final Cleanup: 

1. Upon completion of project, or as work progresses, remove all 

construction debris from above ceiling, vertical shafts and utility 

chases that have been part of the construction. 

2. Perform HEPA vacuum cleaning of all surfaces in the construction 

area. This includes walls, ceilings, cabinets, furniture (built-in or 

free standing), partitions, flooring, etc. 

3. All air ducts shall be cleaned prior to final inspection. 

1.8 DISPOSAL AND RETENTION 

A. Materials and equipment accruing from work removed and from demolition 

of buildings or structures shall be disposed of as follows:  

1. Reserved items which are to remain property of the Government are 

noted on drawings or in specifications as items to be stored. Items 

that remain property of the Government shall be removed or dislodged 

from present locations in such a manner as to prevent damage which 

would be detrimental to re-installation and reuse. Store such items 

where directed by Resident Engineer.  

2. Items not reserved shall become property of the Contractor and be 

removed by Contractor from Medical Center. 

3. Items of portable equipment and furnishings located in rooms and 

spaces in which work is to be done under this contract shall remain 

the property of the Government. When rooms and spaces are vacated by 

the Department of Veterans Affairs during the alteration period, such 

items which are NOT required by drawings and specifications to be 
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either relocated or reused will be removed by the Government in 

advance of work to avoid interfering with Contractor's operation.  

4. PCB Transformers and Capacitors: The Contractor shall be responsible 

for disposal of the Polychlorinated Biphenyl (PCB) transformers and 

capacitors. The transformers and capacitors shall be taken out of 

service and handled in accordance with the procedures of the 

Environmental Protection Agency (EPA) and the Department of 

Transportation (DOT) as outlined in Code of Federal Regulation (CFR), 

Titled 40 and 49 respectively. The EPA's Toxic Substance Control Act 

(TSCA) Compliance Program Policy Nos. 6-PCB-6 and 6-PCB-7 also apply. 

Upon removal of PCB transformers and capacitors for disposal, the 

"originator" copy of the Uniform Hazardous Waste Manifest (EPA Form 

8700-22), along with the Uniform Hazardous Waste Manifest 

Continuation Sheet (EPA Form 8700-22A) shall be returned to the 

Contracting Officer who will annotate the contract file and transmit 

the Manifest to the Medical Center's Chief.  

a. Copies of the following listed CFR titles may be obtained from the 

Government Printing Office: 

40 CFR 261........Identification and Listing of Hazardous Waste  

40 CFR 262........Standards Applicable to Generators of Hazardous 

Waste  

40 CFR 263........Standards Applicable to Transporters of 

Hazardous Waste  

40 CFR 761........PCB Manufacturing, Processing, Distribution in 

Commerce, and use Prohibitions 

49 CFR 172........Hazardous Material tables and Hazardous Material 

Communications Regulations  

49 CFR 173........Shippers - General Requirements for Shipments 

and Packaging  

49 CRR 173........Subpart A General  

49 CFR 173........Subpart B Preparation of Hazardous Material for 

Transportation  
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49 CFR 173........Subpart J Other Regulated Material; Definitions 

and Preparation  

TSCA..............Compliance Program Policy Nos. 6-PCB-6 and 

6-PCB-7  

1.9 PROTECTION OF EXISTING VEGETATION, STRUCTURES, EQUIPMENT, UTILITIES, AND 
IMPROVEMENTS  

A. The Contractor shall preserve and protect all structures, equipment, and 

vegetation (such as trees, shrubs, and grass) on or adjacent to the work 

site, which are not to be removed and which do not unreasonably 

interfere with the work required under this contract. The Contractor 

shall only remove trees when specifically authorized to do so, and shall 

avoid damaging vegetation that will remain in place. If any limbs or 

branches of trees are broken during contract performance, or by the 

careless operation of equipment, or by workmen, the Contractor shall 

trim those limbs or branches with a clean cut and paint the cut with a 

tree-pruning compound as directed by the Contracting Officer.  

B. The Contractor shall protect from damage all existing improvements and 

utilities at or near the work site and on adjacent property of a third 

party, the locations of which are made known to or should be known by 

the Contractor. The Contractor shall repair any damage to those 

facilities, including those that are the property of a third party, 

resulting from failure to comply with the requirements of this contract 

or failure to exercise reasonable care in performing the work. If the 

Contractor fails or refuses to repair the damage promptly, the 

Contracting Officer may have the necessary work performed and charge the 

cost to the Contractor. 

C. Refer to Section 01 57 19, TEMPORARY ENVIRONMENTAL CONTROLS, for 

additional requirements on protecting vegetation, soils and the 

environment. Refer to Articles, "Alterations", "Restoration", and 

"Operations and Storage Areas" for additional instructions concerning 

repair of damage to structures and site improvements.  

D. Refer to FAR clause 52.236-7, "Permits and Responsibilities," which is 

included in General Conditions. A National Pollutant Discharge 

Elimination System (NPDES) permit is required for this project. The 

Contractor is considered an "operator" under the permit and has 

extensive responsibility for compliance with permit requirements. VA 
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will make the permit application available at the (appropriate medical 

center) office. The apparent low bidder, contractor and affected 

subcontractors shall furnish all information and certifications that are 

required to comply with the permit process and permit requirements. Many 

of the permit requirements will be satisfied by completing construction 

as shown and specified. Some requirements involve the Contractor's 

method of operations and operations planning and the Contractor is 

responsible for employing best management practices. The affected 

activities often include, but are not limited to the following: 

- Designating areas for equipment maintenance and repair; 

- Providing waste receptacles at convenient locations and provide 

regular collection of wastes; 

- Locating equipment wash down areas on site, and provide appropriate 

control of wash-waters; 

- Providing protected storage areas for chemicals, paints, solvents, 

fertilizers, and other potentially toxic materials; and 

- Providing adequately maintained sanitary facilities. 

1.10 RESTORATION  

A. Remove, cut, alter, replace, patch and repair existing work as necessary 

to install new work. Existing work to be altered or extended and that is 

found to be defective in any way, shall be reported to the Resident 

Engineer before it is disturbed. Materials and workmanship used in 

restoring work, shall conform in type and quality to that of original 

existing construction, except as otherwise shown or specified.  

B. Upon completion of contract, deliver work complete and undamaged. 

Existing work (lawns, paving, roads, walks, etc.) disturbed or removed 

as a result of performing required new work, shall be patched, repaired, 

reinstalled, or replaced with new work, and refinished and left in as 

good condition as existed before commencing work.  

C. At Contractor's own expense, Contractor shall immediately restore to 

service and repair any damage caused by Contractor's workmen to existing 

piping and conduits, wires, cables, etc., of utility services or of fire 

protection systems and communications systems (including telephone) 
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which are indicated on drawings and which are not scheduled for 

discontinuance or abandonment.  

D. Expense of repairs to such utilities and systems not shown on drawings 

or locations of which are unknown will be covered by adjustment to 

contract time and price in accordance with clause entitled "CHANGES" 

(FAR 52.243-4 and VAAR 852.236-88) and "DIFFERING SITE CONDITIONS" (FAR 

52.236-2).  

1.11 PHYSICAL DATA  

A. Data and information furnished or referred to below is for the 

Contractor's information. The Government shall not be responsible for 

any interpretation of or conclusion drawn from the data or information 

by the Contractor. 

B. Subsurface conditions have been developed by core borings and test pits. 

Logs of subsurface exploration are shown diagrammatically on drawings.  

C. A copy of the soil report will be made available for inspection by 

bidders upon request to the Engineering Officer at the VA Medical 

Center, and shall be considered part of the contract documents.  

D. Government does not guarantee that other materials will not be 

encountered nor that proportions, conditions or character of several 

materials will not vary from those indicated by explorations. Bidders 

are expected to examine site of work and logs of borings; and, after 

investigation, decide for themselves character of materials and make 

their bids accordingly. Upon proper application to Department of 

Veterans Affairs, bidders will be permitted to make subsurface 

explorations of their own at site.  

1.12 PROFESSIONAL SURVEYING SERVICES  

 A registered professional land surveyor or registered civil engineer 

whose services are retained and paid for by the Contractor shall perform 

services specified herein and in other specification sections. The 

Contractor shall certify that the land surveyor or civil engineer is not 

one who is a regular employee of the Contractor, and that the land 

surveyor or civil engineer has no financial interest in this contract.  



VA NORTHERN CALIFORNIA HEALTH CARE SYSTEM        100% CD July 11, 2014 

VANCHCS High Efficiency Chiller Installation  

Project No. 612A4-14-006 

 

01 00 00 -17 

1.13 LAYOUT OF WORK  

A. The Contractor shall lay out the work from Government established base 

lines and bench marks, indicated on the drawings, and shall be 

responsible for all measurements in connection with the layout. The 

Contractor shall furnish, at Contractor's own expense, all stakes, 

templates, platforms, equipment, tools, materials, and labor required to 

lay out any part of the work. The Contractor shall be responsible for 

executing the work to the lines and grades that may be established or 

indicated by the Contracting Officer. The Contractor shall also be 

responsible for maintaining and preserving all stakes and other marks 

established by the Contracting Officer until authorized to remove them. 

If such marks are destroyed by the Contractor or through Contractor's 

negligence before their removal is authorized, the Contracting Officer 

may replace them and deduct the expense of the replacement from any 

amounts due or to become due to the Contractor.  

B. Establish and plainly mark center lines for building, and such other 

lines and grades that are reasonably necessary to properly assure that 

location, orientation, and elevations established for each such 

structure and/or roads and parking lots, are in accordance with lines 

and elevations shown on contract drawings.  

C. Following completion of general mass excavation and before any other 

permanent work is performed, establish and plainly mark (through use of 

appropriate batter boards or other means) sufficient additional survey 

control points or system of points as may be necessary to assure proper 

alignment, orientation, and grade of all major features of work. Survey 

shall include, but not be limited to, location of lines and grades of 

footings, exterior walls, center lines of columns in both directions, 

major utilities and elevations of floor slabs:  

1. Such additional survey control points or system of points thus 

established shall be checked and certified by a registered land 

surveyor or registered civil engineer. Furnish such certification to 

the Resident Engineer before any work (such as footings, floor slabs, 

columns, walls, utilities and other major controlling features) is 

placed.  

D. During progress of work, and particularly as work progresses from floor 

to floor, Contractor shall have line grades and plumbness of all major 
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form work checked and certified by a registered land surveyor or 

registered civil engineer as meeting requirements of contract drawings. 

Furnish such certification to the Resident Engineer before any major 

items of concrete work are placed. In addition, Contractor shall also 

furnish to the Project Engineer certificates from a registered land 

surveyor or registered civil engineer that the following work is 

complete in every respect as required by contract drawings. 

1. Lines of building.  

2. Elevations of bottoms of footings and tops of floors.  

3. Lines and elevations of sewers and of all outside distribution 

systems. 

4. Lines of elevations of all swales and interment areas.  

5. Lines and elevations of roads, streets and parking lots.  

E. Whenever changes from contract drawings are made in line or grading 

requiring certificates, record such changes on a reproducible drawing 

bearing the registered land surveyor or registered civil engineer seal, 

and forward these drawings upon completion of work to Project Engineer. 

E'. Upon completion of the work, the Contractor shall furnish the Project 

Engineer, reproducible drawings at the scale of the contract drawings, 

showing the finished grade on the grid developed for constructing the 

work, including burial monuments and fifty foot stationing along new 

road centerlines. These drawings shall bear the seal of the registered 

land surveyor or registered civil engineer.  

F. The Contractor shall perform the surveying and layout work of this and 

other articles and specifications in accordance with the provisions of 

Article "Professional Surveying Services".  

1.14 AS-BUILT DRAWINGS 

A. The contractor shall maintain two full size sets of as-built drawings 

which will be kept current during construction of the project, to 

include all contract changes, modifications and clarifications. 
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B. All variations shall be shown in the same general detail as used in the 

contract drawings. To insure compliance, as-built drawings shall be made 

available for the Resident Engineer's review, as often as requested. 

C. Contractor shall deliver two approved completed sets of as-built 

drawings to the Resident Engineer within 15 calendar days after each 

completed phase and after the acceptance of the project by the Resident 

Engineer. 

D. Paragraphs A, B, & C shall also apply to all shop drawings. 

1.15 USE OF ROADWAYS 

A. For hauling, use only established public roads and roads on Medical 

Center property and, when authorized by the Project Engineer, such 

temporary roads which are necessary in the performance of contract work. 

Temporary roads shall be constructed by the Contractor at Contractor's 

expense. When necessary to cross curbing, sidewalks, or similar 

construction, they must be protected by well-constructed bridges. 

B. When new permanent roads are to be a part of this contract, Contractor 

may construct them immediately for use to facilitate building 

operations. These roads may be used by all who have business thereon 

within zone of building operations.  

1.16 PROJECT ENGINEER'S FIELD OFFICE 

A. The Contractor shall, within fifteen (15) days after receipt of Notice 

to Proceed, provide where shown on the drawings a temporary field 

office, furniture, and two inch deep gravel surfaced area for use of the 

Project Engineer. Office and furniture shall be new. 

B. The field office shall provide not less than 67 square meters (720 gross 

square feet) of floor area in one unit. Installation of the office shall 

meet all local codes. 

C. Provide office with two, 900 mm (three foot) wide exterior doors, 

including hardware and OSHA approved platform and stairs leading to 

grade.  

D. Enclose the entire perimeter of the office from the floor to the ground 

and finish to match exterior. Provide R7 insulation and seal tight to 

ground with a painted 19 mm (3/4 inch) exterior grade plywood skirt.  
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E. Exterior finishes shall be manufacturer's standards.  

F. Provide floor, wall, and roof with not less than R5 insulation.  

G. Interior finishes shall consist of resilient flooring, plywood paneling 

or painted wallboard on walls, and acoustical tile ceilings. Interior 

doors may be either painted or stained.  

H. Interior shall be subdivided with full height partitions to provide one 

office, one sample room, and one toilet. Provide each space with 900 mm 

(three foot) wide door with master keyed locks. Section off an area with 

a low partition and counter for the secretary's desk.  

I. Provide 750 mm (2-1/2 feet) wide by 900 mm (3 feet) high operable 

windows; two in each room (none required in sample room), except provide 

only one 600 mm (2 foot) high window in toilet room(s). Window openings 

shall be fitted with security bars to prevent any forced entry. The door 

of field office shall have a hasp and padlock and also deadbolts keyed 

from both sides.  

J. Provide sufficient fluorescent lighting in each room to deliver 750 lux 

(70 foot-candles) of light at desk top height without the aid of 

daylight. Provide one light switch in each room.  

K. Provide one duplex receptacle in each wall of each room. If a wall is 

3.0 m (10 feet) long or more, provide two receptacles for each 3.0 m (10 

feet), or portion thereof, of wall. Provide two duplex receptacles in 

low partition at secretary's desk.  

L. The Contractor shall provide the following:  

1. Electricity, hot and cold water, and necessary utility services 

(except telephone).  

2. All necessary piping, power circuits network cabling, cat 5e or 

better cabling for phones and computers, electrical fixtures, 

lighting, and other items necessary to provide a habitable structure 

for the purpose intended. The number of network and electrical 

receptacles will be as per attached drawing of the field office. 

3. Thermostatically controlled, centralized heating and air conditioning 

system designed to maintain the temperature between 21 and 27 degrees 
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C (70 and 80 degrees F) with 50 percent relative humidity maintained 

during the air conditioning season.  

4. One water closet, lavatory, mirror, toilet paper dispenser, paper 

towel dispenser, soap dispenser, towel bar, and two-prong coat hooks 

for each toilet room. 

5. The contractor to install a suitable alarm system for the field 

office. 

M. Contractor shall, for the duration of the Project Engineer's occupancy, 

provide the following:  

1. Satisfactory conditions in and around the field office and parking 

area. 

2. Maintenance of gravel surfaced area, including the area for parking, 

in an acceptable condition for vehicle and foot traffic at all times.  

3. Maintenance of utility services.  

4. Potable water, fuel and electric power for normal office uses, 

including lights, heating and air conditioning.  

N. The Contractor shall provide the following new items: 

 QUANTITY REQUIRED  

1 Secretary workstation with adjustable keying desk or drawer 738 mm H 

x 1.5 m W x 760 mm D (size 29-1/2" H x 60" W x 30" D)  

2 Printer stand 663 mm H x 1.5 m W x 750 mm D (size 26-1/2" H x 60" W x 

30" D) 

3 Office desk, double pedestal  

4 Conference table 900 mm x 1.8 m (size 3' x 6')  

5 Plan table 1.2 m x 2.1 m (4' x 7')  

6 Secretary chair  

7 Swivel chair with arms  

8 Conference chairs  
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9 Lockable 5 drawer file cabinets, letter size  

10 Drawing rack, with 12-750 mm (12-30 inch) "Plan Hold" drawing 

holders, freestanding  

11 Shelves for sample room, 7 adjustable Shelves, 305 mm W x 900 mm L 

(12" W x 3' L) 

12 Bookcases  

13 Electric water cooler  

14 Metal storage cabinet, 900 mm x 450 mm x 1.8 m (36" x 18" x 72") with 

six shelves 

O. Project Engineer's field office and facilities shall be relocated once 

after its initial installation at the Contractor's expense. Relocation 

consists of moving the field office and facilities to a location within 

the VA site designated by the Resident Engineer together with providing 

and maintaining utilities, parking area, sanitary facilities and 

janitorial service in new location until completion and final acceptance 

of project.  

P. At the completion of all work, including the punch list, the Project 

Engineer's field office and facilities shall become the property of the 

Contractor and Contractor shall remove same, including utility 

connections, from the Medical Center. The site shall be restored to 

original condition and finished in accordance with contract 

requirements.  

Q. The Contractor shall furnish floor plans for approval by the Project 

Engineer prior to furnishing the field office.  

1.17 TEMPORARY USE OF MECHANICAL AND ELECTRICAL EQUIPMENT  

A. Use of new installed mechanical and electrical equipment to provide 

heat, ventilation, plumbing, light and power will be permitted subject 

to compliance with the following provisions:  

1. Permission to use each unit or system must be given by Resident 

Engineer. If the equipment is not installed and maintained in 

accordance with the following provisions, the Resident Engineer will 

withdraw permission for use of the equipment.  
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2. Electrical installations used by the equipment shall be completed in 

accordance with the drawings and specifications to prevent damage to 

the equipment and the electrical systems, i.e. transformers, relays, 

circuit breakers, fuses, conductors, motor controllers and their 

overload elements shall be properly sized, coordinated and adjusted. 

Voltage supplied to each item of equipment shall be verified to be 

correct and it shall be determined that motors are not overloaded. 

The electrical equipment shall be thoroughly cleaned before using it 

and again immediately before final inspection including vacuum 

cleaning and wiping clean interior and exterior surfaces.  

3. Units shall be properly lubricated, balanced, and aligned. Vibrations 

must be eliminated.  

4. Automatic temperature control systems for preheat coils shall 

function properly and all safety controls shall function to prevent 

coil freeze-up damage.  

5. The air filtering system utilized shall be that which is designed for 

the system when complete, and all filter elements shall be replaced 

at completion of construction and prior to testing and balancing of 

system. 

6. All components of heat production and distribution system, metering 

equipment, condensate returns, and other auxiliary facilities used in 

temporary service shall be cleaned prior to use; maintained to 

prevent corrosion internally and externally during use; and cleaned, 

maintained and inspected prior to acceptance by the Government. 

Boilers, pumps, feedwater heaters and auxiliary equipment must be 

operated as a complete system and be fully maintained by operating 

personnel. Boiler water must be given complete and continuous 

chemical treatment. 

B. Prior to final inspection, the equipment or parts used which show wear 

and tear beyond normal, shall be replaced with identical replacements, 

at no additional cost to the Government.  

C. This paragraph shall not reduce the requirements of the mechanical and 

electrical specifications sections.  
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1.18 TEMPORARY USE OF NEW ELEVATOR 

A. The Contractor and his personnel shall be permitted use of new elevator 

subject to the following provisions: 

1. Contractor shall make arrangements with the Resident Engineer for use 

of elevator. Contractor may obtain elevator for exclusive use. 

2. Prior to the use of elevator, the Contractor shall have the elevator 

inspected and accepted by an ASME accredited, certified elevator 

safety inspector. The acceptance report shall be submitted to the 

Resident Engineer. 

3. Submit to the Project Engineer the schedule and procedures for 

maintaining equipment. Indicate the day or days of the week and total 

hours required for maintenance. A report shall be submitted to the 

Project Engineer monthly indicating the type of maintenance 

conducted, hours used, and any repairs made to the elevator(s). 

4. The Contractor shall be responsible for enforcing the maintenance 

procedures. 

5. During temporary use of elevator all repairs, equipment replacement 

and cost of maintenance shall be the responsibility of the 

Contractor. 

6. Personnel for operating elevator shall not be provided by the 

Department of Veterans Affairs. 

7. Contractor shall cover and provide maximum protection of the entire 

elevator installation. 

8. The Contractor shall arrange for the elevator company to perform 

operation of the elevator so that an ASME accredited, certified 

elevator safety inspector can evaluate the equipment. The Contractor 

shall be responsible for any costs of the elevator company. 

9. All elevator parts worn or damaged during temporary use shall be 

removed and replaced with new parts. This shall be determined by an 

ASME accredited certified elevator safety inspector after temporary 

use and before acceptance by the Government. Submit report to the 

Project Engineer for approval. 
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10. Elevator shall be tested as required by the testing section of the 

elevator specifications before acceptance by the Department of 

Veterans Affairs. 

1.19 TEMPORARY TOILETS  

A. Provide for use of all Contractor's workmen ample temporary sanitary 

toilet accommodations with suitable sewer and water connections; or, 

when approved by Project Engineer, provide suitable dry closets where 

directed. Keep such places clean and free from flies, and all 

connections and appliances connected therewith are to be removed prior 

to completion of contract, and premises left perfectly clean.  

1.20 AVAILABILITY AND USE OF UTILITY SERVICES  

A. The Government shall make all reasonably required amounts of utilities 

available to the Contractor from existing outlets and supplies, as 

specified in the contract. The amount to be paid by the Contractor for 

chargeable electrical services shall be the prevailing rates charged to 

the Government. The Contractor shall carefully conserve any utilities 

furnished without charge.  

B. The Contractor, at Contractor's expense and in a workmanlike manner 

satisfactory to the Contracting Officer, shall install and maintain all 

necessary temporary connections and distribution lines, and all meters 

required to measure the amount of electricity used for the purpose of 

determining charges. Before final acceptance of the work by the 

Government, the Contractor shall remove all the temporary connections, 

distribution lines, meters, and associated paraphernalia.  

C. Contractor shall install meters at Contractor's expense and furnish the 

Medical Center a monthly record of the Contractor's usage of electricity 

as hereinafter specified.  

D. Heat: Furnish temporary heat necessary to prevent injury to work and 

materials through dampness and cold. Use of open salamanders or any 

temporary heating devices which may be fire hazards or may smoke and 

damage finished work, will not be permitted. Maintain minimum 

temperatures as specified for various materials:  

E. Electricity (for Construction and Testing): Furnish all temporary 

electric services.  



VA NORTHERN CALIFORNIA HEALTH CARE SYSTEM        100% CD July 11, 2014 

VANCHCS High Efficiency Chiller Installation  

Project No. 612A4-14-006 

 

01 00 00 -26 

1. Obtain electricity by connecting to the Medical Center electrical 

distribution system. The Contractor shall meter and pay for 

electricity required for electric cranes and hoisting devices, 

electrical welding devices and any electrical heating devices 

providing temporary heat. Electricity for all other uses is available 

at no cost to the Contractor.  

F. Water (for Construction and Testing): Furnish temporary water service. 

1. Obtain water by connecting to the Medical Center water distribution 

system. Provide reduced pressure backflow preventer at each 

connection. Water is available at no cost to the Contractor.  

2. Maintain connections, pipe, fittings and fixtures and conserve 

water-use so none is wasted. Failure to stop leakage or other wastes 

will be cause for revocation (at Project Engineer's discretion) of 

use of water from Medical Center's system.  

G. Steam: Furnish steam system for testing required in various sections of 

specifications.  

1. Obtain steam for testing by connecting to the Medical Center steam 

distribution system. Steam is available at no cost to the Contractor.  

2. Maintain connections, pipe, fittings and fixtures and conserve 

steam-use so none is wasted. Failure to stop leakage or other waste 

will be cause for revocation (at Project Engineer's discretion), of 

use of steam from the Medical Center's system.  

H. Fuel: Natural and LP gas and burner fuel oil required for boiler 

cleaning, normal initial boiler-burner setup and adjusting, and for 

performing the specified boiler tests will be furnished by the 

Government. Fuel required for prolonged boiler-burner setup, 

adjustments, or modifications due to improper design or operation of 

boiler, burner, or control devices shall be furnished by the Contractor 

at Contractor's expense. 

1.21 NEW TELEPHONE EQUIPMENT 

 The contractor shall coordinate with the work of installation of 

telephone equipment by others. This work shall be completed before the 

building is turned over to VA. 
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1.22 TESTS  

A. Pre-test mechanical and electrical equipment and systems and make 

corrections required for proper operation of such systems before 

requesting final tests. Final test will not be conducted unless 

pre-tested.  

B. Conduct final tests required in various sections of specifications in 

presence of an authorized representative of the Contracting Officer. 

Contractor shall furnish all labor, materials, equipment, instruments, 

and forms, to conduct and record such tests.  

C. Mechanical and electrical systems shall be balanced, controlled and 

coordinated. A system is defined as the entire complex which must be 

coordinated to work together during normal operation to produce results 

for which the system is designed. For example, air conditioning supply 

air is only one part of entire system which provides comfort conditions 

for a building. Other related components are return air, exhaust air, 

steam, chilled water, refrigerant, hot water, controls and electricity, 

etc. Another example of a complex which involves several components of 

different disciplines is a boiler installation. Efficient and acceptable 

boiler operation depends upon the coordination and proper operation of 

fuel, combustion air, controls, steam, feedwater, condensate and other 

related components.  

D. All related components as defined above shall be functioning when any 

system component is tested. Tests shall be completed within a reasonably 

short period of time during which operating and environmental conditions 

remain reasonably constant.  

E. Individual test result of any component, where required, will only be 

accepted when submitted with the test results of related components and 

of the entire system.  

1.23 INSTRUCTIONS  

A. Contractor shall furnish Maintenance and Operating manuals (hard copies 

and electronic) and verbal instructions when required by the various 

sections of the specifications and as hereinafter specified.  

B. Manuals: Maintenance and operating manuals and one compact disc (four 

hard copies and one electronic copy each) for each separate piece of 

equipment shall be delivered to the Resident Engineer coincidental with 
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the delivery of the equipment to the job site. Manuals shall be 

complete, detailed guides for the maintenance and operation of 

equipment. They shall include complete information necessary for 

starting, adjusting, maintaining in continuous operation for long 

periods of time and dismantling and reassembling of the complete units 

and sub-assembly components. Manuals shall include an index covering all 

component parts clearly cross-referenced to diagrams and illustrations. 

Illustrations shall include "exploded" views showing and identifying 

each separate item. Emphasis shall be placed on the use of special tools 

and instruments. The function of each piece of equipment, component, 

accessory and control shall be clearly and thoroughly explained. All 

necessary precautions for the operation of the equipment and the reason 

for each precaution shall be clearly set forth. Manuals must reference 

the exact model, style and size of the piece of equipment and system 

being furnished. Manuals referencing equipment similar to but of a 

different model, style, and size than that furnished will not be 

accepted.  

C. Instructions: Contractor shall provide qualified, factory-trained 

manufacturers' representatives to give detailed instructions to assigned 

Department of Veterans Affairs personnel in the operation and complete 

maintenance for each piece of equipment. All such training will be at 

the job site. These requirements are more specifically detailed in the 

various technical sections. Instructions for different items of 

equipment that are component parts of a complete system, shall be given 

in an integrated, progressive manner. All instructors for every piece of 

component equipment in a system shall be available until instructions 

for all items included in the system have been completed. This is to 

assure proper instruction in the operation of inter-related systems. All 

instruction periods shall be at such times as scheduled by the Resident 

Engineer and shall be considered concluded only when the Resident 

Engineer is satisfied in regard to complete and thorough coverage. The 

Department of Veterans Affairs reserves the right to request the removal 

of, and substitution for, any instructor who, in the opinion of the 

Resident Engineer, does not demonstrate sufficient qualifications in 

accordance with requirements for instructors above.  
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1.24 GOVERNMENT-FURNISHED PROPERTY  

A. The Government shall deliver to the Contractor, the Government-furnished 

property shown on the drawings.  

B. Equipment furnished by Government to be installed by Contractor will be 

furnished to Contractor at the Medical Center. 

C. Contractor shall be prepared to receive this equipment from Government 

and store or place such equipment not less than 90 days before 

Completion Date of project.  

D. Notify Project Engineer in writing, 60 days in advance, of date on which 

Contractor will be prepared to receive equipment furnished by 

Government. Arrangements will then be made by the Government for 

delivery of equipment.  

1. Immediately upon delivery of equipment, Contractor shall arrange for 

a joint inspection thereof with a representative of the Government. 

At such time the Contractor shall acknowledge receipt of equipment 

described, make notations, and immediately furnish the Government 

representative with a written statement as to its condition or 

shortages.  

2. Contractor thereafter is responsible for such equipment until such 

time as acceptance of contract work is made by the Government.  

E. Equipment furnished by the Government will be delivered in a partially 

assembled (knock down) condition in accordance with existing standard 

commercial practices, complete with all fittings, fastenings, and 

appliances necessary for connections to respective services installed 

under contract. All fittings and appliances (i.e., couplings, ells, 

tees, nipples, piping, conduits, cables, and the like) necessary to make 

the connection between the Government furnished equipment item and the 

utility stub-up shall be furnished and installed by the contractor at no 

additional cost to the Government.  

F. Completely assemble and install the Government furnished equipment in 

place ready for proper operation in accordance with specifications and 

drawings.  
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G. Furnish supervision of installation of equipment at construction site by 

qualified factory trained technicians regularly employed by the 

equipment manufacturer. 

1.25 CONSTRUCTION SIGN  

A. Provide a Construction Sign where directed by the Resident Engineer. All 

wood members shall be of framing lumber. Cover sign frame with 0.7 mm 

(24 gage) galvanized sheet steel nailed securely around edges and on all 

bearings. Provide three 100 by 100 mm (4 inch by 4 inch) posts (or 

equivalent round posts) set 1200 mm (four feet) into ground. Set bottom 

of sign level at 900 mm (three feet) above ground and secure to posts 

with through bolts. Make posts full height of sign. Brace posts with 50 

x 100 mm (two by four inch) material as directed.  

B. Paint all surfaces of sign and posts two coats of white gloss paint. 

Border and letters shall be of black gloss paint, except project title 

which shall be blue gloss paint.  

C. Maintain sign and remove it when directed by the Resident Engineer.  

D. Detail Drawing of construction sign showing required legend and other 

characteristics of sign is shown on the drawings.  

1.26 SAFETY SIGN  

A. Provide a Safety Sign where directed by Project Engineer. Face of sign 

shall be 19 mm (3/4 inch) thick exterior grade plywood. Provide two 100 

mm by 100 mm (four by four inch) posts extending full height of sign and 

900 mm (three feet) into ground. Set bottom of sign level at 1200 mm 

(four feet) above ground.  

B. Paint all surfaces of Safety Sign and posts with one prime coat and two 

coats of white gloss paint. Letters and design shall be painted with 

gloss paint of colors noted.  

C. Maintain sign and remove it when directed by Resident Engineer.  

D. Standard Detail Drawing Number SD10000-02(Found on VA TIL) of safety 

sign showing required legend and other characteristics of sign is shown 

on the drawings.  

E. Post the number of accident free days on a daily basis.  
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1.27 PHOTOGRAPHIC DOCUMENTATION  

A. During the construction period through completion, provide photographic 

documentation of construction progress and at selected milestones 

including electronic indexing, navigation, storage and remote access to 

the documentation, as per these specifications. The commercial 

photographer or the subcontractor used for this work shall meet the 

following qualifications:  

1. Demonstrable minimum experience of three (3) years in operation 

providing documentation and advanced indexing/navigation systems 
including a representative portfolio of construction projects of 

similar type, size, duration and complexity as the Project. 

2. Demonstrable ability to service projects throughout North America, 

which shall be demonstrated by a representative portfolio of active 

projects of similar type, size, duration and complexity as the 

Project. 

B. Photographic documentation elements: 

1. Each digital image shall be taken with a professional grade camera 

with minimum size of 6 megapixels (MP) capable of producing 200x250mm 

(8 x 10 inch) prints with a minimum of 2272 x 1704 pixels and 

400x500mm (16 x 20 inch) prints with a minimum 2592 x 1944 pixels.  

2. Indexing and navigation system shall utilize actual AUTOCAD 

construction drawings, making such drawings interactive on an on-line 

interface.  For all documentation referenced herein, indexing and 

navigation must be organized by both time (date-stamped) and location 

throughout the project. 

3. Documentation shall combine indexing and navigation system with 

inspection-grade digital photography designed to capture actual 

conditions throughout construction and at critical milestones.  

Documentation shall be accessible on-line through use of an internet 

connection. Documentation shall allow for secure multiple-user 

access, simultaneously, on-line. 

4. Before construction, the building pad, adjacent streets, roadways, 

parkways, driveways, curbs, sidewalks, landscaping, adjacent 

utilities and adjacent structures surrounding the building pad and 
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site shall be documented. Overlapping photographic techniques shall 

be used to insure maximum coverage. Indexing and navigation 

accomplished through interactive architectural drawings.  If site 

work or pad preparation is extensive, this documentation may be 

required immediately before construction and at several pre-

determined intervals before building work commences. 

5. Construction progress for all trades shall be tracked at pre-

determined intervals, but not less than once every thirty (30) 

calendar days (“Progressions”).  Progression documentation shall 

track both the exterior and interior construction of the building.  

Exterior Progressions shall track 360 degrees around the site and 

each building.  Interior Progressions shall track interior 

improvements beginning when stud work commences and continuing until 

Project completion. 

6. As-built condition of pre-slab utilities and site utilities shall be 

documented prior to pouring slabs, placing concrete and/or 

backfilling.  This process shall include all underground and in-slab 

utilities within the building(s) envelope(s) and utility runs in the 

immediate vicinity of the building(s) envelope(s).  This may also 

include utilities enclosed in slab-on-deck in multi-story buildings. 

Overlapping photographic techniques shall be used to insure maximum 

coverage. Indexing and navigation accomplished through interactive 

site utility plans. 

7. As-built conditions of mechanical, electrical, plumbing and all other 

systems shall be documented post-inspection and pre-insulation, sheet 

rock or dry wall installation.  This process shall include all 

finished systems located in the walls and ceilings of all buildings 

at the Project. Overlapping photographic techniques shall be used to 

insure maximum coverage.  Indexing and navigation accomplished 

through interactive architectural drawings. 

8. As-built conditions of exterior skin and elevations shall be 

documented with an increased concentration of digital photographs as 

directed by the Resident Engineer in order to capture pre-determined 

focal points, such as waterproofing, window flashing, radiused steel 

work, architectural or Exterior Insulation and Finish Systems (EIFS) 

detailing. Overlapping photographic techniques shall be used to 
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insure maximum coverage. Indexing and navigation accomplished through 

interactive elevations or elevation details. 

9. As-built finished conditions of the interior of each building 

including floors, ceilings and walls shall be documented at 

certificate of occupancy or equivalent, or just prior to occupancy, 

or both, as directed by the Resident Engineer. Overlapping 

photographic techniques shall be used to insure maximum coverage. 

Indexing and navigation accomplished through interactive 

architectural drawings. 

10. Miscellaneous events that occur during any Contractor site visit, or 

events captured by the Department of Veterans Affairs independently, 

shall be dated, labeled and inserted into a Section in the navigation 

structure entitled “Slideshows,” allowing this information to be 

stored in the same “place” as the formal scope. 

11. Customizable project-specific digital photographic documentation of 

other details or milestones. Indexing and navigation accomplished 

through interactive architectural plans. 

12. Monthly (29 max) exterior progressions (360 degrees around the 

project) and slideshows (all elevations and building envelope).  The 

slideshows allow for the inclusion of Department of Veterans Affairs 

pictures, aerial photographs, and timely images which do not fit into 

any regular monthly photopath. 

13. Weekly (21 Max) Site Progressions - Photographic documentation 

capturing the project at different stages of construction. These 

progressions shall capture underground utilities, excavation, 

grading, backfill, landscaping and road construction throughout the 

duration of the project. 

14. Regular (8 max) interior progressions of all walls of the entire 

project to begin at time of substantial framed or as directed by the 

Resident Engineer through to completion. 

15. Detailed Exact-Built of all Slabs for all project slab pours just 

prior to placing concrete or as directed by the Resident Engineer. 

16. Detailed Interior exact built overlapping photos of the entire 

building to include documentation of all mechanical, electrical and 
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plumbing systems in every wall and ceiling, to be conducted after 

rough-ins are complete, just prior to insulation and or drywall, or 

as directed by Resident Engineer. 

17. Finished detailed Interior exact built overlapping photos of all 

walls, ceilings, and floors to be scheduled by Resident Engineer 

prior to occupancy. 

18. In event a greater or lesser number of images than specified above 

are required by the Resident Engineer, adjustment in contract price 

will be made in accordance with clause entitled "CHANGES" (FAR 

52.243-4 and VAAR 852.236-88).  

C. Images shall be taken by a commercial photographer and must show 

distinctly, at as large a scale as possible, all parts of work embraced 

in the picture. 

D. Coordination of photo shoots is accomplished through Resident Engineer.  

Contractor shall also attend construction team meetings as necessary. 

Contractor’s operations team shall provide regular updates regarding the 

status of the documentation, including photo shoots concluded, the 

availability of new Progressions or Exact-Builts viewable on-line and 

anticipated future shoot dates. 

E. Contractor shall provide all on-line domain/web hosting, security 

measures, and redundant server back-up of the documentation. 

F. Contractor shall provide technical support related to using the system 

or service.  

G. Upon completion of the project, final copies of the documentation (the 

“Permanent Record”) with the indexing and navigation system embedded 

(and active) shall be provided in an electronic media format, typically 

a DVD or external hard-drive. Permanent Record shall have Building 

Information Modeling (BIM) interface capabilities. On-line access 

terminates upon delivery of the Permanent Record.  

1.28 FINAL ELEVATION DIGITAL IMAGES  

A. A minimum of four (4) images of each elevation shall be taken with a 
minimum 6 MP camera, by a professional photographer with different 

settings to allow the Resident Engineer to select the image to be 

printed. All images are provided to the RE on a CD.  



VA NORTHERN CALIFORNIA HEALTH CARE SYSTEM        100% CD July 11, 2014 

VANCHCS High Efficiency Chiller Installation  

Project No. 612A4-14-006 

 

01 00 00 -35 

B. Photographs shall be taken upon completion, including landscaping. They 
shall be taken on a clear sunny day to obtain sufficient detail to show 

depth and to provide clear, sharp pictures. Pictures shall be 400 mm x 

500 mm (16 by 20 inches), printed on regular weight paper, matte finish 

archival grade photographic paper and produced by a RA4 process from the 

digital image with a minimum 300 PPI. Identifying data shall be carried 

on label affixed to back of photograph without damage to photograph and 

shall be similar to that provided for final construction photographs. 

C. Furnish six (6) 400 mm x 500 mm (16 by 20 inch) color prints of the 

following buildings constructed under this project (elevations as 

selected by the RE from the images taken above). Photographs shall be 

artistically composed showing full front elevations. All images shall 

become property of the Government.  Each of the selected six prints 

shall be place in a frame with a minimum of 2 inches of appropriate 

matting as a border. Provide a selection of a minimum of 3 different 

frames from which the SRE will select one style to frame all six prints.  

Photographs with frames shall be delivered to the Project Engineer in 

boxes suitable for shipping.  

1.29 VA TRIRIGA CPMS 

 VA contractors, selected by award to perform work, are required to get 

access to the VA TRIRIGA CPMS.  The TRIRIGA CPMS is the management and 

collaborative environment that the VA uses for all Major, Minor and Non-

Recurring Maintenance (NRM) projects within the Office of Construction & 

Facilities Management (CFM), Veterans Health Administration (VHA), 

National Cemetery Administration (NCA), and the Veterans Benefits 

Administration (VBA).   

 The contractor is solely responsible for acquiring access to the VA 

TRIRIGA CPMS.   

 To gain access to the VA TRIRIGA CPMS the contractor is encouraged to 

follow the licensing process outline as specified below: 

A. Requirement: TRIRIGA is the management and collaborative environment 
that VA uses for all construction projects.  VA requires its contractors 

to procure TRIRIGA access as part of the cost of performance for a VA 

construction related contract. 

B. Access Request and Payment can be made through the following URL 
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https://valicensing.oncfi.com/ 

Inquiries or to request additional services, contact the following: 

Craig Alsheimer, Federal Account Manager 

Computerized Facility Integrations, LLC 

18000 West Nine Mile Road 

Suite 700 

Southfield, MI 48075 

Email: calsheimer@gocfi.com 

Phone:  248-557-4234 Extension 6010; 410-292-7006 

C. Process:  

1. Once the contractor has been notified by VA of the award and a unique 
contract number, the contractor can enter a request for access to 

TRIRIGA at URL https://valicensing.oncfi.com/ 

2. CFI will process the request for access and payment.  CFI will create 
the USER ID and a password. Security provisions required to align the 

contractor to the Contract Number will be entered and an email will 

be generated and submitted to the requestor. 

3. CFI will also provide standard terms and conditions related to the 
transaction and use agreement. 

- - - E N D - - - 
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SECTION 01 32 16.15 
PROJECT SCHEDULES  

 
PART 1- GENERAL 

1.1 DESCRIPTION: 

A. The Contractor shall develop a Critical Path Method (CPM) plan and 

schedule demonstrating fulfillment of the contract requirements (Project 

Schedule), and shall keep the Project Schedule up-to-date in accordance 

with the requirements of this section and shall utilize the plan for 

scheduling, coordinating and monitoring work under this contract 

(including all activities of subcontractors, equipment vendors and 

suppliers). Conventional Critical Path Method (CPM) technique shall be 

utilized to satisfy both time and cost applications. 

1.2 CONTRACTOR'S REPRESENTATIVE: 

A. The Contractor shall designate an authorized representative responsible 

for the Project Schedule including preparation, review and progress 

reporting with and to the Contracting Officer's Representative (COTR). 

B. The Contractor's representative shall have direct project control and 

complete authority to act on behalf of the Contractor in fulfilling the 

requirements of this specification section. 

C. The Contractor’s representative shall have the option of developing the 

project schedule within their organization or to engage the services of 

an outside consultant.  If an outside scheduling consultant is utilized, 

Section 1.3 of this specification will apply. 

1.3 CONTRACTOR'S CONSULTANT: 

A. The Contractor shall submit a qualification proposal to the COTR, within 

10 days of bid acceptance. The qualification proposal shall include: 

1. The name and address of the proposed consultant. 

2. Information to show that the proposed consultant has the 

qualifications to meet the requirements specified in the preceding 

paragraph.  

3. A representative sample of prior construction projects, which the 

proposed consultant has performed complete project scheduling 

services. These representative samples shall be of similar size and 

scope. 

B. The Contracting Officer has the right to approve or disapprove the 

proposed consultant, and will notify the Contractor of the VA decision 

within seven calendar days from receipt of the qualification proposal. 

In case of disapproval, the Contractor shall resubmit another consultant 
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within 10 calendar days for renewed consideration. The Contractor shall 

have their scheduling consultant approved prior to submitting any 

schedule for approval. 

1.4 COMPUTER PRODUCED SCHEDULES 

A. The contractor shall provide monthly, to the Department of Veterans 

Affairs (VA), all computer-produced time/cost schedules and reports 

generated from monthly project updates. This monthly computer service 

will include: three copies of up to five different reports (inclusive of 

all pages) available within the user defined reports of the scheduling 

software approved by the Contracting Officer; a hard copy listing of all 

project schedule changes, and associated data, made at the update and an 

electronic file of this data; and the resulting monthly updated schedule 

in PDM format.  These must be submitted with and substantively support 

the contractor’s monthly payment request and the signed look ahead 

report. The COTR shall identify the five different report formats that 

the contractor shall provide. 

B. The contractor shall be responsible for the correctness and timeliness 

of the computer-produced reports. The Contractor shall also responsible 

for the accurate and timely submittal of the updated project schedule 

and all CPM data necessary to produce the computer reports and payment 

request that is specified.  

C. The VA will report errors in computer-produced reports to the 

Contractor’s representative within ten calendar days from receipt of 

reports. The Contractor shall reprocess the computer-produced reports 

and associated diskette(s), when requested by the Contracting Officer’s 

representative, to correct errors which affect the payment and schedule 

for the project.  

1.5 THE COMPLETE PROJECT SCHEDULE SUBMITTAL 

A. Within 45 calendar days after receipt of Notice to Proceed, the 

Contractor shall submit for the Contracting Officer's review; three blue 

line copies of the interim schedule on sheets of paper 765 x 1070 mm (30 

x 42 inches) and an electronic file in the previously approved CPM 

schedule program. The submittal shall also include three copies of a 

computer-produced activity/event ID schedule showing project duration; 

phase completion dates; and other data, including event cost. Each 

activity/event on the computer-produced schedule shall contain as a 

minimum, but not limited to, activity/event ID, activity/event 

description, duration, budget amount, early start date, early finish 

date, late start date, late finish date and total float. Work 
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activity/event relationships shall be restricted to finish-to-start or 

start-to-start without lead or lag constraints. Activity/event date 

constraints, not required by the contract, will not be accepted unless 

submitted to and approved by the Contracting Officer. The contractor 

shall make a separate written detailed request to the Contracting 

Officer identifying these date constraints and secure the Contracting 

Officer’s written approval before incorporating them into the network 

diagram. The Contracting Officer’s separate approval of the Project 

Schedule shall not excuse the contractor of this requirement. Logic 

events (non-work) will be permitted where necessary to reflect proper 

logic among work events, but must have zero duration. The complete 

working schedule shall reflect the Contractor's approach to scheduling 

the complete project. The final Project Schedule in its original form 

shall contain no contract changes or delays which may have been incurred 

during the final network diagram development period and shall reflect 

the entire contract duration as defined in the bid documents.  These 

changes/delays shall be entered at the first update after the final 

Project Schedule has been approved. The Contractor should provide their 

requests for time and supporting time extension analysis for contract 

time as a result of contract changes/delays, after this update, and in 

accordance with Article, ADJUSTMENT OF CONTRACT COMPLETION. 

D. Within 30 calendar days after receipt of the complete project interim 

Project Schedule and the complete final Project Schedule, the 

Contracting Officer or his representative, will do one or both of the 

following: 

1. Notify the Contractor concerning his actions, opinions, and 

objections. 

2. A meeting with the Contractor at or near the job site for joint 

review, correction or adjustment of the proposed plan will be 

scheduled if required. Within 14 calendar days after the joint 

review, the Contractor shall revise and shall submit three blue line 

copies of the revised Project Schedule, three copies of the revised 

computer-produced activity/event ID schedule and a revised electronic 

file as specified by the Contracting Officer. The revised submission 

will be reviewed by the Contracting Officer and, if found to be as 

previously agreed upon, will be approved. 

E. The approved baseline schedule and the computer-produced schedule(s) 

generated there from shall constitute the approved baseline schedule 
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until subsequently revised in accordance with the requirements of this 

section. 

F. The Complete Project Schedule shall contain approximately ________work 

activities/events. 

1.6 WORK ACTIVITY/EVENT COST DATA 

A. The Contractor shall cost load all work activities/events except 

procurement activities. The cumulative amount of all cost loaded work 

activities/events (including alternates) shall equal the total contract 

price. Prorate overhead, profit and general conditions on all work 

activities/events for the entire project length. The contractor shall 

generate from this information cash flow curves indicating graphically 

the total percentage of work activity/event dollar value scheduled to be 

in place on early finish, late finish. These cash flow curves will be 

used by the Contracting Officer to assist him in determining approval or 

disapproval of the cost loading. Negative work activity/event cost data 

will not be acceptable, except on VA issued contract changes.  

B. The Contractor shall cost load work activities/events for guarantee 

period services, test, balance and adjust various systems in accordance 

with the provisions in Article, FAR 52.232 – 5 (PAYMENT UNDER 

FIXED-PRICE CONSTRUCTION CONTRACTS) and VAAR 852.236 – 83 (PAYMENT UNDER 

FIXED-PRICE CONSTRUCTION CONTRACTS).  

C. In accordance with FAR 52.236 – 1 (PERFORMANCE OF WORK BY THE 

CONTRACTOR) and VAAR 852.236 – 72 (PERFORMANCE OF WORK BY THE 

CONTRACTOR), the Contractor shall submit, simultaneously with the cost 

per work activity/event of the construction schedule required by this 

Section, a responsibility code for all activities/events of the project 

for which the Contractor's forces will perform the work.  

D. The Contractor shall cost load work activities/events for all BID ITEMS 

including ASBESTOS ABATEMENT. The sum of each BID ITEM work shall equal 

the value of the bid item in the Contractors' bid.  

1.7 PROJECT SCHEDULE REQUIREMENTS 

A. Show on the project schedule the sequence of work activities/events 

required for complete performance of all items of work. The Contractor 

Shall: 

1. Show activities/events as:  

a. Contractor's time required for submittal of shop drawings, 

templates, fabrication, delivery and similar pre-construction 

work.  
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b. Contracting Officer's and Architect-Engineer's review and approval 

of shop drawings, equipment schedules, samples, template, or 

similar items.  

c. Interruption of VA Facilities utilities, delivery of Government 

furnished equipment, and rough-in drawings, project phasing and 

any other specification requirements.  

d. Test, balance and adjust various systems and pieces of equipment, 

maintenance and operation manuals, instructions and preventive 

maintenance tasks. 

e. VA inspection and acceptance activity/event with a minimum 

duration of five work days at the end of each phase and 

immediately preceding any VA move activity/event required by the 

contract phasing for that phase.  

2. Show not only the activities/events for actual construction work for 

each trade category of the project, but also trade relationships to 

indicate the movement of trades from one area, floor, or building, to 

another area, floor, or building, for at least five trades who are 

performing major work under this contract.  

3. Break up the work into activities/events of a duration no longer than 

20 work days each or one reporting period, except as to 

non-construction activities/events (i.e., procurement of materials, 

delivery of equipment, concrete and asphalt curing) and any other 

activities/events for which the COTR may approve the showing of a 

longer duration. The duration for VA approval of any required 

submittal, shop drawing, or other submittals will not be less than 20 

work days.  

4. Describe work activities/events clearly, so the work is readily 

identifiable for assessment of completion. Activities/events labeled 

"start," "continue," or "completion," are not specific and will not 

be allowed. Lead and lag time activities will not be acceptable.  

5. The schedule shall be generally numbered in such a way to reflect 

either discipline, phase or location of the work. 

B. The Contractor shall submit the following supporting data in addition to 

the project schedule:  

1. The appropriate project calendar including working days and holidays.  

2. The planned number of shifts per day.  

3. The number of hours per shift.   
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Failure of the Contractor to include this data shall delay the review of 

the submittal until the Contracting Officer is in receipt of the missing 

data.  

C. To the extent that the Project Schedule or any revised Project Schedule 

shows anything not jointly agreed upon, it shall not be deemed to have 

been approved by the COTR. Failure to include any element of work 

required for the performance of this contract shall not excuse the 

Contractor from completing all work required within any applicable 

completion date of each phase regardless of the COTR’s approval of the 

Project Schedule.  

D. Compact Disk Requirements and CPM Activity/Event Record Specifications: 

Submit to the VA an electronic file(s) containing one file of the data 

required to produce a schedule, reflecting all the activities/events of 

the complete project schedule being submitted. 

1.8 PAYMENT TO THE CONTRACTOR: 

A. Monthly, the contractor shall submit the AIA application and certificate 

for payment documents G702 & G703 reflecting updated schedule activities 

and cost data in accordance with the provisions of the following 

Article, PAYMENT AND PROGRESS REPORTING, as the basis upon which 

progress payments will be made pursuant to Article, FAR 52.232 – 5 

(PAYMENT UNDER FIXED-PRICE CONSTRUCTION CONTRACTS) and VAAR 852.236 – 83 

(PAYMENT UNDER FIXED-PRICE CONSTRUCTION CONTRACTS). The Contractor shall 

be entitled to a monthly progress payment upon approval of estimates as 

determined from the currently approved updated project schedule. Monthly 

payment requests shall include: a listing of all agreed upon project 

schedule changes and associated data; and an electronic file (s) of the 

resulting monthly updated schedule. 

B. Approval of the Contractor’s monthly Application for Payment shall be 

contingent, among other factors, on the submittal of a satisfactory 

monthly update of the project schedule. 

1.9 PAYMENT AND PROGRESS REPORTING 

A. Monthly schedule update meetings will be held on dates mutually agreed 

to by the COTR and the Contractor. Contractor and their CPM consultant 

(if applicable) shall attend all monthly schedule update meetings. The 

Contractor shall accurately update the Project Schedule and all other 

data required and provide this information to the COTR three work days 

in advance of the schedule update meeting. Job progress will be reviewed 

to verify: 
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1. Actual start and/or finish dates for updated/completed 

activities/events. 

2. Remaining duration for each activity/event started, or scheduled to 

start, but not completed. 

3. Logic, time and cost data for change orders, and supplemental 

agreements that are to be incorporated into the Project Schedule. 

4. Changes in activity/event sequence and/or duration which have been 

made, pursuant to the provisions of following Article, ADJUSTMENT OF 

CONTRACT COMPLETION. 

5. Completion percentage for all completed and partially completed 

activities/events. 

6. Logic and duration revisions required by this section of the 

specifications. 

7. Activity/event duration and percent complete shall be updated 

independently. 

B. After completion of the joint review, the contractor shall generate an 

updated computer-produced calendar-dated schedule and supply the 

Contracting Officer’s representative with reports in accordance with the 

Article, COMPUTER PRODUCED SCHEDULES, specified. 

C. After completing the monthly schedule update, the contractor’s 

representative or scheduling consultant shall rerun all current period 

contract change(s) against the prior approved monthly project schedule. 

The analysis shall only include original workday durations and schedule 

logic agreed upon by the contractor and resident engineer for the 

contract change(s). When there is a disagreement on logic and/or 

durations, the Contractor shall use the schedule logic and/or durations 

provided and approved by the resident engineer. After each rerun update, 

the resulting electronic project schedule data file shall be 

appropriately identified and submitted to the VA in accordance to the 

requirements listed in articles 1.4 and 1.7. This electronic submission 

is separate from the regular monthly project schedule update 

requirements and shall be submitted to the resident engineer within 

fourteen (14) calendar days of completing the regular schedule update. 

Before inserting the contract changes durations, care must be taken to 

ensure that only the original durations will be used for the analysis, 

not the reported durations after progress.  In addition, once the final 

network diagram is approved, the contractor must recreate all manual 

progress payment updates on this approved network diagram and associated 

reruns for contract changes in each of these update periods as outlined 
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above for regular update periods.  This will require detailed record 

keeping for each of the manual progress payment updates. 

D. Following approval of the CPM schedule, the VA, the General Contractor, 

its approved CPM Consultant, RE office representatives, and all 

subcontractors needed, as determined by the SRE, shall meet to discuss 

the monthly updated schedule. The main emphasis shall be to address work 

activities to avoid slippage of project schedule and to identify any 

necessary actions required to maintain project schedule during the 

reporting period. The Government representatives and the Contractor 

should conclude the meeting with a clear understanding of those work and 

administrative actions necessary to maintain project schedule status 

during the reporting period. This schedule coordination meeting will 

occur after each monthly project schedule update meeting utilizing the 

resulting schedule reports from that schedule update. If the project is 

behind schedule, discussions should include ways to prevent further 

slippage as well as ways to improve the project schedule status, when 

appropriate. 

1.10 RESPONSIBILITY FOR COMPLETION 

A. If it becomes apparent from the current revised monthly progress 

schedule that phasing or contract completion dates will not be met, the 

Contractor shall execute some or all of the following remedial actions:  

1. Increase construction manpower in such quantities and crafts as 

necessary to eliminate the backlog of work. 

2. Increase the number of working hours per shift, shifts per working 

day, working days per week, the amount of construction equipment, or 

any combination of the foregoing to eliminate the backlog of work.  

3. Reschedule the work in conformance with the specification 

requirements. 

B. Prior to proceeding with any of the above actions, the Contractor shall 

notify and obtain approval from the COTR for the proposed schedule 

changes. If such actions are approved, the representative schedule 

revisions shall be incorporated by the Contractor into the Project 

Schedule before the next update, at no additional cost to the 

Government. 

1.11 CHANGES TO THE SCHEDULE 

A. Within 30 calendar days after VA acceptance and approval of any updated 

project schedule, the Contractor shall submit a revised electronic file 

(s) and a list of any activity/event changes including predecessors and 

successors for any of the following reasons: 

VETERANS AFFAIRS NORTHERN CALIFORNIA HEALTHCARE SYSTEM  
VANCHCS High Efficiency Chiller Installation 100% CD July 11, 2014 
Project No. 612A4-14-006 



VA NORTHERN CALIFORNIA HEALTH CARE SYSTEM        100% CD July 11, 2014 

VANCHCS High Efficiency Chiller Installation  

Project No. 612A4-14-006 

 

01 32 16.15 - 9 

1. Delay in completion of any activity/event or group of 

activities/events, which may be involved with contract changes, 

strikes, unusual weather, and other delays will not relieve the 

Contractor from the requirements specified unless the conditions are 

shown on the CPM as the direct cause for delaying the project beyond 

the acceptable limits. 

2. Delays in submittals, or deliveries, or work stoppage are encountered 

which make rescheduling of the work necessary. 

3. The schedule does not represent the actual prosecution and progress 

of the project. 

4. When there is, or has been, a substantial revision to the 

activity/event costs regardless of the cause for these revisions. 

B. CPM revisions made under this paragraph which affect the previously 

approved computer-produced schedules for Government furnished equipment, 

vacating of areas by the VA Facility, contract phase(s) and sub 

phase(s), utilities furnished by the Government to the Contractor, or 

any other previously contracted item, shall be furnished in writing to 

the Contracting Officer for approval. 

C. Contracting Officer's approval for the revised project schedule and all 

relevant data is contingent upon compliance with all other paragraphs of 

this section and any other previous agreements by the Contracting 

Officer or the VA representative. 

D. The cost of revisions to the project schedule resulting from contract 

changes will be included in the proposal for changes in work as 

specified in FAR 52.243 – 4 (Changes) and VAAR 852.236 – 88 (Changes – 

Supplemental), and will be based on the complexity of the revision or 

contract change, man hours expended in analyzing the change, and the 

total cost of the change.  

E. The cost of revisions to the Project Schedule not resulting from 

contract changes is the responsibility of the Contractor. 

1.12 ADJUSTMENT OF CONTRACT COMPLETION 

A. The contract completion time will be adjusted only for causes specified 

in this contract. Request for an extension of the contract completion 

date by the Contractor shall be supported with a justification, CPM data 

and supporting evidence as the COTR may deem necessary for determination 

as to whether or not the Contractor is entitled to an extension of time 

under the provisions of the contract. Submission of proof based on 

revised activity/event logic, durations (in work days) and costs is 

obligatory to any approvals. The schedule must clearly display that the 
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Contractor has used, in full, all the float time available for the work 

involved in this request. The Contracting Officer's determination as to 

the total number of days of contract extension will be based upon the 

current computer-produced calendar-dated schedule for the time period in 

question and all other relevant information. 

B. Actual delays in activities/events which, according to the computer- 

produced calendar-dated schedule, do not affect the extended and 

predicted contract completion dates shown by the critical path in the 

network, will not be the basis for a change to the contract completion 

date. The Contracting Officer will within a reasonable time after 

receipt of such justification and supporting evidence, review the facts 

and advise the Contractor in writing of the Contracting Officer's 

decision. 

C. The Contractor shall submit each request for a change in the contract 

completion date to the Contracting Officer in accordance with the 

provisions specified under FAR 52.243 – 4 (Changes) and VAAR 852.236 – 

88 (Changes – Supplemental). The Contractor shall include, as a part of 

each change order proposal, a sketch showing all CPM logic revisions, 

duration (in work days) changes, and cost changes, for work in question 

and its relationship to other activities on the approved network 

diagram. 

D. All delays due to non-work activities/events such as RFI’s, WEATHER, 

STRIKES, and similar non-work activities/events shall be analyzed on a 

month by month basis. 

- - - E N D - - - 
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SECTION 01 33 23 
SHOP DRAWINGS, PRODUCT DATA, AND SAMPLES 

 
1-1. Refer to Articles titled SPECIFICATIONS AND DRAWINGS FOR CONSTRUCTION 

(FAR 52.236-21) and, SPECIAL NOTES (VAAR 852.236-91), in GENERAL 

CONDITIONS. 

1-2. For the purposes of this contract, samples, test reports, certificates, 

and manufacturers' literature and data shall also be subject to the 

previously referenced requirements. The following text refers to all 

items collectively as SUBMITTALS. 

1-3. SUBMITTAL SCHEDULE.  Within 30 days of execution of construction 

contract provide SUBMITTAL SCHEDULE for all required items specifically 

mentioned under the separate sections of the specification. The 

SUBMITTAL SCHEDULE shall be fully synchronized with the ARCHITECTRUAL 

AND ENGINEERING CPM SCHEDULE 01 32 16.01    List each submittal item. 

For each item in calendar days and dates list:    

   A. Date Contractor receives submittal-1 from Material Supplier.   

   B. 2 weeks for Contractor to review and stamp approval on submittal-1.   

   C. Date COR/ Architect-Engineer receives submittal-1. 

   D. 2 weeks for COR/ Architect-Engineer to review submittal-1 and return to 

Contractor.  If required by comments:   

   E. 2 weeks for Material Supplier to revise submittal-2.   

   F. Date Contractor receives submittal-2.   

   G. 2 weeks for Contractor to review and stamp approval on submittal-2.   

   H. Date COR/ Architect-Engineer receives submittal-2.   

   I. 2 weeks for COR/ Architect-Engineer to review submittal-2 and return to 

Contractor. If required by comments:   

   J. 2 weeks for Material Supplier to revise submittal-3.   

   K. Date Contractor receives submittal-3.        

L. 2 weeks for Contractor to review and stamp approval on submittal-3.   

M. Date COR/ Architect-Engineer receives submittal-3.   
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N. 2 weeks for COR/ Architect-Engineer to review submittal-3 and return to 

Contractor.   

O. Date Contractor orders material.   

P. Order processing time and time of manufacture if product is not a stock 

item.   

Q. Shipping time from product supplier to construction site.   

R. Date product is required on construction site (from ARCHITECTRUAL AND 

ENGINEERING CPM SCHEDULE 01 32 16.01). 

1-4. Submit for approval, all of the items specifically mentioned under the 

separate sections of the specification, with information sufficient to 

evidence full compliance with contract requirements. Materials, 

fabricated articles and the like to be installed in permanent work shall 

equal those of approved submittals. After an item has been approved, no 

change in brand or make will be permitted unless: 

A. Satisfactory written evidence is presented to, and approved by 

Contracting Officer, that manufacturer cannot make scheduled delivery of 

approved item or; 

B. Item delivered has been rejected and substitution of a suitable item is 

an urgent necessity or; 

C. Other conditions become apparent which indicates approval of such 

substitute item to be in best interest of the Government. 

1-5. Forward submittals in sufficient time to permit proper consideration and 

approval action by Government. Time submission to assure adequate lead 

time for procurement of contract - required items. Delays attributable 

to untimely and rejected submittals will not serve as a basis for 

extending contract time for completion. 

1-6. Submittals will be reviewed for compliance with contract requirements by 

Architect-Engineer, and action thereon will be taken by Resident 

Engineer on behalf of the Contracting Officer. 

1-7. Upon receipt of submittals, Architect-Engineer will assign a file number 

thereto. Contractor, in any subsequent correspondence, shall refer to 

this file and identification number to expedite replies relative to 

previously approved or disapproved submittals. 

1-8. The Government reserves the right to require additional submittals, 

whether or not particularly mentioned in this contract. If additional 

VETERANS AFFAIRS NORTHERN CALIFORNIA HEALTHCARE SYSTEM  
VANCHCS High Efficiency Chiller Installation 100% CD July 11, 2014 
Project No. 612A4-14-006 



VETERANS AFFAIRS MATHER CARE SYSTEM                 100% CD July 11, 2014 

VANCHCS High Efficiency Chiller Installation 

Project No. 612A4-14-006 

 
 

01 33 23 - 3 

submittals beyond those required by the contract are furnished pursuant 

to request therefor by Contracting Officer, adjustment in contract price 

and time will be made in accordance with Articles titled CHANGES (FAR 

52.243-4) and CHANGES - SUPPLEMENT (VAAR 852.236-88) of the GENERAL 

CONDITIONS. 

1-9. Schedules called for in specifications and shown on shop drawings shall 

be submitted for use and information of Department of Veterans Affairs 

and Architect-Engineer. However, the Contractor shall assume 

responsibility for coordinating and verifying schedules. The Contracting 

Officer and Architect- Engineer assumes no responsibility for checking 

schedules or layout drawings for exact sizes, exact numbers and detailed 

positioning of items. 

1-10. Submittals must be submitted by Contractor only and shipped prepaid. 

Contracting Officer assumes no responsibility for checking quantities or 

exact numbers included in such submittals.  

A. Submit samples in single units unless otherwise specified. Submit shop 

drawings, schedules, manufacturers' literature and data, and 

certificates in electronically.   

B. Submittals will receive consideration only when covered by a transmittal 

letter signed by Contractor. Letter shall include a statement that 

Contractor has reviewed the submittals and certifies that the Contractor 

has reviewed the submittals and they comply with the requirements of the 

Contract Documents, to be sent via Newforma Info Exchange and shall 

contain the list of items, name of Medical Center, name of Contractor, 

contract number, applicable specification paragraph numbers, applicable 

drawing numbers (and other information required for exact identification 

of location for each item), manufacturer and brand, ASTM or Federal 

Specification Number (if any) and such additional information as may be 

required by specifications for particular item being furnished. In 

addition, catalogs shall be marked to indicate specific items submitted 

for approval. 

1. A copy of letter must be enclosed with items, and any items received 

without identification letter will be considered "unclaimed goods" 

and held for a limited time only. 

2. Each sample, certificate, manufacturers' literature and data shall be 

labeled to indicate the name and location of the Medical Center, name 

of Contractor, manufacturer, brand, contract number and ASTM or 
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Federal Specification Number as applicable and location(s) on 

project. 

3. Required certificates shall be signed by an authorized representative 

of manufacturer or supplier of material, and by Contractor.  

C. In addition to complying with the applicable requirements specified in 

preceding Article 1.9, samples which are required to have Laboratory 

Tests (those preceded by symbol "LT" under the separate sections of the 

specification shall be tested, at the expense of Contractor, in a 

commercial laboratory approved by Contracting Officer. 

1. Laboratory shall furnish Contracting Officer with a certificate 

stating that it is fully equipped and qualified to perform intended 

work, is fully acquainted with specification requirements and 

intended use of materials and is an independent establishment in no 

way connected with organization of Contractor or with manufacturer or 

supplier of materials to be tested. 

2. Certificates shall also set forth a list of comparable projects upon 

which laboratory has performed similar functions during past five 

years. 

3. Samples and laboratory tests shall be sent directly to approved 

commercial testing laboratory. 

4. Contractor shall send a copy of transmittal letter to both Resident 

Engineer and to Architect-Engineer simultaneously with submission of 

material to a commercial testing laboratory. 

5. Laboratory test reports shall be sent directly to Resident Engineer 

for appropriate action. 

6. Laboratory reports shall list contract specification test 

requirements and a comparative list of the laboratory test results. 

When tests show that the material meets specification requirements, 

the laboratory shall so certify on test report. 

7. Laboratory test reports shall also include a recommendation for 

approval or disapproval of tested item. 

D. If submittal samples have been disapproved, resubmit new samples as soon 

as possible after notification of disapproval. Such new samples shall be 

marked "Resubmitted Sample" in addition to containing other previously 

specified information required on label and in transmittal letter. 

E. Approved samples will be kept on file by the Resident Engineer at the 

site until completion of contract, at which time such samples will be 

delivered to Contractor as Contractor's property. Where noted in 
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technical sections of specifications, approved samples in good condition 

may be used in their proper locations in contract work. At completion of 

contract, samples that are not approved will be returned to Contractor 

only upon request and at Contractor's expense. Such request should be 

made prior to completion of the contract. Disapproved samples that are 

not requested for return by Contractor will be discarded after 

completion of contract. 

F. Submittal drawings (shop, erection or setting drawings) and schedules, 

required for work of various trades, shall be checked before submission 

by technically qualified employees of Contractor for accuracy, 

completeness and compliance with contract requirements. These drawings 

and schedules shall be stamped and signed by Contractor certifying to 

such check. 

1. For each drawing required, submit one legible photographic paper or 

vellum reproducible. 

2. Reproducible shall be full size. 

3. Each drawing shall have marked thereon, proper descriptive title, 

including Medical Center location, project number, manufacturer's 

number, reference to contract drawing number, detail Section Number, 

and Specification Section Number. 

4. A space 120 mm by 125 mm (4-3/4 by 5 inches) shall be reserved on 

each drawing to accommodate approval or disapproval stamp. 

5. Submit drawings, ROLLED WITHIN A MAILING TUBE, fully protected for 

shipment. 

6. One reproducible print of approved or disapproved shop drawings will 

be forwarded to Contractor. 

7. When work is directly related and involves more than one trade, shop 

drawings shall be submitted to Architect-Engineer under one cover. 

1-11. Samples (except laboratory samples), shop drawings, test reports, 

certificates and manufacturers' literature and data, shall be 

submitted in electronic/digital format in Newforma Info Exchange 

for review to  

 HILLIARD ARCHITECTS, INC.  

 251 Post Street, Suite 620 

 San Francisco, CA 94108  

1-12. At the time of transmittal to the Architect-Engineer, the Contractor 

shall also send a copy of the complete submittal directly to the 

Resident Engineer. 
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1-13 ELECTRONIC DOCUMENT PROCESSING SOFTWARE 

 To expedite the electronic documentation process, the Contractor shall 
process all documents including submittals, RFIs, punch lists, field 
reports and document revisions using Newforma Info Exchange. 

 Newforma Info Exchange (no additional license required) 

 Newforma Info Exchange is a web-based system for the Contractor to 
download data and submit information to Architect. 

 IMPORTANT: Newforma Info Exchange does not provide Contractor with tools 
for generating logs, distributing documents or collaborating with 
Subcontractors. It is the responsibility of the Contractor to manage 
documentation independently with Subcontractors. 

 There is no additional cost to the Contractor or Owner to access 
Newforma Info Exchange via a web browser. 

 Architect shall provide logins to construction team and Owner. 

  

- - - E N D - - - 
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SECTION 01 42 19 
REFERENCE STANDARDS 

PART 1 - GENERAL 

1.1 DESCRIPTION 

 This section specifies the availability and source of references and 

standards specified in the project manual under paragraphs APPLICABLE 

PUBLICATIONS and/or shown on the drawings. 

1.2 AVAILABILITY OF SPECIFICATIONS LISTED IN THE GSA INDEX OF FEDERAL 
SPECIFICATIONS, STANDARDS AND COMMERCIAL ITEM DESCRIPTIONS FPMR PART 101-29 
(FAR 52.211-1) (AUG 1998) 

A. The GSA Index of Federal Specifications, Standards and Commercial Item 

Descriptions, FPMR Part 101-29 and copies of specifications, standards, 

and commercial item descriptions cited in the solicitation may be 

obtained for a fee by submitting a request to – GSA Federal Supply 

Service, Specifications Section, Suite 8100, 470 East L’Enfant Plaza, 

SW, Washington, DC 20407, Telephone (202) 619-8925, Facsimile (202) 619-

8978. 

B. If the General Services Administration, Department of Agriculture, or 

Department of Veterans Affairs issued this solicitation, a single copy 

of specifications, standards, and commercial item descriptions cited in 

this solicitation may be obtained free of charge by submitting a request 

to the addressee in paragraph (a) of this provision. Additional copies 

will be issued for a fee. 

1.3 AVAILABILITY FOR EXAMINATION OF SPECIFICATIONS NOT LISTED IN THE GSA INDEX 
OF FEDERAL SPECIFICATIONS, STANDARDS AND COMMERCIAL ITEM DESCRIPTIONS 
(FAR 52.211-4) (JUN 1988) 

 The specifications and standards cited in this solicitation can be 

examined at the following location: 

 DEPARMENT OF VETERANS AFFAIRS 

Office of Construction & Facilities Management 

Facilities Quality Service (00CFM1A) 

425 Eye Street N.W, (sixth floor) 

Washington, DC 20001 

Telephone Numbers: (202) 632-5249 or (202) 632-5178 

Between 9:00 AM - 3:00 PM 
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1.4 AVAILABILITY OF SPECIFICATIONS NOT LISTED IN THE GSA INDEX OF FEDERAL 
SPECIFICATIONS, STANDARDS AND COMMERCIAL ITEM DESCRIPTIONS (FAR 52.211-3) 
(JUN 1988) 

 The specifications cited in this solicitation may be obtained from the 

associations or organizations listed below. 

AA  Aluminum Association Inc. 

http://www.aluminum.org 

AABC Associated Air Balance Council 

http://www.aabchq.com 

AAMA American Architectural Manufacturer's Association 

http://www.aamanet.org 

AAN American Nursery and Landscape Association 

http://www.anla.org 

AASHTO American Association of State Highway and Transportation Officials 

http://www.aashto.org 

AATCC American Association of Textile Chemists and Colorists 

http://www.aatcc.org 

ACGIH American Conference of Governmental Industrial Hygienists 

http://www.acgih.org 

ACI American Concrete Institute 

http://www.aci-int.net 

ACPA American Concrete Pipe Association 

http://www.concrete-pipe.org 

ACPPA American Concrete Pressure Pipe Association 

http://www.acppa.org 

ADC Air Diffusion Council 

http://flexibleduct.org 

AGA American Gas Association 

http://www.aga.org 

AGC Associated General Contractors of America 

http://www.agc.org 
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AGMA American Gear Manufacturers Association, Inc. 

http://www.agma.org 

AHAM Association of Home Appliance Manufacturers 

http://www.aham.org 

AISC American Institute of Steel Construction 

http://www.aisc.org 

AISI American Iron and Steel Institute 

http://www.steel.org 

AITC American Institute of Timber Construction 

http://www.aitc-glulam.org 

AMCA Air Movement and Control Association, Inc. 

http://www.amca.org 

ANLA American Nursery & Landscape Association 

http://www.anla.org 

ANSI American National Standards Institute, Inc. 

http://www.ansi.org 

APA The Engineered Wood Association 

http://www.apawood.org 

ARI Air-Conditioning and Refrigeration Institute 

http://www.ari.org 

ASAE American Society of Agricultural Engineers 

http://www.asae.org 

ASCE American Society of Civil Engineers 

http://www.asce.org 

ASHRAE American Society of Heating, Refrigerating, and 

Air-Conditioning Engineers 

http://www.ashrae.org 

ASME American Society of Mechanical Engineers 

http://www.asme.org 
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ASSE American Society of Sanitary Engineering 

http://www.asse-plumbing.org 

ASTM American Society for Testing and Materials 

http://www.astm.org 

AWI Architectural Woodwork Institute 

http://www.awinet.org 

AWS American Welding Society 

http://www.aws.org 

AWWA American Water Works Association 

http://www.awwa.org 

BHMA Builders Hardware Manufacturers Association 

http://www.buildershardware.com 

BIA Brick Institute of America 

http://www.bia.org 

CAGI Compressed Air and Gas Institute 

http://www.cagi.org 

CGA Compressed Gas Association, Inc. 

http://www.cganet.com 

CI  The Chlorine Institute, Inc. 

http://www.chlorineinstitute.org 

CISCA Ceilings and Interior Systems Construction Association 

http://www.cisca.org 

CISPI Cast Iron Soil Pipe Institute 

http://www.cispi.org 

CLFMI Chain Link Fence Manufacturers Institute 

http://www.chainlinkinfo.org 

CPMB Concrete Plant Manufacturers Bureau 

http://www.cpmb.org 

CRA California Redwood Association 

http://www.calredwood.org 
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CRSI Concrete Reinforcing Steel Institute 

http://www.crsi.org 

CTI Cooling Technology Institute 

http://www.cti.org 

DHI Door and Hardware Institute 

http://www.dhi.org 

EGSA Electrical Generating Systems Association 

http://www.egsa.org 

EEI Edison Electric Institute 

http://www.eei.org 

EPA Environmental Protection Agency 

http://www.epa.gov 

ETL ETL Testing Laboratories, Inc. 

http://www.et1.com 

FAA Federal Aviation Administration 

http://www.faa.gov 

FCC Federal Communications Commission 

http://www.fcc.gov 

FPS The Forest Products Society 

http://www.forestprod.org 

GANA Glass Association of North America 

http://www.cssinfo.com/info/gana.html/ 

FM  Factory Mutual Insurance 

http://www.fmglobal.com 

GA  Gypsum Association 

http://www.gypsum.org 

GSA General Services Administration 

http://www.gsa.gov 

HI  Hydraulic Institute 

http://www.pumps.org 
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HPVA Hardwood Plywood & Veneer Association 

http://www.hpva.org 

ICBO International Conference of Building Officials 

http://www.icbo.org 

ICEA Insulated Cable Engineers Association Inc. 

http://www.icea.net 

\ICAC Institute of Clean Air Companies 

http://www.icac.com 

IEEE Institute of Electrical and Electronics Engineers 

http://www.ieee.org\ 

IMSA International Municipal Signal Association 

http://www.imsasafety.org 

IPCEA Insulated Power Cable Engineers Association 

NBMA Metal Buildings Manufacturers Association 

http://www.mbma.com 

MSS Manufacturers Standardization Society of the Valve and Fittings 

Industry Inc. 

http://www.mss-hq.com 

NAAMM National Association of Architectural Metal Manufacturers 

http://www.naamm.org 

NAPHCC Plumbing-Heating-Cooling Contractors Association 

http://www.phccweb.org.org 

NBS National Bureau of Standards 

See - NIST 

NBBPVI National Board of Boiler and Pressure Vessel Inspectors 

http://www.nationboard.org 

NEC National Electric Code 

See - NFPA National Fire Protection Association 

NEMA National Electrical Manufacturers Association 

http://www.nema.org 
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NFPA National Fire Protection Association 

http://www.nfpa.org 

NHLA National Hardwood Lumber Association 

http://www.natlhardwood.org 

NIH National Institute of Health 

http://www.nih.gov 

NIST National Institute of Standards and Technology 

http://www.nist.gov 

NLMA Northeastern Lumber Manufacturers Association, Inc. 

http://www.nelma.org 

NPA National Particleboard Association 

18928 Premiere Court 

Gaithersburg, MD 20879 

(301) 670-0604 

NSF National Sanitation Foundation 

http://www.nsf.org 

NWWDA Window and Door Manufacturers Association 

http://www.nwwda.org 

OSHA Occupational Safety and Health Administration 

Department of Labor 

http://www.osha.gov 

PCA Portland Cement Association 

http://www.portcement.org 

PCI Precast Prestressed Concrete Institute 

http://www.pci.org 

PPI The Plastic Pipe Institute 

http://www.plasticpipe.org 

PEI Porcelain Enamel Institute, Inc. 

http://www.porcelainenamel.com 

PTI Post-Tensioning Institute 

http://www.post-tensioning.org 
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RFCI The Resilient Floor Covering Institute 

http://www.rfci.com 

RIS Redwood Inspection Service 

See - CRA 

RMA Rubber Manufacturers Association, Inc. 

http://www.rma.org 

SCMA Southern Cypress Manufacturers Association 

http://www.cypressinfo.org 

SDI Steel Door Institute 

http://www.steeldoor.org 

IGMA Insulating Glass Manufacturers Alliance 

http://www.igmaonline.org 

SJI Steel Joist Institute 

http://www.steeljoist.org 

SMACNA Sheet Metal and Air-Conditioning Contractors 

National Association, Inc. 

http://www.smacna.org 

SSPC The Society for Protective Coatings 

http://www.sspc.org 

STI Steel Tank Institute 

http://www.steeltank.com 

SWI Steel Window Institute 

http://www.steelwindows.com 

TCA Tile Council of America, Inc. 

http://www.tileusa.com 

TEMA Tubular Exchange Manufacturers Association 

http://www.tema.org 

TPI Truss Plate Institute, Inc. 

583 D'Onofrio Drive; Suite 200 

Madison, WI 53719 

(608) 833-5900 
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UBC The Uniform Building Code 

See ICBO 

UL  Underwriters' Laboratories Incorporated 

http://www.ul.com 

ULC Underwriters' Laboratories of Canada 

http://www.ulc.ca 

WCLIB West Coast Lumber Inspection Bureau 

6980 SW Varns Road, P.O. Box 23145 

Portland, OR 97223 

(503) 639-0651 

WRCLA Western Red Cedar Lumber Association 

P.O. Box 120786 

New Brighton, MN 55112 

(612) 633-4334 

WWPA Western Wood Products Association 

http://www.wwpa.org 

- - - E N D - - - 
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SECTION 01 45 29 
TESTING LABORATORY SERVICES 

PART 1 - GENERAL 

1.1 DESCRIPTION: 

 This section specifies materials testing activities and inspection 

services required during project construction to be provided by a 

Testing Laboratory retained by Department of Veterans. 

1.2 APPLICABLE PUBLICATIONS: 

A. The publications listed below form a part of this specification to the 

extent referenced. The publications are referred to in the text by the 

basic designation only. 

B. American Association of State Highway and Transportation Officials 

(AASHTO): 

T27-11..................Standard Method of Test for Sieve Analysis of 

Fine and Coarse Aggregates 

T96-02 (R2006)..........Standard Method of Test for Resistance to 

Degradation of Small-Size Coarse Aggregate by 

Abrasion and Impact in the Los Angeles Machine 

T99-10..................Standard Method of Test for Moisture-Density 

Relations of Soils Using a 2.5 Kg (5.5 lb.) 

Rammer and a 305 mm (12 in.) Drop 

T104-99 (R2007).........Standard Method of Test for Soundness of 

Aggregate by Use of Sodium Sulfate or Magnesium 

Sulfate 

T180-10.................Standard Method of Test for Moisture-Density 

Relations of Soils using a 4.54 kg (10 lb.) 

Rammer and a 457 mm (18 in.) Drop 

T191-02(R2006)..........Standard Method of Test for Density of Soil In-

Place by the Sand-Cone Method 

C. American Concrete Institute (ACI): 

506.4R-94 (R2004).......Guide for the Evaluation of Shotcrete 

D. American Society for Testing and Materials (ASTM): 

A325-10.................Standard Specification for Structural Bolts, 

Steel, Heat Treated, 120/105 ksi Minimum Tensile 

Strength 

A370-12.................Standard Test Methods and Definitions for 

Mechanical Testing of Steel Products 

A416/A416M-10...........Standard Specification for Steel Strand, 

Uncoated Seven-Wire for Prestressed Concrete 
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A490-12.................Standard Specification for Heat Treated Steel 

Structural Bolts, 150 ksi Minimum Tensile 

Strength 

C31/C31M-10.............Standard Practice for Making and Curing Concrete 

Test Specimens in the Field 

C33/C33M-11a............Standard Specification for Concrete Aggregates 

C39/C39M-12.............Standard Test Method for Compressive Strength of 

Cylindrical Concrete Specimens 

C109/C109M-11b..........Standard Test Method for Compressive Strength of 

Hydraulic Cement Mortars 

C136-06.................Standard Test Method for Sieve Analysis of Fine 

and Coarse Aggregates 

C138/C138M-10b..........Standard Test Method for Density (Unit Weight), 

Yield, and Air Content (Gravimetric) of Concrete 

C140-12.................Standard Test Methods for Sampling and Testing 

Concrete Masonry Units and Related Units 

C143/C143M-10a..........Standard Test Method for Slump of Hydraulic 

Cement Concrete 

C172/C172M-10...........Standard Practice for Sampling Freshly Mixed 

Concrete 

C173/C173M-10b..........Standard Test Method for Air Content of freshly 

Mixed Concrete by the Volumetric Method 

C330/C330M-09...........Standard Specification for Lightweight 

Aggregates for Structural Concrete 

C567/C567M-11...........Standard Test Method for Density Structural 

Lightweight Concrete 

C780-11.................Standard Test Method for Pre-construction and 

Construction Evaluation of Mortars for Plain and 

Reinforced Unit Masonry 

C1019-11................Standard Test Method for Sampling and Testing 

Grout 

C1064/C1064M-11.........Standard Test Method for Temperature of Freshly 

Mixed Portland Cement Concrete 

C1077-11c...............Standard Practice for Agencies Testing Concrete 

and Concrete Aggregates for Use in Construction 

and Criteria for Testing Agency Evaluation 

C1314-11a...............Standard Test Method for Compressive Strength of 

Masonry Prisms 
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D422-63(2007)...........Standard Test Method for Particle-Size Analysis 

of Soils 

D698-07e1...............Standard Test Methods for Laboratory Compaction 

Characteristics of Soil Using Standard Effort 

D1140-00(2006)..........Standard Test Methods for Amount of Material in 

Soils Finer than No. 200 Sieve 

D1143/D1143M-07e1.......Standard Test Methods for Deep Foundations Under 

Static Axial Compressive Load 

D1188-07e1..............Standard Test Method for Bulk Specific Gravity 

and Density of Compacted Bituminous Mixtures 

Using Coated Samples 

D1556-07................Standard Test Method for Density and Unit Weight 

of Soil in Place by the Sand-Cone Method 

D1557-09................Standard Test Methods for Laboratory Compaction 

Characteristics of Soil Using Modified Effort 

(56,000ft lbf/ft3 (2,700 KNm/m3)) 

D2166-06................Standard Test Method for Unconfined Compressive 

Strength of Cohesive Soil 

D2167-08)...............Standard Test Method for Density and Unit Weight 

of Soil in Place by the Rubber Balloon Method 

D2216-10................Standard Test Methods for Laboratory 

Determination of Water (Moisture) Content of 

Soil and Rock by Mass 

D2974-07a...............Standard Test Methods for Moisture, Ash, and 

Organic Matter of Peat and Other Organic Soils 

D3666-11................Standard Specification for Minimum Requirements 

for Agencies Testing and Inspecting Road and  

Paving Materials 

D3740-11................Standard Practice for Minimum Requirements for 

Agencies Engaged in Testing and/or Inspection  

of Soil and Rock as used in Engineering Design 

and Construction  

D6938-10................Standard Test Method for In-Place Density and 

Water Content of Soil and Soil-Aggregate by 

Nuclear Methods (Shallow Depth) 

E94-04(2010)............Standard Guide for Radiographic Examination 

E164-08.................Standard Practice for Contact Ultrasonic Testing 

of Weldments 
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E329-11c................Standard Specification for Agencies Engaged in 

Construction Inspection, Testing, or Special 

Inspection 

E543-09.................Standard Specification for Agencies Performing 

Non-Destructive Testing 

E605-93(R2011)..........Standard Test Methods for Thickness and Density 

of Sprayed Fire Resistive Material (SFRM) 

Applied to Structural Members 

E709-08.................Standard Guide for Magnetic Particle Examination 

E1155-96(R2008).........Determining FF Floor Flatness and FL Floor 

Levelness Numbers 

E. American Welding Society (AWS): 

D1.D1.1M-10.............Structural Welding Code-Steel 

1.3 REQUIREMENTS: 

A. Accreditation Requirements: Construction materials testing laboratories 

must be accredited by a laboratory accreditation authority and will be 

required to submit a copy of the Certificate of Accreditation and Scope 

of Accreditation. The laboratory’s scope of accreditation must include 

the appropriate ASTM standards (i.e.; E329, C1077, D3666, D3740, A880, 

E543) listed in the technical sections of the specifications. 

Laboratories engaged in Hazardous Materials Testing shall meet the 

requirements of OSHA and EPA. The policy applies to the specific 

laboratory performing the actual testing, not just the “Corporate 

Office.” 

B. Inspection and Testing: Testing laboratory shall inspect materials and 

workmanship and perform tests described herein and additional tests 

requested by Resident Engineer. When it appears materials furnished, or 

work performed by Contractor fail to meet construction contract 

requirements, Testing Laboratory shall direct attention of Resident 

Engineer to such failure. 

C. Written Reports: Testing laboratory shall submit test reports to 

Resident Engineer, Contractor, unless other arrangements are agreed to 

in writing by the Resident Engineer. Submit reports of tests that fail 

to meet construction contract requirements on colored paper. 

D. Verbal Reports: Give verbal notification to Resident Engineer 

immediately of any irregularity. 
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PART 2 - PRODUCTS (NOT USED) 

PART 3 - EXECUTION 

3.1 EARTHWORK: 

A. General: The Testing Laboratory shall provide qualified personnel, 

materials, equipment, and transportation as required to perform the 

services identified/required herein, within the agreed to schedule 

and/or time frame. The work to be performed shall be as identified 

herein and shall include but not be limited to the following: 

1. Observe fill and subgrades during proof-rolling to evaluate 

suitability of surface material to receive fill or base course. 

Provide recommendations to the Resident Engineer regarding 

suitability or unsuitability of areas where proof-rolling was 

observed. Where unsuitable results are observed, witness excavation 

of unsuitable material and recommend to Resident Engineer extent of 

removal and replacement of unsuitable materials and observe proof-

rolling of replaced areas until satisfactory results are obtained. 

2. Provide part time observation of fill placement and compaction and 

field density testing in building areas and provide part time 

observation of fill placement and compaction and field density 

testing in pavement areas to verify that earthwork compaction 

obtained is in accordance with contract documents. 

3. Provide supervised geotechnical technician to inspect excavation, 

subsurface preparation, and backfill for structural fill. 

B. Testing Compaction: 

1. Determine maximum density and optimum moisture content for each type 

of fill, backfill and subgrade material used, in compliance with 

ASTM D698 and/or ASTM D1557. 

2. Make field density tests in accordance with the primary testing 

method following ASTM D6938 wherever possible. Field density tests 

utilizing ASTM D1556 shall be utilized on a case by case basis only 

if there are problems with the validity of the results from the 

primary method due to specific site field conditions. Should the 

testing laboratory propose these alternative methods, they should 

provide satisfactory explanation to the Resident Engineer before the 

tests are conducted. 

a. Building Slab Subgrade: At least one test of subgrade for every 

185 m2 (2000 square feet) of building slab, but in no case fewer 

than three tests. In each compacted fill layer, perform one test 
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for every 185 m2 (2000 square feet) of overlaying building slab, 

but in no case fewer than three tests. 

b. Foundation Wall Backfill: One test per 30 m (100 feet) of each 

layer of compacted fill but in no case fewer than two tests. 

c. Pavement Subgrade: One test for each 335 m2 (400 square yards), 

but in no case fewer than two tests. 

d. Curb, Gutter, and Sidewalk: One test for each 90 m (300 feet), but 

in no case fewer than two tests. 

e. Trenches: One test at maximum 30 m (100 foot) intervals per 1200 

mm (4 foot) of vertical lift and at changes in required density, 

but in no case fewer than two tests. 

f. Footing Subgrade: At least one test for each layer of soil on 

which footings will be placed. Subsequent verification and 

approval of each footing subgrade may be based on a visual 

comparison of each subgrade with related tested subgrade when 

acceptable to Resident Engineer. In each compacted fill layer 

below wall footings, perform one field density test for every 30 m 

(100 feet) of wall. Verify subgrade is level, all loose or 

disturbed soils have been removed, and correlate actual soil 

conditions observed with those indicated by test borings. 

c. Testing for Footing Bearing Capacity: Evaluate if suitable bearing 

capacity material is encountered in footing subgrade. 

D. Testing Materials: Test suitability of on-site and off-site borrow as 

directed by Resident Engineer. 

3.2 LANDSCAPING: 

A. Test topsoil for organic materials, pH, phosphate, potash content, and 

gradation of particles. 

1. Test for organic material by using ASTM D2974. 

2. Determine percent of silt, sand, clay, and foreign materials such as 

rock, roots, and vegetation. 

B. Submit laboratory test report of topsoil to Resident Engineer. 

3.3 ASPHALT CONCRETE PAVING: 

A. Aggregate Base Course: 

1. Determine maximum density and optimum moisture content for aggregate 

base material in accordance with ASTM D1557, Method D. 

2. Make a minimum of three field density tests on each day's final 

compaction on each aggregate course in accordance with ASTM D1556. 

3. Sample and test aggregate as necessary to insure compliance with 

specification requirements for gradation, wear, and soundness as 
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specified in the applicable state highway standards and 

specifications. 

B. Asphalt Concrete: 

1. Aggregate: Sample and test aggregates in stock pile and hot-bins as 

necessary to insure compliance with specification requirements for 

gradation (AASHTO T27), wear (AASHTO T96), and soundness (AASHTO 

T104). 

2. Temperature: Check temperature of each load of asphalt concrete at 

mixing plant and at site of paving operation. 

3. Density: Make a minimum of two field density tests in accordance with 

ASTM D1188 of asphalt base and surface course for each day's paving 

operation. 

3.4 SITE WORK CONCRETE: 

 Test site work concrete including materials for concrete as required in 

Article CONCRETE of this section. 

3.5 CONCRETE: 

A. Batch Plant Inspection and Materials Testing: 

1. Perform continuous batch plant inspection until concrete quality is 

established to satisfaction of Resident Engineer with concurrence of 

Contracting Officer and perform periodic inspections thereafter as 

determined by Resident Engineer. 

2. Periodically inspect and test batch proportioning equipment for 

accuracy and report deficiencies to Resident Engineer. 

3. Sample and test mix ingredients as necessary to insure compliance 

with specifications. 

4. Sample and test aggregates daily and as necessary for moisture 

content. Test the dry rodded weight of the coarse aggregate whenever 

a sieve analysis is made, and when it appears there has been a change 

in the aggregate. 

5. Certify, in duplicate, ingredients and proportions and amounts of 

ingredients in concrete conform to approved trial mixes. When 

concrete is batched or mixed off immediate building site, certify (by 

signing, initialing or stamping thereon) on delivery slips 

(duplicate) that ingredients in truck-load mixes conform to 

proportions of aggregate weight, cement factor, and water-cement 

ratio of approved trial mixes. 

B. Field Inspection and Materials Testing: 

1. Provide a technician at site of placement at all times to perform 

concrete sampling and testing. 
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2. Review the delivery tickets of the ready-mix concrete trucks arriving 

on-site. Notify the Contractor if the concrete cannot be placed 

within the specified time limits or if the type of concrete delivered 

is incorrect. Reject any loads that do not comply with the 

Specification requirements. Rejected loads are to be removed from the 

site at the Contractor’s expense. Any rejected concrete that is 

placed will be subject to removal. 

3. Take concrete samples at point of placement in accordance with ASTM 

C172. Mold and cure compression test cylinders in accordance with 

ASTM C31. Make at least three cylinders for each 40 m3 (50 cubic 

yards) or less of each concrete type, and at least three cylinders 

for any one day's pour for each concrete type. After good concrete 

quality control has been established and maintained as determined by 

Resident Engineer make three cylinders for each 80 m3 (100 cubic 

yards) or less of each concrete type, and at least three cylinders 

from any one day's pour for each concrete type. Label each cylinder 

with an identification number. Resident Engineer may require 

additional cylinders to be molded and cured under job conditions. 

4. Perform slump tests in accordance with ASTM C143. Test the first 

truck each day, and every time test cylinders are made. Test pumped 

concrete at the hopper and at the discharge end of the hose at the 

beginning of each day’s pumping operations to determine change in 

slump. 

5. Determine the air content of concrete per ASTM C173. For concrete 

required to be air-entrained, test the first truck and every 20 m3 

(25 cubic yards) thereafter each day. For concrete not required to be 

air-entrained, test every 80 m3 (100 cubic yards) at random. For 

pumped concrete, initially test concrete at both the hopper and the 

discharge end of the hose to determine change in air content. 

6. If slump or air content fall outside specified limits, make another 

test immediately from another portion of same batch. 

7. Perform unit weight tests in compliance with ASTM C138 for normal 

weight concrete and ASTM C567 for lightweight concrete. Test the 

first truck and each time cylinders are made. 

8. Notify laboratory technician at batch plant of mix irregularities and 

request materials and proportioning check. 

9. Verify that specified mixing has been accomplished. 
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10. Environmental Conditions: Determine the temperature per ASTM C1064 

for each truckload of concrete during hot weather and cold weather 

concreting operations: 

a. When ambient air temperature falls below 4.4 degrees C (40 degrees 

F), record maximum and minimum air temperatures in each 24 hour 

period; record air temperature inside protective enclosure; record 

minimum temperature of surface of hardened concrete. 

b. When ambient air temperature rises above 29.4 degrees C (85 

degrees F), record maximum and minimum air temperature in each 24 

hour period; record minimum relative humidity; record maximum wind 

velocity; record maximum temperature of surface of hardened 

concrete. 

11. Inspect the reinforcing steel placement, including bar size, bar 

spacing, top and bottom concrete cover, proper tie into the chairs, 

and grade of steel prior to concrete placement. Submit detailed 

report of observations. 

12. Observe conveying, placement, and consolidation of concrete for 

conformance to specifications. 

13. Observe condition of formed surfaces upon removal of formwork prior 

to repair of surface defects and observe repair of surface defects. 

14. Observe curing procedures for conformance with specifications, record 

dates of concrete placement, start of preliminary curing, start of 

final curing, end of curing period. 

15. Observe preparations for placement of concrete: 

a. Inspect handling, conveying, and placing equipment, inspect 

vibrating and compaction equipment. 

b. Inspect preparation of construction, expansion, and isolation 

joints. 

16. Observe preparations for protection from hot weather, cold weather, 

sun, and rain, and preparations for curing. 

17. Observe concrete mixing: 

a. Monitor and record amount of water added at project site. 

b. Observe minimum and maximum mixing times. 

18. Measure concrete flatwork for levelness and flatness as follows: 

a. Perform Floor Tolerance Measurements FF and FL in accordance with 

ASTM E1155. Calculate the actual overall F- numbers using the 

inferior/superior area method. 

b. Perform all floor tolerance measurements within 48 hours after 

slab installation and prior to removal of shoring and formwork. 
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c. Provide the Contractor and the Resident Engineer with the results 

of all profile tests, including a running tabulation of the 

overall FF and FL values for all slabs installed to date, within 

72 hours after each slab installation. 

19. Other inspections: 

a. Grouting under base plates. 

b. Grouting anchor bolts and reinforcing steel in hardened concrete. 

C. Laboratory Tests of Field Samples: 

1. Test compression test cylinders for strength in accordance with ASTM 

C39. For each test series, test one cylinder at 7 days and one 

cylinder at 28 days. Use remaining cylinder as a spare tested as 

directed by Resident Engineer. Compile laboratory test reports as 

follows: Compressive strength test shall be result of one cylinder, 

except when one cylinder shows evidence of improper sampling, molding 

or testing, in which case it shall be discarded and strength of spare 

cylinder shall be used. 

2. Make weight tests of hardened lightweight structural concrete in 

accordance with ASTM C567. 

3. Furnish certified compression test reports (duplicate) to Resident 

Engineer. In test report, indicate the following information: 

a. Cylinder identification number and date cast. 

b. Specific location at which test samples were taken. 

c. Type of concrete, slump, and percent air. 

d. Compressive strength of concrete in MPa (psi). 

e. Weight of lightweight structural concrete in kg/m3 (pounds per 

cubic feet). 

f. Weather conditions during placing. 

g. Temperature of concrete in each test cylinder when test cylinder 

was molded. 

h. Maximum and minimum ambient temperature during placing. 

i. Ambient temperature when concrete sample in test cylinder was 

taken. 

j. Date delivered to laboratory and date tested. 

3.6 REINFORCEMENT: 

A. Review mill test reports furnished by Contractor. 

B. Make one tensile and one bend test in accordance with ASTM A370 from 

each pair of samples obtained. 

C. Written report shall include, in addition to test results, heat number, 

manufacturer, type and grade of steel, and bar size. 
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D. Perform tension tests of mechanical and welded splices in accordance 

with ASTM A370. 

3.7 ARCHITECTURAL PRECAST CONCRETE: 

A. Inspection at Plant: Forms, placement of reinforcing steel, concrete 

cover, and placement and finishing of concrete. 

B. Concrete Testing: Test concrete including materials for concrete as 

required in Article CONCRETE of this section, except make two test 

cylinders for each day's production of each strength of concrete 

produced. 

C. Inspect members to insure specification requirements for curing and 

finishes have been met. 

3.8 STRUCTURAL STEEL: 

A. General: Provide shop and field inspection and testing services to 

certify structural steel work is done in accordance with contract 

documents. Welding shall conform to AWS D1.1 Structural Welding Code. 

B. Prefabrication Inspection: 

1. Review design and shop detail drawings for size, length, type and 

location of all welds to be made. 

2. Approve welding procedure qualifications either by pre-qualification 

or by witnessing qualifications tests. 

3. Approve welder qualifications by certification or retesting. 

4. Approve procedure for control of distortion and shrinkage stresses. 

5. Approve procedures for welding in accordance with applicable sections 

of AWS D1.1. 

C. Fabrication and Erection: 

1. Weld Inspection: 

a. Inspect welding equipment for capacity, maintenance and working 

condition. 

b. Verify specified electrodes and handling and storage of electrodes 

in accordance with AWS D1.1. 

c. Inspect preparation and assembly of materials to be welded for 

conformance with AWS D1.1. 

d. Inspect preheating and interpass temperatures for conformance with 

AWS D1.1. 

e. Measure 25 percent of fillet welds. 

f. Welding Magnetic Particle Testing: Test in accordance with ASTM 

E709 for a minimum of: 

1) 20 percent of all shear plate fillet welds at random, final 

pass only. 
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2) 20 percent of all continuity plate and bracing gusset plate 

fillet welds, at random, final pass only. 

3) 100 percent of tension member fillet welds (i.e., hanger 

connection plates and other similar connections) for root and 

final passes. 

4) 20 percent of length of built-up column member partial 

penetration and fillet welds at random for root and final 

passes. 

5) 100 percent of length of built-up girder member partial 

penetration and fillet welds for root and final passes. 

g. Welding Ultrasonic Testing: Test in accordance with ASTM E164 and 

AWS D1.1 for 100 percent of all full penetration welds, braced and 

moment frame column splices, and a minimum of 20 percent of all 

other partial penetration column splices, at random. 

SPEC WRITER NOTE: Specify radiographic 
testing only for very large jobs or those 
with complicated full penetration welds. 
 

h. Welding Radiographic Testing: Test in accordance with ASTM E94, 

and AWS D1.1 for 5 percent of all full penetration welds at 

random. 

i. Verify that correction of rejected welds are made in accordance 

with AWS D1.1. 

j. Testing and inspection do not relieve the Contractor of the 

responsibility for providing materials and fabrication procedures 

in compliance with the specified requirements. 

2. Bolt Inspection: 

a. Inspect high-strength bolted connections in accordance AISC 

Specifications for Structural Joints Using ASTM A325 or A490 

Bolts. 

b. Slip-Critical Connections: Inspect 10 percent of bolts, but not 

less than 2 bolts, selected at random in each connection in 

accordance with AISC Specifications for Structural Joints Using 

ASTM A325 or A490 Bolts. Inspect all bolts in connection when one 

or more are rejected. 

c. Fully Pre-tensioned Connections: Inspect 10 percent of bolts, but 

not less than 2 bolts, selected at random in 25 percent of 

connections in accordance with AISC Specification for Structural 

Joints Using ASTM A325 or A490 Bolts. Inspect all bolts in 

connection when one or more are rejected. 
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d. Bolts installed by turn-of-nut tightening may be inspected with 

calibrated wrench when visual inspection was not performed during 

tightening. 

e. Snug Tight Connections: Inspect 10 percent of connections 

verifying that plies of connected elements have been brought into 

snug contact. 

f. Inspect field erected assemblies; verify locations of structural 

steel for plumbness, level, and alignment. 

D. Submit inspection reports, record of welders and their certification, 

and identification, and instances of noncompliance to Resident Engineer. 

3.9 STEEL DECKING: 

A. Provide field inspection of welds of metal deck to the supporting steel, 

and testing services to insure steel decking has been installed in 

accordance with contract documents and manufacturer’s requirements. 

B. Qualification of Field Welding: Qualify welding processes and welding 

operators in accordance with “Welder Qualification” procedures of AWS 

D1.1. Refer to the “Plug Weld Qualification Procedure” in Part 3 “Field 

Quality Control.” 

C. Submit inspection reports, certification, and instances of noncompliance 

to Resident Engineer. 

3.10 SHEAR CONNECTOR STUDS: 

A. Provide field inspection and testing services required by AWS D.1 to 

insure shear connector studs have been installed in accordance with 

contract documents. 

B. Tests: Test 20 percent of headed studs for fastening strength in 

accordance with AWS D1.1. 

C. Submit inspection reports, certification, and instances of noncompliance 

to Resident Engineer. 

3.11 SPRAYED-ON FIREPROOFING: 

A. Provide field inspection and testing services to certify sprayed-on 

fireproofing has been applied in accordance with contract documents. 

B. Obtain a copy of approved submittals from Resident Engineer. 

C. Use approved installation in test areas as criteria for inspection of 

work. 

D. Test sprayed-on fireproofing for thickness and density in accordance 

with ASTM E605. 

1. Thickness gauge specified in ASTM E605 may be modified for pole 

extension so that overhead sprayed material can be reached from 

floor. 
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E. Location of test areas for field tests as follows: 

1. Thickness: Select one bay per floor, or one bay for each 930 m2 

(10,000 square feet) of floor area, whichever provides for greater 

number of tests. Take thickness determinations from each of following 

locations: Metal deck, beam, and column. 

2. Density: Take density determinations from each floor, or one test 

from each 930 m2 (10,000 square feet) of floor area, whichever 

provides for greater number of tests, from each of the following 

areas: Underside of metal deck, beam flanges, and beam web. 

F. Submit inspection reports, certification, and instances of noncompliance 

to Resident Engineer. 

 

- - - E N D - - - 
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 SECTION 01 57 19 
TEMPORARY ENVIRONMENTAL CONTROLS 

PART 1 - GENERAL 

 
1.1 DESCRIPTION 

A. This section specifies the control of environmental pollution and damage 

that the Contractor must consider for air, water, and land resources. It 

includes management of visual aesthetics, noise, solid waste, radiant 

energy, and radioactive materials, as well as other pollutants and 

resources encountered or generated by the Contractor. The Contractor is 

obligated to consider specified control measures with the costs included 

within the various contract items of work. 

B. Environmental pollution and damage is defined as the presence of 

chemical, physical, or biological elements or agents which: 

1. Adversely effect human health or welfare, 

2. Unfavorably alter ecological balances of importance to human life, 

3. Effect other species of importance to humankind, or; 

4. Degrade the utility of the environment for aesthetic, cultural, and 

historical purposes. 

C. Definitions of Pollutants:  

1. Chemical Waste: Petroleum products, bituminous materials, salts, 

acids, alkalis, herbicides, pesticides, organic chemicals, and 

inorganic wastes.  

2. Debris: Combustible and noncombustible wastes, such as leaves, tree 

trimmings, ashes, and waste materials resulting from construction or 

maintenance and repair work.  

3. Sediment: Soil and other debris that has been eroded and transported 

by runoff water. 

4. Solid Waste: Rubbish, debris, garbage, and other discarded solid 

materials resulting from industrial, commercial, and agricultural 

operations and from community activities. 

5. Surface Discharge: The term "Surface Discharge" implies that the 

water is discharged with possible sheeting action and subsequent soil 

erosion may occur. Waters that are surface discharged may terminate 

in drainage ditches, storm sewers, creeks, and/or "water of the 

United States" and would require a permit to discharge water from the 

governing agency. 

6. Rubbish: Combustible and noncombustible wastes such as paper, boxes, 

glass and crockery, metal and lumber scrap, tin cans, and bones. 
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7. Sanitary Wastes:  

a. Sewage: Domestic sanitary sewage and human and animal waste.  

b. Garbage: Refuse and scraps resulting from preparation, cooking, 

dispensing, and consumption of food. 

1.2 QUALITY CONTROL  

A. Establish and maintain quality control for the environmental protection 

of all items set forth herein. 

B. Record on daily reports any problems in complying with laws, 

regulations, and ordinances. Note any corrective action taken. 

1.3 REFERENCES 

A. The publications listed below form a part of this specification to the 

extent referenced. The publications are referred to in the text by basic 

designation only. 

B. U.S. National Archives and Records Administration (NARA): 

33 CFR 328..............Definitions 

1.4 SUBMITTALS 

A. In accordance with Section, 01 33 23, SHOP DRAWINGS, PRODUCT DATA, AND 

SAMPLES, furnish the following:  

1. Environmental Protection Plan: After the contract is awarded and 

prior to the commencement of the work, the Contractor shall meet with 

the Resident Engineer to discuss the proposed Environmental 

Protection Plan and to develop mutual understanding relative to 

details of environmental protection. Not more than 20 days after the 

meeting, the Contractor shall prepare and submit to the Contracting 

Officer for approval, a written and/or graphic Environmental 

Protection Plan including, but not limited to, the following: 

a. Name(s) of person(s) within the Contractor's organization who is 

(are) responsible for ensuring adherence to the Environmental 

Protection Plan. 

b. Name(s) and qualifications of person(s) responsible for 

manifesting hazardous waste to be removed from the site. 

c. Name(s) and qualifications of person(s) responsible for training 

the Contractor's environmental protection personnel. 

d. Description of the Contractor's environmental protection personnel 

training program. 

e. A list of Federal, State, and local laws, regulations, and permits 

concerning environmental protection, pollution control, noise 

control and abatement that are applicable to the Contractor's 
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proposed operations and the requirements imposed by those laws, 

regulations, and permits. 

f. Methods for protection of features to be preserved within 

authorized work areas including trees, shrubs, vines, grasses, 

ground cover, landscape features, air and water quality, fish and 

wildlife, soil, historical, and archeological and cultural 

resources. 

g. Procedures to provide the environmental protection that comply 

with the applicable laws and regulations. Describe the procedures 

to correct pollution of the environment due to accident, natural 

causes, or failure to follow the procedures as described in the 

Environmental Protection Plan. 

h. Permits, licenses, and the location of the solid waste disposal 

area. 

i. Drawings showing locations of any proposed temporary excavations 

or embankments for haul roads, material storage areas, structures, 

sanitary facilities, and stockpiles of excess or spoil materials. 

Include as part of an Erosion Control Plan approved by the 

District Office of the U.S. Soil Conservation Service and the 

Department of Veterans Affairs. 

j. Environmental Monitoring Plans for the job site including land, 

water, air, and noise. 

k. Work Area Plan showing the proposed activity in each portion of 

the area and identifying the areas of limited use or nonuse. Plan 

should include measures for marking the limits of use areas. This 

plan may be incorporated within the Erosion Control Plan.  

B. Approval of the Contractor's Environmental Protection Plan will not 

relieve the Contractor of responsibility for adequate and continued 

control of pollutants and other environmental protection measures.  

1.5 PROTECTION OF ENVIRONMENTAL RESOURCES 

A. Protect environmental resources within the project boundaries and those 

affected outside the limits of permanent work during the entire period 

of this contract. Confine activities to areas defined by the 

specifications and drawings. 

B. Protection of Land Resources: Prior to construction, identify all land 

resources to be preserved within the work area. Do not remove, cut, 

deface, injure, or destroy land resources including trees, shrubs, 

vines, grasses, top soil, and land forms without permission from the 

Resident Engineer. Do not fasten or attach ropes, cables, or guys to 
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trees for anchorage unless specifically authorized, or where special 

emergency use is permitted. 

1. Work Area Limits: Prior to any construction, mark the areas that 

require work to be performed under this contract. Mark or fence 

isolated areas within the general work area that are to be saved and 

protected. Protect monuments, works of art, and markers before 

construction operations begin. Convey to all personnel the purpose of 

marking and protecting all necessary objects. 

2. Protection of Landscape: Protect trees, shrubs, vines, grasses, land 

forms, and other landscape features shown on the drawings to be 

preserved by marking, fencing, or using any other approved 

techniques. 

a. Box and protect from damage existing trees and shrubs to remain on 

the construction site. 

b. Immediately repair all damage to existing trees and shrubs by 

trimming, cleaning, and painting with antiseptic tree paint.  

c. Do not store building materials or perform construction activities 

closer to existing trees or shrubs than the farthest extension of 

their limbs. 

3. Reduction of Exposure of Unprotected Erodible Soils: Plan and conduct 

earthwork to minimize the duration of exposure of unprotected soils. 

Clear areas in reasonably sized increments only as needed to use. 

Form earthwork to final grade as shown. Immediately protect side 

slopes and back slopes upon completion of rough grading. 

4. Temporary Protection of Disturbed Areas: Construct diversion ditches, 

benches, and berms to retard and divert runoff from the construction 

site to protected drainage areas approved under paragraph 208 of the 

Clean Water Act. 

a. Sediment Basins: Trap sediment from construction areas in 

temporary or permanent sediment basins that accommodate the runoff 

of the local design year storm. After each storm, pump the basins 

dry and remove the accumulated sediment. Control overflow/drainage 

with paved weirs or by vertical overflow pipes, draining from the 

surface. 

b. Institute effluent quality monitoring programs as required by 

Federal, State, and local environmental agencies. 

5. Erosion and Sedimentation Control Devices: The erosion and sediment 

controls selected and maintained by the Contractor shall be such that 

water quality standards are not violated as a result of the 
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Contractor's activities. Construct or install all temporary and 

permanent erosion and sedimentation control features shown. Maintain 

temporary erosion and sediment control measures such as berms, dikes, 

drains, sedimentation basins, grassing, and mulching, until permanent 

drainage and erosion control facilities are completed and operative. 

6. Manage borrow areas on and off Government property to minimize 

erosion and to prevent sediment from entering nearby water courses or 

lakes. 

7. Manage and control spoil areas on and off Government property to 

limit spoil to areas shown on the Environmental Protection Plan and 

prevent erosion of soil or sediment from entering nearby water 

courses or lakes. 

8. Protect adjacent areas from despoilment by temporary excavations and 

embankments. 

9. Handle and dispose of solid wastes in such a manner that will prevent 

contamination of the environment. Place solid wastes (excluding 

clearing debris) in containers that are emptied on a regular 

schedule. Transport all solid waste off Government property and 

dispose of waste in compliance with Federal, State, and local 

requirements. 

10. Store chemical waste away from the work areas in corrosion resistant 

containers and dispose of waste in accordance with Federal, State, 

and local regulations. 

11. Handle discarded materials other than those included in the solid 

waste category as directed by the Resident Engineer. 

C. Protection of Water Resources: Keep construction activities under 

surveillance, management, and control to avoid pollution of surface and 

ground waters and sewer systems. Implement management techniques to 

control water pollution by the listed construction activities that are 

included in this contract. 

1. Washing and Curing Water: Do not allow wastewater directly derived 

from construction activities to enter water areas. Collect and place 

wastewater in retention ponds allowing the suspended material to 

settle, the pollutants to separate, or the water to evaporate.  

2. Control movement of materials and equipment at stream crossings 

during construction to prevent violation of water pollution control 

standards of the Federal, State, or local government.  

3. Monitor water areas affected by construction.  
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D. Protection of Fish and Wildlife Resources: Keep construction activities 

under surveillance, management, and control to minimize interference 

with, disturbance of, or damage to fish and wildlife. Prior to beginning 

construction operations, list species that require specific attention 

along with measures for their protection.  

E. Protection of Air Resources: Keep construction activities under 

surveillance, management, and control to minimize pollution of air 

resources. Burning is not permitted on the job site. Keep activities, 

equipment, processes, and work operated or performed, in strict 

accordance with the State of California and California Air Pollution 

Statue, Rule, or Regulation and Federal emission and performance laws 

and standards. Maintain ambient air quality standards set by the 

Environmental Protection Agency, for those construction operations and 

activities specified. 

1. Particulates: Control dust particles, aerosols, and gaseous by-

products from all construction activities, processing, and 

preparation of materials (such as from asphaltic batch plants) at all 

times, including weekends, holidays, and hours when work is not in 

progress. 

2. Particulates Control: Maintain all excavations, stockpiles, haul 

roads, permanent and temporary access roads, plant sites, spoil 

areas, borrow areas, and all other work areas within or outside the 

project boundaries free from particulates which would cause a hazard 

or a nuisance. Sprinklering, chemical treatment of an approved type, 

light bituminous treatment, baghouse, scrubbers, electrostatic 

precipitators, or other methods are permitted to control particulates 

in the work area. 

3. Hydrocarbons and Carbon Monoxide: Control monoxide emissions from 

equipment to Federal and State allowable limits. 

4. Odors: Control odors of construction activities and prevent obnoxious 

odors from occurring. 

F. Reduction of Noise: Minimize noise using every action possible. Perform 

noise-producing work in less sensitive hours of the day or week as 

directed by the Resident Engineer. Maintain noise-produced work at or 

below the decibel levels and within the time periods specified.  

1. Perform construction activities involving repetitive, high-level 

impact noise only between 8:00 a.m. and 6:00 p.m unless otherwise 

permitted by local ordinance or the Resident Engineer. Repetitive 
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impact noise on the property shall not exceed the following dB 

limitations:  

Time Duration of Impact Noise Sound Level in dB  

More than 12 minutes in any hour 70  

Less than 30 seconds of any hour 85  

Less than three minutes of any hour 80  

Less than 12 minutes of any hour 75  
2. Provide sound-deadening devices on equipment and take noise abatement 

measures that are necessary to comply with the requirements of this 

contract, consisting of, but not limited to, the following:  

a. Maintain maximum permissible construction equipment noise levels 

at 15 m (50 feet) (dBA): 

EARTHMOVING MATERIALS HANDLING 

FRONT LOADERS 75 CONCRETE MIXERS 75 

BACKHOES 75 CONCRETE PUMPS 75 

DOZERS 75 CRANES 75 

TRACTORS 75 DERRICKS IMPACT 75 

SCAPERS 80 PILE DRIVERS 95 

GRADERS 75 JACK HAMMERS 75 

TRUCKS 75 ROCK DRILLS 80 

PAVERS, 
STATIONARY 

80 PNEUMATIC TOOLS 80 

PUMPS 75   

GENERATORS 75 SAWS 75 

COMPRESSORS 75 VIBRATORS 75 
 

b. Use shields or other physical barriers to restrict noise 

transmission.  

c. Provide soundproof housings or enclosures for noise-producing 

machinery.  

d. Use efficient silencers on equipment air intakes. 

e. Use efficient intake and exhaust mufflers on internal combustion 

engines that are maintained so equipment performs below noise 

levels specified.  

f. Line hoppers and storage bins with sound deadening material. 

g. Conduct truck loading, unloading, and hauling operations so that 

noise is kept to a minimum.  
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3. Measure sound level for noise exposure due to the construction at 

least once every five successive working days while work is being 

performed above 55 dB(A) noise level. Measure noise exposure at the 

property line or 15 m (50 feet) from the noise source, whichever is 

greater. Measure the sound levels on the A weighing network of a 

General Purpose sound level meter at slow response. To minimize the 

effect of reflective sound waves at buildings, take measurements at 

900 to 1800 mm (three to six feet) in front of any building face. 

Submit the recorded information to the Resident Engineer noting any 

problems and the alternatives for mitigating actions.  

G. Restoration of Damaged Property: If any direct or indirect damage is 

done to public or private property resulting from any act, omission, 

neglect, or misconduct, the Contractor shall restore the damaged 

property to a condition equal to that existing before the damage at no 

additional cost to the Government. Repair, rebuild, or restore property 

as directed or make good such damage in an acceptable manner. 

H. Final Clean-up: On completion of project and after removal of all 

debris, rubbish, and temporary construction, Contractor shall leave the 

construction area in a clean condition satisfactory to the Resident 

Engineer. Cleaning shall include off the station disposal of all items 

and materials not required to be salvaged, as well as all debris and 

rubbish resulting from demolition and new work operations. 

- - - E N D - - - 

VETERANS AFFAIRS NORTHERN CALIFORNIA HEALTHCARE SYSTEM  
VANCHCS High Efficiency Chiller Installation 100% CD July 11, 2014 
Project No. 612A4-14-006 



VETERANS AFFAIRS MATHER CARE SYSTEM              100% CD July 11, 2014 

VANCHCS high Efficiency Chiller Installation 

Project No. 6124A-14-006 

 

01 58 16 - 1 

SECTION 01 58 16 
TEMPORARY INTERIOR SIGNAGE 

PART 1 GENERAL 

DESCRIPTION 

 This section specifies temporary interior signs. 

PART 2 PRODUCTS 

2.1 TEMPORARY SIGNS 

A. Fabricate from 50 Kg (110 pound) mat finish white paper. 

B. Cut to 100 mm (4-inch) wide by 300 mm (12 inch) long size tag. 

C. Punch 3 mm (1/8-inch) diameter hole centered on 100 mm (4-inch) 

dimension of tag. Edge of Hole spaced approximately 13 mm (1/2-inch) 

from one end on tag. 

D. Reinforce hole on both sides with gummed cloth washer or other suitable 

material capable of preventing tie pulling through paper edge. 

E. Ties: Steel wire 0.3 mm (0.0120-inch) thick, attach to tag with twist 

tie, leaving 150 mm (6-inch) long free ends. 

PART 3 EXECUTION 

3.1 INSTALLATION 

A. Install temporary signs attached to room door frame or room door knob, 

lever, or pull for doors on corridor openings. 

B. Mark on signs with felt tip marker having approximately 3 mm (1/8-inch) 

wide stroke for clearly legible numbers or letters. 

C. Identify room with numbers as designated on floor plans. 

3.2 LOCATION 

A. Install on doors that have room, corridor, and space numbers shown. 

B. Doors that do not require signs are as follows: 

1. Corridor barrier doors (cross-corridor) in corridor with same number. 

2. Folding doors or partitions. 

3. Toilet or bathroom doors within and between rooms. 

4. Communicating doors in partitions between rooms with corridor 

entrance doors. 

5. Closet doors within rooms. 

C. Replace missing, damaged, or illegible signs. 

- - - E N D - - - 
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SECTION 01 74 19 
CONSTRUCTION WASTE MANAGEMENT 

PART 1 – GENERAL 

1.1 DESCRIPTION 

A. This section specifies the requirements for the management of non-

hazardous building construction and demolition waste. 

B. Waste disposal in landfills shall be minimized to the greatest extent 

possible. Of the inevitable waste that is generated, as much of the 

waste material as economically feasible shall be salvaged, recycled or 

reused. 

C. Contractor shall use all reasonable means to divert construction and 

demolition waste from landfills and incinerators, and facilitate their 

salvage and recycle not limited to the following: 

1. Waste Management Plan development and implementation. 

2. Techniques to minimize waste generation. 

3. Sorting and separating of waste materials. 

4. Salvage of existing materials and items for reuse or resale. 

5. Recycling of materials that cannot be reused or sold. 

D. At a minimum the following waste categories shall be diverted from 

landfills: 

1. Soil. 

2. Inerts (eg, concrete, masonry and asphalt). 

3. Clean dimensional wood and palette wood. 

4. Green waste (biodegradable landscaping materials). 

5. Engineered wood products (plywood, particle board and I-joists, 

etc). 

6. Metal products (eg, steel, wire, beverage containers, copper, etc). 

7. Cardboard, paper and packaging. 

8. Bitumen roofing materials. 

9. Plastics (eg, ABS, PVC). 

10. Carpet and/or pad. 

11. Gypsum board. 

12. Insulation. 

13. Paint. 

14. Fluorescent lamps. 
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1.2 RELATED WORK 

A. Section 01 00 00, GENERAL REQUIREMENTS. 

B. Section 02 41 00, DEMOLITION. 

1.3 QUALITY ASSURANCE  

A. Contractor shall practice efficient waste management when sizing, 

cutting and installing building products. Processes shall be employed 

to ensure the generation of as little waste as possible. Construction 

Demolition waste includes products of the following: 

1. Excess or unusable construction materials. 

2. Packaging used for construction products. 

3. Poor planning and/or layout. 

4. Construction error. 

5. Over ordering. 

6. Weather damage. 

7. Contamination. 

8. Mishandling. 

9. Breakage. 

B. Establish and maintain the management of non-hazardous building 

construction and demolition waste set forth herein. Conduct a site 

assessment to estimate the types of materials that will be generated by 

demolition and construction. 

C. Contractor shall develop and implement procedures to recycle 

construction and demolition waste to a minimum of 50 percent. 

D. Contractor shall be responsible for implementation of any special 

programs involving rebates or similar incentives related to recycling. 

Any revenues or savings obtained from salvage or recycling shall accrue 

to the contractor. 

E. Contractor shall provide all demolition, removal and legal disposal of 

materials. Contractor shall ensure that facilities used for recycling, 

reuse and disposal shall be permitted for the intended use to the 

extent required by local, state, federal regulations. The Whole 

Building Design Guide website http://www.wbdg.org/tools/cwm.php 

provides a Construction Waste Management Database that contains 

information on companies that haul, collect, and process recyclable 

debris from construction projects. 
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F. Contractor shall assign a specific area to facilitate separation of 

materials for reuse, salvage, recycling, and return. Such areas are to 

be kept neat and clean and clearly marked in order to avoid 

contamination or mixing of materials. 

G. Contractor shall provide on-site instructions and supervision of 

separation, handling, salvaging, recycling, reuse and return methods to 

be used by all parties during waste generating stages. 

H. Record on daily reports any problems in complying with laws, 

regulations and ordinances with corrective action taken. 

1.4 TERMINOLOGY  

A. Class III Landfill: A landfill that accepts non-hazardous resources 

such as household, commercial and industrial waste resulting from 

construction, remodeling, repair and demolition operations.  

B. Clean:  Untreated and unpainted; uncontaminated with adhesives, oils, 

solvents, mastics and like products. 

C. Construction and Demolition Waste: Includes all non-hazardous resources 

resulting from construction, remodeling, alterations, repair and 

demolition operations. 

D. Dismantle: The process of parting out a building in such a way as to 

preserve the usefulness of its materials and components. 

E. Disposal: Acceptance of solid wastes at a legally operating facility 

for the purpose of land filling (includes Class III landfills and inert 

fills). 

F. Inert Backfill Site: A location, other than inert fill or other 

disposal facility, to which inert materials are taken for the purpose 

of filling an excavation, shoring or other soil engineering operation. 

G. Inert Fill: A facility that can legally accept inert waste, such as 

asphalt and concrete exclusively for the purpose of disposal. 

H. Inert Solids/Inert Waste: Non-liquid solid resources including, but not 

limited to, soil and concrete that does not contain hazardous waste or 

soluble pollutants at concentrations in excess of water-quality 

objectives established by a regional water board, and does not contain 

significant quantities of decomposable solid resources. 

I. Mixed Debris: Loads that include commingled recyclable and non-

recyclable materials generated at the construction site. 
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J. Mixed Debris Recycling Facility: A solid resource processing facility 

that accepts loads of mixed construction and demolition debris for the 

purpose of recovering re-usable and recyclable materials and disposing 

non-recyclable materials. 

K. Permitted Waste Hauler: A company that holds a valid permit to collect 

and transport solid wastes from individuals or businesses for the 

purpose of recycling or disposal. 

L. Recycling: The process of sorting, cleansing, treating, and 

reconstituting materials for the purpose of using the altered form in 

the manufacture of a new product. Recycling does not include burning, 

incinerating or thermally destroying solid waste. 

1. On-site Recycling – Materials that are sorted and processed on site 

for use in an altered state in the work, i.e. concrete crushed for 

use as a sub-base in paving. 

2. Off-site Recycling – Materials hauled to a location and used in an 

altered form in the manufacture of new products. 

M. Recycling Facility: An operation that can legally accept materials for 

the purpose of processing the materials into an altered form for the 

manufacture of new products. Depending on the types of materials 

accepted and operating procedures, a recycling facility may or may not 

be required to have a solid waste facilities permit or be regulated by 

the local enforcement agency. 

N. Reuse: Materials that are recovered for use in the same form, on-site 

or off-site. 

O. Return: To give back reusable items or unused products to vendors for 

credit. 

P. Salvage: To remove waste materials from the site for resale or re-use 

by a third party. 

Q. Source-Separated Materials: Materials that are sorted by type at the 

site for the purpose of reuse and recycling. 

R. Solid Waste:  Materials that have been designated as non-recyclable and 

are discarded for the purposes of disposal. 

S. Transfer Station: A facility that can legally accept solid waste for 

the purpose of temporarily storing the materials for re-loading onto 

other trucks and transporting them to a landfill for disposal, or 

recovering some materials for re-use or recycling. 
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1.5 SUBMITTALS  

A. In accordance with Section 01 33 23, SHOP DRAWINGS, PRODUCT DATA, and 

SAMPLES, furnish the following: 

B. Prepare and submit to the Resident Engineer a written demolition debris 

management plan. The plan shall include, but not be limited to, the 

following information: 

1. Procedures to be used for debris management. 

2. Techniques to be used to minimize waste generation. 

3. Analysis of the estimated job site waste to be generated: 

a. List of each material and quantity to be salvaged, reused, 

recycled. 

b. List of each material and quantity proposed to be taken to a 

landfill. 

4. Detailed description of the Means/Methods to be used for material 

handling.  

a. On site: Material separation, storage, protection where 

applicable. 

b. Off site: Transportation means and destination. Include list of 

materials. 

1) Description of materials to be site-separated and self-hauled 

to designated facilities. 

2) Description of mixed materials to be collected by designated 

waste haulers and removed from the site. 

c. The names and locations of mixed debris reuse and recycling 

facilities or sites. 

d. The names and locations of trash disposal landfill facilities or 

sites. 

e. Documentation that the facilities or sites are approved to 

receive the materials. 

C. Designated Manager responsible for instructing personnel, supervising, 

documenting and administer over meetings relevant to the Waste 

Management Plan. 

D. Monthly summary of construction and demolition debris diversion and 

disposal, quantifying all materials generated at the work site and 

disposed of or diverted from disposal through recycling. 
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1.6 APPLICABLE PUBLICATIONS 

A Publications listed below form a part of this specification to the 

extent referenced. Publications are referenced by the basic designation 

only. In the event that criteria requirements conflict, the most 

stringent requirements shall be met. 

B. U.S. Green Building Council (USGBC): 

LEED Green Building Rating System for New Construction 

1.7 RECORDS 

 Maintain records to document the quantity of waste generated; the 

quantity of waste diverted through sale, reuse, or recycling; and the 

quantity of waste disposed by landfill or incineration. Records shall 

be kept in accordance with the LEED Reference Guide and LEED Template.  

PART 2 - PRODUCTS  

2.1 MATERIALS 

A. List of each material and quantity to be salvaged, recycled, reused. 

B. List of each material and quantity proposed to be taken to a landfill. 

C. Material tracking data:  Receiving parties, dates removed, 

transportation costs, weight tickets, tipping fees, manifests, 

invoices, net total costs or savings. 

PART 3 - EXECUTION 

3.1 COLLECTION 

A. Provide all necessary containers, bins and storage areas to facilitate 

effective waste management. 

B. Clearly identify containers, bins and storage areas so that recyclable 

materials are separated from trash and can be transported to respective 

recycling facility for processing. 

C. Hazardous wastes shall be separated, stored, disposed of according to 

local, state, federal regulations. 

3.2 DISPOSAL  

A. Contractor shall be responsible for transporting and disposing of 

materials that cannot be delivered to a source-separated or mixed 

materials recycling facility to a transfer station or disposal facility 

that can accept the materials in accordance with state and federal 

regulations. 
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B. Construction or demolition materials with no practical reuse or that 

cannot be salvaged or recycled shall be disposed of at a landfill or 

incinerator. 

3.3 REPORT  

A. With each application for progress payment, submit a summary of 

construction and demolition debris diversion and disposal including 

beginning and ending dates of period covered. 

B. Quantify all materials diverted from landfill disposal through salvage 

or recycling during the period with the receiving parties, dates 

removed, transportation costs, weight tickets, manifests, invoices. 

Include the net total costs or savings for each salvaged or recycled 

material. 

C. Quantify all materials disposed of during the period with the receiving 

parties, dates removed, transportation costs, weight tickets, tipping 

fees, manifests, invoices. Include the net total costs for each 

disposal. 

- - - E N D - - - 
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SECTION 02 41 00 
DEMOLITION FOR ARCHITECTURAL WORK 

PART 1 - GENERAL  

1.1 DESCRIPTION: 

 This section specifies demolition and removal of buildings, portions of 

buildings, utilities, other structures and debris from trash dumps shown 

and as required for completion of project as indicated.  

1.2 RELATED WORK: 

A. Safety Requirements: GENERAL CONDITIONS Article, ACCIDENT PREVENTION. 

B. Disconnecting utility services prior to demolition: Section 01 00 00, 

GENERAL REQUIREMENTS. 

C. Reserved items that are to remain the property of the Government: 

Section 01 00 00, GENERAL REQUIREMENTS. 

D. Environmental Protection: Section 01 57 19, TEMPORARY ENVIRONMENTAL 

CONTROLS. 

E. Construction Waste Management: Section 017419 CONSTRUCTION WASTE 

MANAGEMENT. 

F. Infectious Control: Section 01 00 00, GENERAL REQUIREMENTS, Article 1.7, 

INFECTION PREVENTION MEASURES. 

1.3 PROTECTION: 

A. Perform demolition in such manner as to eliminate hazards to persons and 

property; to minimize interference with use of adjacent areas, utilities 

and structures or interruption of use of such utilities; and to provide 

free passage to and from such adjacent areas of structures. Comply with 

requirements of GENERAL CONDITIONS Article, ACCIDENT PREVENTION. 

B. Provide safeguards, including warning signs, barricades, temporary 

fences, warning lights, and other similar items that are required for 

protection of all personnel during demolition and removal operations. 

Comply with requirements of Section 01 00 00, GENERAL REQUIREMENTS, 

Article PROTECTION OF EXISTING VEGETATION, STRUCTURES, EQUIPMENT, 

UTILITIES AND IMPROVEMENTS.  

C. Maintain fences, barricades, lights, and other similar items around 

exposed excavations until such excavations have been completely filled. 

D. Provide enclosed dust chutes with control gates from each floor to carry 

debris to truck beds and govern flow of material into truck. Provide 

overhead bridges of tight board or prefabricated metal construction at 

dust chutes to protect persons and property from falling debris. 
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E. Prevent spread of flying particles and dust. Sprinkle rubbish and debris 

with water to keep dust to a minimum. Do not use water if it results in 

hazardous or objectionable condition such as, but not limited to; ice, 

flooding, or pollution. Vacuum and dust the work area daily. 

F. In addition to previously listed fire and safety rules to be observed in 

performance of work, include following: 

1. No wall or part of wall shall be permitted to fall outwardly from 

structures. 

2. Wherever a cutting torch or other equipment that might cause a fire 

is used, provide and maintain fire extinguishers nearby ready for 

immediate use. Instruct all possible users in use of fire 

extinguishers. 

3. Keep hydrants clear and accessible at all times. Prohibit debris from 

accumulating within a radius of 4500 mm (15 feet) of fire hydrants. 

G. Before beginning any demolition work, the Contractor shall survey the 

site and examine the drawings and specifications to determine the extent 

of the work. The contractor shall take necessary precautions to avoid 

damages to existing items to remain in place, to be reused, or to remain 

the property of the Medical Center; any damaged items shall be repaired 

or replaced as approved by the Resident Engineer. The Contractor shall 

coordinate the work of this section with all other work and shall 

construct and maintain shoring, bracing, and supports as required. The 

Contractor shall ensure that structural elements are not overloaded and 

shall be responsible for increasing structural supports or adding new 

supports as may be required as a result of any cutting, removal, or 

demolition work performed under this contract. Do not overload 

structural elements. Provide new supports and reinforcement for existing 

construction weakened by demolition or removal works. Repairs, 

reinforcement, or structural replacement must have Resident Engineer’s 

approval.  

H. The work shall comply with the requirements of Section 01 57 19, 

TEMPORARY ENVIRONMENTAL CONTROLS. 

I. The work shall comply with the requirements of Section 01 00 00, GENERAL 

REQUIREMENTS, Article 1.7 INFECTION PREVENTION MEASURES. 

1.4 UTILITY SERVICES: 

A. Demolish and remove outside utility service lines shown to be removed. 

B. Remove abandoned outside utility lines that would interfere with 

installation of new utility lines and new construction. 
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PART 2 - PRODUCTS (NOT USED) 

PART 3 – EXECUTION 

3.1 DEMOLITION: 

A. Completely demolish and remove buildings and structures, including all 

appurtenances related or connected thereto, as noted below: 

1. As required for installation of new utility service lines. 

2. To full depth within an area defined by hypothetical lines located 

1500 mm (5 feet) outside building lines of new structures. 

B. Debris, including brick, concrete, stone, metals and similar materials 

shall become property of Contractor and shall be disposed of by him 

daily, off the Medical Center to avoid accumulation at the demolition 

site. Materials that cannot be removed daily shall be stored in areas 

specified by the Resident Engineer. Break up concrete slabs below grade 

that do not require removal from present location into pieces not 

exceeding 600 mm (24 inches) square to permit drainage. Contractor shall 

dispose debris in compliance with applicable federal, state or local 

permits, rules and/or regulations. 

C. In removing buildings and structures of more than two stories, demolish 

work story by story starting at highest level and progressing down to 

third floor level. Demolition of first and second stories may proceed 

simultaneously. 

D. Remove and legally dispose of all materials, other than earth to remain 

as part of project work, from any trash dumps shown. Materials removed 

shall become property of contractor and shall be disposed of in 

compliance with applicable federal, state or local permits, rules and/or 

regulations. All materials in the indicated trash dump areas, including 

above surrounding grade and extending to a depth of 1500mm (5feet) below 

surrounding grade, shall be included  as part of the lump sum 

compensation for the work of this section. Materials that are located 

beneath the surface of the surrounding ground more than 1500 mm (5 

feet), or materials that are discovered to be hazardous, shall be 

handled as unforeseen. The removal of hazardous material shall be 

referred to Hazardous Materials specifications. 

E. Remove existing utilities as indicated or uncovered by work and 

terminate in a manner conforming to the nationally recognized code 

covering the specific utility and approved by the Resident Engineer. 

When Utility lines are encountered that are not indicated on the 

drawings, the Resident Engineer shall be notified prior to further work 

in that area.  
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3.2 CLEAN-UP: 

 On completion of work of this section and after removal of all debris, 

leave site in clean condition satisfactory to Resident Engineer. 

Clean-up shall include off the Medical Center disposal of all items and 

materials not required to remain property of the Government as well as 

all debris and rubbish resulting from demolition operations. 

- - - E N D - - - 
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SECTION 03 10 00 
CONCRETE FORMWORK 

 
PART 1 - GENERAL 
 
1.1 GENERAL REQUIREMENTS 

 
A. Requirements of Division 1 apply to all work of this section. 

 
1.2 SCOPE 

 
A. Design, furnish and install forms for concrete as indicated on 

drawings and specified here. Remove forms and shores at specified 
time. Clean up. 

 
1.3 RELATED WORK (See also Table of Contents) 

 
A. Rough Carpentry: Section 06 10 00. 
 
B. Structural Steel: Section 05 12 00. 
 
C. Metal Fabrications: Section 05 50 00. 
 
D. Items relating solely to mechanical or electrical work are included 

under those Divisions, except as specifically indicated otherwise on 
Drawings. 

 
E. Reinforcing Steel: Section 03 21 00. 
 
F. Cast-In-Place Concrete: Section 03 30 00. 

 
1.4 QUALITY ASSURANCE 

 
A. General: 

1. Conform to all requirements of ACI 347 and CBC Section 1906A.1 and 
1906A.2. 

2. Concrete formwork shall be designed and constructed to safely 
support fluid concrete and superimposed construction loads without 
excessive deflection or concrete leakage. Provide bracing to 
maintain accurate alignment and to resist all anticipated lateral 
loads. Forms shall conform with drawings as to shape, line, and 
dimension. Design, engineering and construction of forms shall be 
Contractor's responsibility. Formwork for exposed concrete shall 
be constructed to tolerances indicated in ACI 303R. 

3. Cooperate and coordinate with other trades who furnish and/or 
install piping, conduit, reglets, anchors, inserts, sleeves, 
hangers, etc., as their work requires; including provisions for 
recesses and chases. 

 
B. Submittals: (Submit under provisions of Section 01 33 00) 

1. Product Data. Provide manufacturers data and installation 
instructions for the following: 
a. Tie rods and spreaders. 
b. Formwork for exposed concrete. 
c. Form coatings and release agents. 

 
C. Standards and References: (Latest Edition unless otherwise noted) 
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1. 2010 California Building Code (CBC) with State of California 
Amendments. 

2. "Recommended Practice for Concrete Formwork", ACI 347, American 
Concrete Institute, latest edition. 

3. Standard Grading and Dressing Rules #17, West Coast Lumber 
Inspection Bureau (For Douglas Fir Form Lumber). 

4. U.S. Product Standard PS 1-83 (For Plywood Form Lumber). 
5. “Guide to Cast-In-Place Architectural Concrete Practice”, ACI 

303R, American Concrete Institute, latest edition. 
 
PART 2 - PRODUCTS 
 
2.1 MATERIALS 

 
A. Form Material: 

1. Smooth Concrete exposed to view: 5/8 inch minimum APA Plyform or 
steel. 

2. Concrete concealed from view: 5/8 inch minimum APA Plyform, steel 
or clean and sound 1 x 8 Standard Grade Douglas Fir. 

 
B. Fiber Forms: Tubular column forms spirally constructed of laminated 

plies of fiber. Plies shall be laminated using a non-water sensitive 
adhesive and surface wax impregnated for moisture protection. Forms 
shall give a smooth and seamless appearance to the cast concrete. 
Provide reveals, as shown on the drawings, as supplied by the form 
manufacturer. Forms shall be as manufactured by Sonoco Products, 
plastic lined; Burke Smoothtube by Burke Co.; or approved equal. 

 
C. Form Clamps: Assembly to have cone washers, (1 inch break back) 3/8” 

inch center rod. 
 
D. Form Ties:  

1. Concrete exposed to view: Snap ties allowing full 1 inch break 
back. 

2. Concrete concealed from view: Snap ties or wire. 
3. Verify special spacing requirements with architectural drawings at 

exposed concrete. 
 
E. Spreaders: Metal (no wood). 
 
F. Form Coating: Non-grain and non-staining types of form coating that 

will not leave a residual matter on the face of the concrete or 
adversely affect proper bonding of any subsequent paint or other 
surface applications. 
1. Form coating containing mineral oils or other non-drying materials 

will not be permitted for any concrete work. 
 
G. Joint Tape: No. 471 plastic film tape 3 inches wide, as manufactured 

by the Industrial Tape Division of 3M Company. 
 
H. Expansion Joint Filler (Preformed): ½ inch thick; Flexcell by Celotex 

Corporation, Elastic Fiber Expansion Joint by Phillip Carey Mfg. Co., 
or Sealtight Fiber Expansion Joint by W.R. Meadows, Inc. 

 
I. Extruded Polystyrene Foam: ASTM C578 type IV. Dow Chemical Corp. 

"Styrofoam", UC Industries "Foamular", or approved equal. 
 
PART 3 - EXECUTION 

VETERANS AFFAIRS NORTHERN CALIFORNIA HEALTHCARE SYSTEM  
VANCHCS High Efficiency Chiller Installation 100% CD July 11, 2014 
Project No. 612A4-14-006 



VA NORTHERN CALIFORNIA HEALTH CARE SYSTEM        100% CD July 11, 2014 

VANCHCS High Efficiency Chiller Installation  

Project No. 612A4-14-006 

 

 
CONCRETE FORMWORK  03 10 00 - 3 

 
3.1 FORM CONSTRUCTION 

 
A. Construct substantial forms to the shapes, lines, grades and 

elevations shown, sufficiently tight to prevent leakage of mortar, 
and tied, clamped and braced to prevent spreading, shifting or 
settling. Plywood joints shall be square and tight; plywood shall be 
arranged in such manner as to minimize number of joints and to 
provide a smooth, attractive finished concrete surface. 

 
B. Apply form coating to forms before reinforcing steel is in place. 
 
C. Sleeves, anchors and bolts, including those for angle frames, 

supports, ties and other materials in connection with concrete 
construction, shall be secured in position before the concrete is 
placed. 

 
D. Proper provisions shall be made for openings, blockouts, sleeves, 

offsets, sinkages, recesses and depressions required by other trades 
and suppliers prior to placing concrete. 
1. The Contractor shall also see that sleeves have been installed and 

other provisions have been made for the installation of 
mechanical, electrical and other equipment. 

2. Coordinate with all trades to insure proper placement of all items 
in forms and to provide proper blockouts wherever required. 

 
E. Concrete work out of alignment, level or plumb will be cause for 

rejection of the whole work affected and, if so rejected, such work 
shall be removed and replaced, as directed by Architect, with no 
additional cost to the Owner. 

 
F. Form Not Required: Concrete footings may be poured directly against 

cut earth where feasible and when the Architect’s approval has been 
obtained. 
1. See structural drawings for requirements for placing concrete 

footings directly against earth without forms. 
 
G. Use ¾ inch minimum wood chamfer strips typical at all exposed corners 

unless noted otherwise on drawings. 
 
3.2 CLEANING OF FORMS 
 

A. All dirt, chips, sawdust, rubbish, water, etc. shall be completely 
removed from form by water hosing and air pressure before any 
concrete is deposited therein. No wooden ties or blocking shall be 
left in concrete except where indicated for attachment of other work. 

 
B. Thoroughly clean and patch all holes in formwork and re-coat as 

required before reusing. Forms not suited to obtain concrete surfaces 
and tolerances in conformity with Contract requirements will be 
rejected by Architect. 
1. Reuse of forming materials shall be limited only as required to 

produce the finishes as specified, free from blemishes and other 
defects unless covered by other building materials in which case 
blemish free concrete is not required. 

 
3.3 INSPECTION OF FORMS 
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A. Notify the Architect at least 48 hours in advance of the beginning of 
pouring operations and at the completion of formwork and location of 
all construction joints. An inspection of forms and joints will be 
made for approval of finished work and general layout only. The 
foregoing inspection shall in no way relieve the Contractor of 
responsibility of design and safety or formwork, bulkheads and 
shorings. 

 
3.4 REMOVAL OF FORMS AND SHORING 

 
A. Do not remove forms until concrete has attained sufficient strength 

to support its weight and any construction loading. Concrete must be 
allowed to cure long enough to avoid damage during form removal. 
Contractor or his representative in charge of concrete construction 
shall be present during removal of forms and shores, and shall be 
personally responsible for safety of this operation at all times and 
under all conditions. 

 
B. As a minimum, formwork and shoring shall remain in place for the 

following periods: 
1. Concrete on grade: 24 hours 
2. Walls and Columns: 3 days 
3. Formwork may be removed and reshores installed before the times 

indicated above, provided the concrete has cured sufficiently to 
avoid damage when formwork is removed. Shores must be immediately 
replaced with reshores in a sequence designed to avoid inducing 
stress in the concrete member. 

 
 
3.5 ADJUSTING AND CLEANING 

 
A. Upon completion of this Work, clean up and remove from Site all 

equipment and debris resulting from this work. 
 
B. Surfaces to be painted shall be smooth and free of substances such as 

dirt, wax, excessive latence, grease or materials that would prevent 
proper bonding of finishes. 
1. Removal of foregoing contaminants, and complete removal of parting 

and curing compounds affecting proper paint bond, shall be 
responsibility of this Section of Work. Sandblast cleaning shall 
not be employed without specific approval of Structural Engineer. 

 
END OF SECTION 03 10 00 
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SECTION 03 21 00 
REINFORCING STEEL 

 
PART 1 - GENERAL 
 
1.1 GENERAL REQUIREMENTS 
 

A. Requirements of Division 1 apply to all work of this Section. 
 
1.2 SCOPE 
 

A. Unless noted otherwise, furnish and install reinforcing for all 
concrete, including dowels, chairs, spacers, bolsters, etc., 
necessary for supporting and fastening reinforcement in place as 
shown on the Drawings and specified herein. 

 
1.3 RELATED WORK (See also Table of Contents) 
 

A. Concrete Formwork: Section 03 10 00.  . 
 
B. Cast-In-Place Concrete: Section 03 30 00.   
 
C. Concrete Unit Masonry: Section 04 22 00.   
 
D. Clay Unit Masonry: Section 04 21 00.   
 

1.4 QUALITY ASSURANCE 
 

A. General: 
1. Acceptable Manufacturers: Regularly engaged in the manufacture of 

steel bar and welded wire fabric reinforcing. 
2. Installer Qualifications: Installation shall be done only by an 

installation firm normally engaged in this business. All work 
shall be performed by qualified mechanics working under an 
experienced supervisor. 

3. Welding Qualifications: Welding procedures, welding operators and 
welders shall be qualified in accordance with AWS D1.4 - 
"Structural Welding Code Reinforcing Steel". 
a. Welders whose work fails to pass inspection shall be re-

qualified before performing further welding. 
4. Reinforcement Work shall conform to ACI 301 and CBC Section 1907A, 

as minimum standards. 
5. Allowable Tolerances: 

a. Fabrication: 
1) Sheared length: 1 inch. 
2) Depth of truss bars: Plus 0., minus ½-inch. 
3) Ties: Plus or minus ½-inch. 
4) All other bends: Plus or minus 1 inch. 

b. Placement: 
1) Concrete cover to form surfaces: Plus or minus ¼-inch. 
2) Minimum spacing between bars: Plus or minus ¼-inch. 
3) Crosswise of members: Spaced evenly within 2 inches of 

stated separation. 
4) Lengthwise of members: Plus or minus 2 inches. 

c. Maximum bar movement to avoid interference with other 
reinforcing steel, conduits, or embedded items: 2 bar 
diameters. 
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B. Standards and References: (Latest Edition unless otherwise noted): 
1. American Concrete Institute (ACI). 

a. ACI 301 - "Specifications for Structural Concrete for 
Buildings". 

b. ACI 315 - "Details and Detailing of Concrete Reinforcing". 
c.  ACI 318 – “Building Code Requirements for Reinforced 

Concrete” 
 
2. American Society for Testing and Materials (ASTM). 

a. ASTM A82 - "Cold Drawn Wire for Concrete Reinforcement". 
b. ASTM A185 - "Welded Steel Wire Fabric for Concrete 

Reinforcement". 
c. ASTM A615 - "Deformed and Plain Billet-Steel Bars for Concrete 

Reinforcement". 
d. ASTM A706 – “Low Alloy Steel Deformed Bars for Concrete 

Reinforcement”. 
3. Concrete Reinforcing Steel Institute (CRSI) - "Manual of Standard 

Practice". 
4. 2010 California Building Code (CBC) with State of California 

Amendments. 
 

 
C. Submittals: (Submit under provisions of Section 01 33 00) 

1. Shop Drawings: Prepare in accordance ACI 315. Indicate bending 
diagrams, assembly diagrams, splicing and laps of bars and shapes, 
dimensions and details of bar reinforcing and assemblies. 
Correctness of all reinforcing requirements and work is the 
responsibility of Contractor. Identify such shop drawings with 
reference thereon to sheet and detail numbers from Contract 
Drawings. 
a. Do not use scaled dimensions from Contract Drawings in 

determining the lengths of reinforcing bars. 
b. No reinforcing steel shall be fabricated without approved shop 

drawings. 
c. Any deviations from the contract documents must be clearly 

indicated as a deviation on the shop drawings. 
d. Areas of high congestion, including member joints and embed 

locations shall be fully detailed to verify clearances and 
assembly parameters and coordination with other trades. 

2. Certified mill test reports of supplied reinforcing indicating 
chemical and physical analysis. Tensile and bend tests shall be 
performed by the mill in accordance with ASTM A615. 

3. Product Data: 
a. Manufacturer's specifications and installation instructions for 

splice devices. 
b. Bar Supports. 

4. Certificates of Compliance with specified standards: 
a. Reinforcing bars. 
b. Welded wire fabric. 
c. Welding electrodes. 

5. Samples: Only as requested by Architect. 
 
D. Tests and Inspections: 

1. All reinforcing steel whose properties are not identifiable by 
mill test reports shall be tested in accordance with ASTM A615. 
One Series of tests for each missing report to be borne by the 
Contractor. 

2. When inspections are indicated for reinforcement placement on the 
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Structural drawings, a special inspector shall be employed to 
inspect reinforcing placement per CBC Section 1704A. 

3. When tests are indicated for reinforcing steel on the structural 
drawings, the reinforcing steel used shall be tested in accordance 
with ASTM A615. One tensile and one bend test for each 2-1/2 tons 
of steel or fraction thereof, shall be made. 

4. Inspect shop and field welding in accordance with AWS D1.4, 
including checking materials, equipment, procedure and welder 
qualification as well as the welds. Inspector will use non-
destructive testing or any other aid to visual inspection that he 
deems necessary to assure himself of the adequacy of the weld.  

5. Tests and inspection shall be performed by Owners testing agency 
except when needed to justify rejected work, in which case the 
cost of retests and reinspection shall be borne by the Contractor. 

 
1.5 PRODUCT DELIVERY, STORAGE AND HANDLING 

 
A. Deliver reinforcement to project site in bundles marked with metal 

tags indicating bar size and length. 
 
B. Handle and store materials to prevent contamination. 

1. Store reinforcement in a manner that will prevent excessive 
rusting or coating with grease, oil, dirt, and other objectionable 
materials. Storage shall be in separate piles or racks so as to 
avoid confusion or loss of identification after bundles are 
broken. 

 
C. Deliver and store welding electrodes in accordance with AWS D12.1. 

 
PART 2 - PRODUCTS 
 
2.1 MATERIALS 
 

A. Reinforcement Bars: ASTM A615, Grade 60 for all bars. 
1. Bar reinforcement to be welded shall meet chemical requirements of 

ASTM A706. 
2. Longitudinal reinforcement in columns and beams of special moment-

resisting frames shall meet the chemical requirements of ASTM 
A706. 

 
B. Stirrups and Ties: ASTM A615, Grade 60 for all bars. 
 
C. Steel Dowels: Same grade as bars to which dowels are connected. 
 
D. Welded wire Fabric: ASTM A185. 
 
E. Tie Wires: FS-QQ-W-461, annealed steel, black, 16 gauge minimum. 
 
F. Welding Electrodes: AWS D1.4, low hydrogen, E70XX series. 
 
G. Bar Supports: 

1. Typical, unless noted otherwise; CRSI Class 2 wire supports. 
a. Do not use wood, brick or other objectionable materials. 
b. Do not use galvanized supports. 

2. Supports placed against ground: Pre-cast concrete blocks not less 
than 4 inches square with embedded wire. 

 
H. Mechanical Couplers: Comply with CBC section 1908A.1.6 and ACI 318 
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section 12.14.3. 
 
PART 3 - EXECUTION 
 
3.1 FABRICATION 
 

A. Shop fabricate reinforcement to meet requirements of Drawings. 
 
B. Fabricate reinforcement in accordance with the requirements of ACI 

315 where specific details are not shown or where Drawings and 
Specifications are not more demanding. 

 
C. Steel reinforcement shall not be bent or straightened in a manner 

that will injure the material. Bars with kinks or bends not shown on 
the Drawings shall not be used. Heating of bars for bending will not 
be permitted. 

 
D. Reinforcing shall not be field bent or straightened without 

structural engineer’s review. 
 
E. Provide offsets in rebar (1:6 maximum) where required to maintain 

clearances. 
 
3.2 CONDITION OF SURFACES 
 

A. Examine surfaces and conditions receiving or affecting the work. Do 
not proceed until unsuitable conditions have been corrected. 

 
 
3.3 GENERAL 
 

A. Concrete shown without reinforcing shall be reinforced as similar 
parts shown with reinforcing except where concrete is specifically 
noted to be unreinforced. 

 
3.4 PLACEMENT 
 

A. All reinforcement shall be accurately set in place, lapped, spliced, 
spaced rigidly and securely held in place and tied with specified 
wire at all splices and crossing points. All wire tie ends shall 
point away from the form. Carefully locate all dowel steel to align 
with wall and column steel. 
1. Bars shall be in long lengths with laps and splices as shown. 

Offset laps in adjacent bars. Place steel with clearances and 
cover as shown. Bar laps shall be as indicated on the Drawings. 
Tie all laps and intersections with the specified wire. 

2. Maintain clear space between parallel bars not less than 1-1/2 
times nominal diameter, but in no case shall clear space be less 
than 1-1/2 times maximum size concrete aggregate. 

3. Reinforcing dowels for slabs shall be placed as detailed. Sleeves 
may be used if reviewed by the Structural Engineer before 
installation. Install dowel through all construction and expansion 
joints for all slabs on grade. 

 
B. Bar Supports: Support and securely fasten bars with chairs, spacers 

and ties to prevent displacement by construction loads or placement 
of concrete beyond the tolerances specified. Conform to CRSI as a 
minimum standard. 
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C. Steel Adjustment: 

1. Move within allowable tolerances to avoid interference with other 
reinforcing steel, conduits, or embedded items. 

2. Do not move bars beyond allowable without concurrence of 
Structural Engineer. 

3. Do not heat, bend, or cut bars without concurrence of Structural 
Engineer. 

4. Reinforcement shall not be bent after being embedded in hardened 
concrete. 

 
D. Splices: 

1. Splice reinforcing as shown. 
2. Lap Splices: Tie securely with wire to prevent displacement of 

splices during placement of concrete. 
3. Splice Devices: Install in accordance with manufacturer's written 

instructions. Obtain Structural Engineer’s review before using. 
4. Do not splice bars except at locations shown without concurrence 

of Structural Engineer. 
a. Where splices in addition to those indicated are required, 

indicate location on shop drawings clearly and highlight "for 
Engineer’s approval". 

 
E. Welding: 

1. Welding is not permitted unless specifically detailed on Drawings 
or approved by Engineer. 

2. Employ shielding metal-arc method and meet requirements of AWS 
D1.4. 

3. Welding is not permitted on bars where the carbon equivalent is 
unknown or is determined to exceed 0.55. 

4. Welding shall not be done within two bar diameters of any bent 
portion of a bar which has been bent cold. 

5. Welding of crossing bars is not permitted. 
 

F. Welded Wire Fabric: Install in long lengths, lapping 24 inches at end 
splices and one mesh at side splices. Offset laps in adjacent widths. 
Place fabric in approximately the middle of the slab thickness unless 
shown otherwise on the Drawings by dimension. Wire tie lap joints at 
12-inch centers. Use concrete blocks to support mesh in proper 
position. 

 
 
G. Reinforcement shall be free of mud, oil or other materials that may 

reduce bond at the time concrete is placed. Reinforcement with 
tightly adhered rust or mill scale will be accepted without cleaning 
provided that rusting has not reduced dimensions and weights below 
applicable standards. Remove loose rust. 

 
H. Protection against rust: 

1. Where there is danger of rust staining adjacent surfaces, wrap 
reinforcement with impervious tape or otherwise prevent rust 
staining. 

2. Remove protective materials and clean reinforcement as required 
before proceeding with concrete placement. 

 
I. Drawing Notes: Refer to notes on Drawings for additional 

reinforcement requirements. 
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J. Mechanical and Electrical Drawings: Refer to Mechanical and 
Electrical Drawings for formed concrete requiring reinforcing steel. 
All such steel shall be included under the work of this Section. 

 
END OF SECTION 03 21 00 
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SECTION 03 30 00 
CAST-IN-PLACE CONCRETE 

 
PART 1 - GENERAL 
 
1.1 GENERAL REQUIREMENTS 
 

A. Requirements of Division 1 apply to all Work of this Section. 
 
1.2 SCOPE 
 

A. Furnish, place and finish cast in place concrete and related work as 
indicated on the Drawings and specified here. 
1. Install miscellaneous metal and other items furnished by other 

trades to be installed in concrete work. 
2. Provide facilities for job curing of test cylinders and 

transporting to Testing Laboratory. 
 

B. Provide grouting of steel base plates as indicated on the Drawings 
and specified here. 

 
1.3 RELATED WORK (See also Table of Contents) 
 

A. Concrete Formwork: Section 03 10 00. 
 
B. Reinforcing Steel: Section 03 21 00. 
 
C. Mortar and Grout: 04 05 00. 
 
D. Structural Steel: Section 05 12 00. 
 
E. Metal Decking: Section 05 30 00. 
 
F. Metal Fabrications: Section 05 50 00. 
 

1.4 QUALITY ASSURANCE 
 

A. Standards and References: (Latest Edition unless otherwise noted) 
1. 2010 California Building Code (CBC), with State of California 

Amendments. 
2. AMERICAN CONCRETE INSTITUTE (ACI) 

 ACI 117  Standard Tolerances for Concrete Construction  
     and Materials 

b. ACI 211.1  Standard Practice for Selecting Proportions for 
Normal,   Heavyweight, and Mass Concrete 

c. ACI 211.2  Standard Practice for Selecting 
Proportions for       Structural 
Lightweight Concrete 

d. ACI 301   Structural Concrete for Buildings 
e.  ACI 302  Guide for Concrete Floor and Slab 

Construction 
f. ACI 305R   Hot Weather Concreting   
g. ACI 306R   Cold Weather Concreting 
h. ACI 318   Building Code Requirements for Reinforced  

     Concrete 
i.  ACI 360  Design of Slabs-On-Ground 

3. AMERICAN SOCIETY FOR TESTING AND MATERIALS (ASTM) 
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a. ASTM C 31  Making and Curing Concrete Test Specimens in the 
     Field 

b. ASTM C 33  Concrete Aggregates 
c. ASTM C 39  Compressive Strength of Cylindrical 

Concrete Specimens 
d. ASTM C 42  Obtaining and Testing Drilled Cores and Sawed  

     Beams of Concrete 
e. ASTM C 94  Ready-Mixed Concrete 
f.   ASTM C109  Test of Hydraulic Cement Concrete 
g. ASTM C 143 Slump of Hydraulic Cement Concrete 
h. ASTM C 150 Portland Cement 
i. ASTM C 172 Sampling Freshly Mixed Concrete by the   

     Volumetric Method 
j. ASTM C 192 Making and Curing Concrete Test Specimens in the 

     Laboratory 
k. ASTM C 260 Air-Entraining Admixtures for Concrete 
l. ASTM C 330 Lightweight Aggregates for Structural Concrete 
m. ASTM C 494 Chemical Admixtures for Concrete   

  
n. ASTM C 618 Fly Ash and Raw or Calcined Natural Pozzolan for 

     Use as a Mineral Admixture in 
Portland Cement Concrete 

o. ASTM C 685 Volumetric Batching and continuous mixing. 
p. ASTM C1157 Hydraulic-Cement Concrete 

 
B. Submittals: (Submit under provisions of Section 01 33 00) 

1. Concrete mix designs. See “Mix Design” below. Include results of 
test data used to establish proportions. 

2. Certificates of Compliance from Manufacturer 
a. Cement per CBC Section 1916A.1. Cement without certificate 

shall not be used.  
b. Aggregates 
c. Admixtures. 

3. Data regarding hardeners and sealers. 
4. Grout samples for sacked surface textures and colors upon 

Architects request only. 
5. Layout drawings for construction, control and expansion joints. 
6. Transit-mix delivery slips: 

a. Keep record at the job site showing time and place of each pour 
of concrete, together with transit-mix delivery slips 
certifying contents of the pour. 

b. Make the record available to the Architect for his inspection 
upon request. 

c. Upon completion of this portion of the work, deliver the record 
and the delivery slips to the Architect. 

7. See Section 03 21 00 for reinforcing steel submittals. 
 

C. Tests and Inspections: 
1.    A testing program is required prior to start of construction.  

Testing program to be done in Compliance with the 2010 CBC 
requirements and in collaboration with Testing Laboratory, Design 
team, contractor, owner and submitted for review by the agency in 
charge of building enforcement.  Requirements below are minimum 
requirements; additional requirements may be required in final 
testing program. 

2. The following tests shall be made by a recognized testing 
laboratory selected by the Owner and approved by the governing 
agency. All tests shall be in accordance with the previously 
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mentioned standards and CBC Section 1916A. A complete record of 
all tests and inspections shall be kept per CBC Section 1916A. 
a. Compressive Strength: Make and cure in accordance with ASTM 

C-31. Test in accordance with ASTM C-39 and CBC Section 
1905A.6. 
1) A record shall be made of time and of locations of concrete 

from which samples were taken. 
2) Four identical cylinders shall be taken from each pour of 50 

cubic yards or 2000 square feet or part thereof, being 
placed each day per CBC Section 1905A.6.2.1. One cylinder 
shall be tested at age 7 days, and two at age 28 days unless 
otherwise specified. Preserve remaining cylinder for future 
use. 

b. Drying Shrinkage: (applies to lightweight concrete only unless 
noted otherwise) 
1) A record shall be made of time cylinders and of locations of 

concrete from which samples were taken. 
2) Three identical 4" x 4" x 11" specimens shall be made from 

same concrete as used in structure. Percent of shrinkage 
shall be reported at 21 days after 7 day moist curing 
period. Average results of 3 specimens shall be used as the 
accepted value. The value for laboratory cast specimens 
shall not exceed .075%. If field test specimens are used in 
lieu of laboratory specimens, a tolerance of +33% may be 
used. 

3) Test specimens in accordance with ASTM C157. 
c. Concrete consistency (slump) shall be tested in accordance with 

ASTM C143. 
3. Provide full time inspection per CBC Section 1704A during the 

taking of test specimens and during the placing of all concrete 
and embedded steel. 

4. See Section 03 21 00 for reinforcing steel tests and inspections. 
5. Provide concrete batch plant inspections per CBC Sections 

1704A.4.2. 
 
PART 2 - PRODUCTS 
 
2.1 MATERIAL 
 

A. Portland Cement: ASTM C 150, Type I or Type II. One brand of cement 
shall be used throughout to maintain uniform color for all exposed 
concrete.  

 
B. Concrete Aggregate: Fine and coarse aggregates shall be regarded as 

separate ingredients. Each size of coarse aggregate, as well as 
combination of sizes when two or more are used, shall conform to 
grading requirements of appropriate ASTM Standards and CBC Section 
1903A.5. 
1. Concrete Aggregates for Standard Weight Concrete: ASTM C 33. 

Aggregate shall be crushed granite or Perkins type. 
2. Concrete Aggregates for Lightweight Concrete: ASTM C330 to produce 

concrete weighing no more than 115 pcf at 28 days. Aggregate shall 
be vacuum saturated expanded shale as produced through the rotary 
kiln method. 

 
C. Water: Clean and free from injurious amounts of oil, acids, alkali, 

organic matter and other deleterious substances; suitable for 
domestic consumption. 
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D. Admixtures shall be subject to prior approval by the Engineer, in 

accordance with ACI 318 Section 3.6. Calcium Chloride is not 
permitted. 
1. Water Reducing 

a. ASTM C494 Type A - for use in cool weather. 
b. ASTM C494 Type D - for use in hot weather. 

2. Air Entraining  
a. Conform to ASTM C 260 

3. Fly Ash 
a. Conform to ASTM C 618 

4. Mid-Range Water-Reducers 
a. Master Builders “Polyheed” or approved equal. 

5. Fly Ash Pozzolan  
a. Conforming to ASTM A-618 Class F 

E. Slab on Grade Vapor Retarder 
1. Vapor Retarder must have the following qualities: 

 a. 15 mil thickness minimum 
 b. WVTR less than 0.008 as tested by ASTM E 96 
 c. ASTM E 1745 Class A (Plastics) 

 
 

2. Vapor Retarder Products 
a. Stego Wrap Vapor Retarder by STEGO INDUSTRIES LLC. 
b. W.R. Meadows Premoulded Membrane with Plasmatic Core. 
c. Zero-Perm by Alumiseal. 
 

3. Vapor Retarder Tape 
a. Water Vapor Transmission Rate :ASTM E 96, 0.3 perms or 

lower 
b. Minimum 8-mils thick 
c. Minimum 3 3/4 inches wide 
d. Manufactured from High Density Polyethylene  
e. Pressure Sensitive Adhesive 
 

F. Sand: Clean, dry, well graded. 
 
G. Abrasive aggregate for non-slip finish: Fused aluminum oxide grits, 

graded 12/30. Use factory-graded rustproof and non-glazing material 
that is unaffected by freezing, moisture and cleaning materials. 
1. Products offered by manufacturers to comply with the above 

requirements include: A-H Alox; Anti-Hydro Waterproofing Co., 
Toxgrip; Toch Div. - Carboline, or approved equal. 

 
H. Expansion Joint Filler: 

1. Joint fill shall be a preformed non-extruded resilient filler, 
saturated with bituminous materials and conforming to ASTM D 1751. 
Products shall be equivalent to Burke "Fiber Expansion Joint", 
W.R. Meadows "Fibrated Expansion Joint Filler", or approved equal. 

 
I. Bonding Agent: Sonneborn "Sonobond"; the Euclid Chemical Company 

"Euco-Weld"; Larsen Products Corp., "Weld-Crete" or approved 
equivalent. 

 
J. Concrete Sealer: Cure and Seal, as manufactured by the Euclid 

Chemical Company "Aqua-Cure VOX", Sonneborn "Kure-N-Seal WB", Burke 
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"Spartan-Cote",W.R. Meadows "Intex" or approved equal conforming to 
ASTM C-309, Type I, Class B requirements, and conforming to State of 
California Air Resources Board VOC Regulations. 

 
K. Concrete Hardener/Sealer: Clear, water soluble, sprayable in-organic 

silicate based hardener/sealer or acrylic co-polymer resin. Products 
shall be equal to Euclid Chemical Company "Eucosil", Burke "Spartan-
Cote", Sonneborn "Sonosil", W.R. Meadows "Pena-Lith", or approved 
equal and must conform to State of California Air Resources Board VOC 
Regulations. 

 
L. Concrete Cure: Water based curing compound conforming to ASTM C-309, 

Type 1, Class A and B, and AASHTO Specification M-148; Type 1, Class 
A and B requirements, and State of California Air Resources Board VOC 
Regulations. Product shall be equivalent to Euclid Chemical Company 
"Kurez VOX", Burke "No. 1127" or "Aqua-Resin Cure", W.R. Meadows 
"1100 Clear", or approved equal. 

 
M. Non-Shrink Grout: See Section 2.2.A.7 

 
2.2 CONCRETE 
 

A. Concrete Mixes: 
1. Type A Concrete: 

  Strength: 3000 lbs. per square inch at 28 days. 
 Maximum Aggregate Size: 1-1/2 inch. 

 Cement Content:  As required by mix design (CBC Section 1905A.3). 
 5.0 sacks per yard minimum. 
 Maximum Water to Cement Ratio: 0.58 
 Admixture: Water Reducing. 
 Weight: 145 lbs. per cubic foot 
 Use for unexposed foundation concrete except as otherwise 

specified. At Contractor's option, Type B concrete may be 
substituted for this. 

 
2. Type B Concrete: 
 Strength: 3500 lbs. per square inch at 28 days. 
 Maximum Aggregate Size: 1 inch. 
 Minimum Cement Content: As required by mix design (CBC Section 

1905A.3).  
 5.5 sacks per yard minimum. 
 Maximum Water to Cement Ratio: 0.45 
 Admixture: Water reducing. 
 Weight: 145 lbs. per cubic foot 
 Use for building slab on grade 
 Maximum Fly Ash content as a percentage of total cementitious 

material: 15% 
 
3. Type C Concrete: 
 Strength: 4000 lbs. per square inch at 28 days. 
 Maximum Aggregate Size: 1 inch. 

 Minimum Cement Content: As required by mix design (CBC Section 
1905A.3). 

 6.5 sacks per yard minimum. 
 Maximum Water to Cement Ratio: 0.50 
 Admixture: Water reducing. 
 Weight:145 lbs. per cubic foot 
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 Use for columns, beams, walls and overhead structural slabs except 
as otherwise specified 

 
4. Type D Concrete: 
 Strength: 3500 lbs. per square inch at 28 days. 
 Maximum Aggregate Size: 3/4 inch. 
 Minimum Cement Content: As required by mix design (CBC Section 

1905A.3). 
 6.0 sack per cubic yard minimum. 
 Maximum Water to Cement Ratio: 0.52 
 Admixture: Water reducing. 
 Weight:145 lbs. per cubic foot 
 Use for normal weight concrete over metal deck 
 
5. Type E Concrete: 
 Strength: 3,000 lbs. per square inch at 28 days. 
 Maximum Aggregate Size: 3/4 inch. 
 Minimum Cement Content: As required by mix design (CBC Section 

1905A.3). 
 6.0 sacks per yard minimum. 
 Maximum Water to Cement Ratio: 0.52 
 Admixture: Water reducing. Entrained Air - 4% to 7%.  
   Weight: 115 + 3 lbs. per cubic foot. 
 Use for lightweight concrete over metal deck. 
 
6. Grout shall be non-shrink, non-metallic, flowable Type "713" or 

"928" by Master Builders. 
a. Metallic grout equivalent to Master Builders "Embeco" may be 

used only where covered by earth, concrete, or masonry.  
b. Acceptance by Architect required before using. 

 
B. Consistency of Concrete: Concrete slump, measured in accordance with 

ASTM C 143, shall fall within following limits. 
1. For General concrete placement: 3 inch plus or minus 1 inch.  
2. Mixes employing the specified mid-range water reducer shall 

provide a measured slump not to exceed 7 inch +1 inch after 
dosing, 2 inch +1 inch before dosing. 

3. Concrete slump shall be taken at point of placement. Use water 
reducing admixtures as required to provide a workable consistency 
for pump mixers. Water shall not be added at the jobsite without 
written review by the structural engineer. 

 
C. Mix Design: 

1. Mix design shall be prepared for all concrete in accordance with 
CBC 1905A.2 by recognized testing laboratory (approved by 
Architect).  Mix proportions shall be determined in accordance 
with CBC Section 1905A.3 or CBC Section 1905A.4.  In the event 
that additional mix designs are required due to depletion of 
aggregate sources, aggregate not conforming to Specifications, or 
at request of Contractor, these mixes shall be prepared as above. 

2. Contractor shall notify the Testing Laboratory and Architect of 
intent to use concrete pumps to place concrete so that mix designs 
can be modified accordingly. 

3. Fly ash shall not exceed fifteen percent of the total cementitious 
material. 

4. Provide 3% air entrainment typical, 6% for mixes exposed to 
freeze-thaw cycles.
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5. Owner’s testing laboratory shall review all mix design before 
submittal. 

 
D. Mixing: 

1. Equipment: All concrete shall be machine mixed. Provide adequate 
equipment and facilities for accurate measurement and control of 
materials. 

2. Method of Mixing: 
a. Transit Mixing: Comply with ASTM C 94. Ready mixed concrete 

shall be used throughout, except as specified below. 
b. On-Site Mixing: Use only if method of storing material, mixing 

of material and type of mixing equipment is approved by 
Architect. Approval of site mixing does not relieve Contractor 
of any other requirements of Specifications. 

c. Mixing shall be in accordance with CBC Section 1905A.8. 
3. Mixing Time: After mix water has been added, concrete shall be 

mixed not less than 1-1/2 minutes nor more than 1-1/2 hours. 
Concrete shall be rejected if not deposited within the time 
specified. 

4. Admixtures: 
a. Air entraining and chemical admixtures shall be charged into 

mixer as a solution and shall be dispensed by an automatic 
dispenser or similar metering device. Powdered admixtures shall 
be weighed or measured by volume as recommended by 
manufacturer. Accuracy of measurement of any admixture shall be 
within plus or minus 3%. 

b. Two or more admixtures may be used in same concrete, provided 
such admixtures are added separately during batching sequence, 
and provided further that admixtures used in that combination 
retain full efficiency and have no deleterious effect on 
concrete or on properties of each other. 

c. All admixtures are to be approved by Structural Engineer prior 
to commencing this work. 

 
5. Retempering: 

a. Concrete shall be mixed only in quantities for immediate use. 
Concrete which has set shall be discarded, not retempered. 

b. Indiscriminate addition of water to increase slump is 
prohibited. 

c. When concrete arrives at project with slump below that suitable 
for placing, water may be added only if neither maximum 
permissible water-cement ratio nor maximum slump is exceeded. 
Water shall be incorporated by additional mixing equal to at 
least half of total mixing time required. Any addition of water 
above that permitted by limitation of water-cement ratio shall 
be accompanied by a quantity of cement sufficient to maintain 
proper water-cement ratio. Such additions shall only be used if 
approved by Architect. In any event, with or without addition 
of cement, not more than 2 gallons of water per cubic yard of 
concrete, over that specified in design mix, shall be added. 

6. Cold Weather Batching: When average of the highest and lowest air 
temperature falls below 40 degrees F for more than three 
consecutive days, provide adequate equipment for heating concrete 
materials. No frozen materials or materials containing ice shall 
be used. When placed in forms, concrete placed in these 
temperatures shall have a minimum temperature based on dimensions 
of concrete sections placed per ACI 301. 
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7. Hot Weather Batching: Concrete deposited in hot weather shall have 
a placing temperature below 90 degrees F per ACI 301. If 
necessary, ingredients shall be cooled to accomplish this. 

 
2.3 FLOOR LEVELING AND FILL MATERIALS 
 

A. Epoxy Concrete Mortar: Floor leveling, non-shrink trowel applied 
epoxy concrete mortar; TPM 115 General Polymers Corp., A-H Emery 
Epoxy Topping #170 Anti-Hydro Corp., or approved equal, where areas 
to fill are less than 1/4 inch thick. 

 
B. Concrete Mortar: Floor leveling, patching and repair, non-shrink 

trowel applied concrete mortar; Master Builders EMBECO 411-A, Euclid 
EUCO, or approved equal, where areas of fill are greater than 1/4 
inch thick. 

 
C. Cementitious Floor Leveling Material: Shall be self-leveling or 

trowelable with a minimum 28 day compressive strength of 3000 psi in 
accordance with ASTM C-109. Material shall be equal to Quickrete No. 
1249, Ardex V-800/K-55, Mapei "Ultra/Flex" or approved equal. 

 
PART 3 - EXECUTION 
 
3.1 PLACEMENT 
 

A. Before any concrete is placed, the following items of work shall have 
been completed in the area of placing. 
1. Forms shall have been erected, adequately braced, cleaned, sealed, 

lubricated if required, and bulkheaded where placing is to stop. 
2. Any wood forms other than plywood shall be thoroughly water soaked 

before placing any concrete. The wetting of forms shall be started 
at least 12 hours before concreting. 

3. Reinforcing steel shall have been placed, tied and supported. 
4. Embedded work of all trades shall be in place in the forms and 

adequately tied and braced. 
5. The entire place of deposit shall have been cleaned of wood chips, 

sawdust, dirt, debris, hardened concrete and other foreign matter. 
No wooden ties or blocking shall be left in the concrete except 
where indicated for attachment of other work. 

6. Reinforcing steel, at the time the concrete is placed around it, 
shall be cleaned of scale, mill scale or other contaminants that 
will destroy or reduce bond. 

7. Concrete surfaces to which fresh concrete is to be bonded shall be 
brush cleaned to remove all dust and foreign matter and to expose 
the aggregate, and then coated with the bonding adhesive herein 
specified. 

8. Prior to placing concrete for any slabs on grade, the moisture 
content of the subgrade below the slabs shall be adjusted to at 
least optimum moisture. 

9. No concrete shall be placed until formwork and reinforcement has 
been approved by Architect. Clean forms of all debris and remove 
standing water. Thoroughly clean reinforcement and all handling 
equipment for mixing and transporting concrete. Concrete shall not 
be placed against reinforcing steel that is hot to the touch. 
Notify Architect 48 hours in advance of concrete pour. 

 
B. Conveying: Handle concrete from mixer to place of final deposit by 

methods which will prevent separation or loss of ingredients. Deposit 
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concrete in forms as nearly as practicable at its final position in a 
manner which will insure that required quality is obtained. Chutes 
shall slope not less than 4 inches and not more than 6 inches per 
foot of horizontal run. 

 
C. Depositing: Deposit concrete into forms in horizontal layers not 

exceeding 24 inches in thickness around building, proceeding along 
forms at a uniform rate and consolidating into previous pour. In no 
case shall concrete be poured into an accumulation of water ahead of 
pour, nor shall concrete be flowed along forms to its final place of 
deposit. Fresh concrete shall not be permitted to fall from a height 
greater than 6 feet without use of adjustable length pipes or, in 
narrow walls, of adjustable flexible hose sleeves. Concrete shall be 
scheduled so that placing is a continuous operation for the 
completion of each section between predetermined construction joints. 
If any concreting operation, once planned, cannot be carried on in a 
continuous operation, concreting shall stop at temporary bulkheads, 
located where resulting construction joints will least impair the 
strength of the structure. Location of construction joints shall be 
as shown on the drawings or as approved by Structural Engineer. The 
rate of rise in walls shall not be less than 2 feet per hour. 
1. Consolidation: Concrete shall be thoroughly compacted and worked 

to all points with solid continuous contact to forms and 
reinforcement to eliminate air pockets and honeycombing. Power 
vibrators of approved type shall be used immediately following 
pour. Spading by hand, hammering of forms or other combination of 
methods will be allowed only where permitted by Structural 
Engineer. In no case shall vibrators be placed against reinforcing 
steel or used for extensive shifting of deposited fresh concrete. 
Provide and maintain standby vibrators, ready for immediate use. 

2. Hot Weather Concreting: Unless otherwise directed by the 
Architect, perform all work in accordance with ACI 305 when air 
temperature rises above 75 degrees F and the following: 
a. Mixing Water: Keep water temperature as low as necessary to 

provide for the required concrete temperature at time of 
placing. Ice may be required to provide for the design 
temperature. 

 Aggregate: Keep aggregate piles continuously moist by 
sprinkling with water. 

 Temperature of Concrete: The temperature of the concrete mix at 
the time it is being placed in the forms shall not exceed 90 
degrees F per ACI 301. The method employed to provide this 
temperature shall in no way alter or endanger the design mix or 
the design strength required. 

 Dampen subgrade and formwork before placing concrete. Remove 
all excess water before placing concrete. Keep concrete 
continuously wet when air temperature exceeds 85 degrees F for 
a minimum of 48 hours after placing concrete. For slab on grade 
construction, see Section 3.1.E. 

 Protection: Minimize evaporation from concrete in place by 
providing shade and windbreaks. Maintain such protection in 
place for 14 days minimum. 

3. Cold Weather Concreting: Follow recommended ACI 306 procedures 
when average of the highest and lowest air temperature falls below 
40 degrees F for more than three consecutive days, as approved by 
Architect. Concrete placed in these temperatures shall have a 
minimum temperature based on dimensions of concrete sections 
placed as shown in ACI 301. No chemicals or salts shall be used to 
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prevent freezing and no accelerating agents shall be used without 
prior approval from Architect. 

 
D. Construction Joints: Install only as indicated and noted on Drawings. 

Joints not indicated on Drawings shall be so located, when approved, 
as to least impair strength of structure, and shall conform to 
typical details. Construction joints shall have level tops, vertical 
sides. Horizontal construction joints shall be thoroughly cleaned and 
roughened by removing entire surface film and exposing clean 
aggregate solidly embedded in mortar matrix. Joints between concrete 
and masonry shall be considered construction joints. Vertical 
construction joints need not be roughened. See Drawings for doweling 
and required keys. 
1. Roughen construction joints by any of following methods: 

a. By sandblasting joint. 
b. By thoroughly washing joint, using a high pressure hose, after 

concrete has taken initial set. Washing shall be done not less 
than 2 hours nor more than 4 hours after concrete has been 
poured, depending upon setting time. 

c. By chipping and wire brushing. 
2. All decisions pertaining to adequacy of construction joint 

surfaces and to compliance with requirements pertaining to 
construction joints shall be reviewed with the Structural 
Engineer. 

3. Just before starting new pour, horizontal and vertical joint 
surfaces shall be dampened (but not saturated). 

4. Before placing regular concrete mix, horizontal construction joint 
surfaces shall be covered with a layer of mortar composed of 
cement and fine aggregate of same proportions as that used in 
prescribed mix, but omitting coarse aggregate. 

5. For slabs, construction joints shall be in locations shown on 
plan. If not shown, locate at intervals not exceeding 150 feet in 
each direction. Refer to drawings for proper details for 
reinforcing at construction joints. 

 
E. Concrete Slabs on Grade: 

1. Exterior and interior concrete slabs on grade shall be poured as 
required under this Section. Base shall be accurately leveled and 
compacted prior to placing of concrete. 

2. Typically, interior slabs on grade shall be poured over a minimum 
of four (4 inch) inches of compacted crushed rock, unless 
otherwise indicated, over a vapor retarder. 

3.   Protect slab on grade subbase from moisture prior to placing 
concrete. Avoid wetting rock layer to allow adequate concrete 
curing  and avoid future vapor transmission. If the subbase has 
been wet excessively, verify that water has been eliminated prior 
to placement of concrete. 

4.  Vapor Retarder installation shall be in accordance with 
manufacturer’s instructions and ASTM E 1643-98. 

 a. Unroll Vapor Retarder with the longest dimension parallel 
with the direction of the pour. 

 b. Lap Vapor Retarder over footings and seal to foundation 
walls.   

 c. Overlap joints 6 inches and seal with specified tape. 
 d. Seal all penetrations (including pipes) per manufacturer’s 

instructions. 
 e. No penetration of the Vapor Retarder is allowed except for 

reinforcing steel and permanent utilities. 
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 f. Repair damaged areas by cutting patches of Vapor Retarder, 
overlapping damaged area 6 inches and taping all four sides 
with tape.  

 
F. Control Jointing - Slabs on Grade: 

1. Joints shall be in locations indicated on Drawings, or as directed 
by Architect. 

2. Joints in interior slabs shall be made by one of following 
methods: 
a. By use of construction joints laid out in checkerboard pattern; 

pour and allow alternate slabs to set; fill out balance of 
checkerboard pattern with second pour. 

b. By use of dummy groove joints at least 1/4 depth of slab, and 
at least 1/8 inch wide. These joints may be sawcut as soon as 
wet concrete can support the weight of the equipment and 
operator. Delaying sawcutting past this point will make 
jointing ineffective. 

3. Control jointing in exterior paving slabs shall be laid out in a 
checkerboard pattern; pour as described above, but with joint 
edges tooled to provide a uniform joint at least 3/8 inch in 
depth. 

4. Slab reinforcing need not be terminated at control joints. 
5. Construction and expansion joints shall be counted as control 

joints. 
 

G. Expansion Joints: 
1. Unless otherwise indicated, use 3/8 inch thick expansion joint 

filler. See Section 2.1 H  
2. Joints in interior slabs on grade shall be only in locations 

indicated.
3. Joints in exterior slabs on grade shall be installed at each side 

of structures, at curb transitions opposite apron joints, at ends 
of curb returns, at back of curb when adjacent to sidewalk, and at 
uniformly spaced intervals not exceeding 20 feet. 

4. Edges of concrete at joints shall be edger finished to 
approximately 3/8 inch radius. 

5. Interrupt reinforcing at all expansion joints. 
 

H. Score markings on exterior slabs on grade shall be located as 
indicated. Where not indicated, mark slabs into rectangles of not 
less than 12 square feet nor more than 20 square feet using a scoring 
tool which will leave edges of score markings rounded. 

 
3.2 CURING AND PROTECTION 
 

A. Curing: Exposed surfaces of all concrete used in structure shall be 
maintained in a moist condition for at least 7 days after placing. 
The following final curing processes shall normally be considered to 
accomplish this. Concrete shall be maintained at not less than 50 
degrees F nor more than 100 degrees F for a period of 72 hours after 
being deposited. 
1.  Flatwork to be exposed, stained, or painted shall have curing 

process submitted and approved by the architect prior to 
construction  

2. Initial Curing Process - Flat Work: 
a. Mist Spraying: As soon as troweling of concrete surfaces is 

completed, exposed concrete shall be sprayed continuously with 
a special atomizer spray nozzle, capable of producing a fine 
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mist. Spraying shall be done without any dripping of water from 
nozzle. Amount of spraying shall be such as to maintain surface 
of concrete moist without any water accumulating on surface. 
Maintain spraying for a minimum of 12 hours, or until such time 
as hereinafter described curing process is applied. Mist 
spraying will not normally be required when the ambient air 
temperature is below 90 degrees F. 

3. Final Curing Process - Flatwork: Except as noted, use any of 
following: 
a. Water Curing: Concrete shall be kept wet by mechanical 

sprinklers or by any other approved method which will keep 
surfaces continuously wet. 

b. Saturated Burlap Curing: Finished surfaces shall be covered 
with a minimum of two layers of heavy burlap which shall be 
kept saturated during the curing period. 

c. Curing Compounds: Membrane curing compounds of chlorinated 
rubber or resin type conforming to ASTM C309 may be used only 
if specifically approved by Architect. Use of membrane curing 
compound will not be permitted on surfaces to be painted, or to 
receive ceramic tile, membrane water-proofing or hardeners and 
sealers. Membrane curing compound may be used in areas to 
receive resilient floor tile, provided it is wax-free, 
compatible with adhesive used and approved by adhesive 
manufacturer. Agitate curing compounds thoroughly by mechanical 
means continuously during use and spray or brush uniformly in 
accordance with manufacturer's recommendations. Apply 
immediately following final finishing operation. All curing 
compounds shall conform to State of California Air Resources 
Board VOC Regulations.  

d. Waterproof paper conforming to ASTM C 171, or opaque 
polyethylene film, may be used. Concrete shall be covered 
immediately following final finishing operation. Anchor paper 
or film securely and seal all edges in such a manner as to 
prevent moisture escaping from concrete. 

4. Curing Process - Formed Surfaces: Forms heated by sun shall be 
kept moist during curing period. If forms are to be removed during 
curing period, curing as described for flatwork shall be commenced 
immediately. 

 
B. Refer to Drawings for areas of concrete slab not to receive curing 

compounds or hardening compounds. Where concrete floors are to 
receive heavy duty coatings, waterproof coatings and the like, verify 
with coating installer the type of finish required for specified 
coating. 

 
C. Protection: Contractor shall be responsible for protection of 

finished concrete against injury by rain, cold, vibration, animal 
tracks, marking by visitors, vandalism, etc. 

 
D. Provide additional curing agents or compounds, not necessarily listed 

herein, but as recommended and or required for use with shake type 
hardeners or other special coatings and coverings by their 
manufacturers for a complete and proper installation. 

 
3.3 FINISHES 
 

A. Formed Surfaces: 
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1. Rough Form Finish: Surfaces shall be reasonably true to line and 
plane with no specified requirements for selected facing 
materials. Tie holes and defects shall be patched and fins 
exceeding 1/4 inch in height shall be rubbed down with wooden 
blocks. Fins and other rough spots at surfaces to receive membrane 
waterproofing shall be completely removed and the surfaces rubbed 
smooth. Otherwise, surfaces shall be left with the texture 
imparted by forms. 
a. Rough finish shall be used for the following areas: 

1) Below grade and unexposed surfaces. 
2. Smooth Plywood Form Finish: Finish shall be true to line and 

plane. Tie holes and defects shall have been patched and ground 
with surface fins removed. Arrangement of plywood sheets shall be 
orderly, symmetrical, as large as practical and free of torn grain 
or worn edges. Surface concrete shall be treated with 1 part 
muriatic acid, in three parts water solution, followed immediately 
by a thorough rinsing with clear water. Surfaces which are glazed, 
have efflorescence, or traces of form oil, curing compounds or 
parting compounds shall be cleaned or treated to match other 
formed surfaces, except as otherwise indicated or specified. 
a. Smooth Plywood Form Finish shall be used for the following 

areas: 
1) All surfaces above grade unless otherwise specified. 
2) At Contractor's option, may also be used in lieu of rough 

form finish. 
3. Smooth Plastic Liner Finish: Surface shall be smooth, concrete 

free of honeycombing, air pockets larger than 1/8 inch in 
diameter, and fins. 
a. This finish shall be used only where indicated on the Drawings. 

 
B. Flatwork (Slabs and Floors): 

1. Unless otherwise indicated or specified, flatwork shall have an 
integral monolithic finish. 

2. Integral Monolithic Finish: Apply as soon as freshly poured 
concrete slabs will bear weight of workers. Pour slabs full 
thickness to finish floor elevations indicated. At proper time, 
tamp surface repeatedly with a wire mesh or grid tamper in a 
manner to force aggregate down below surface and to bring 
sufficient mortar to surface to provide for a smooth coating of 
cement mortar over entire surface. Allow surface mortar to 
partially set, then float with wooden floats and finish with one 
of following, as required. 
a. Broom Finish: Steel trowel surface to a smooth dense surface 

free of lines, tool marks, cat faces and other imperfections. 
After troweling, and before final set, give surface a broom 
finish, brushing in direction noted on Drawings, or as 
directed. Broom finish shall be used typically on exterior 
flatwork except as otherwise indicated or specified and shall 
be "medium" texture as approved by Architect. 

b. Smooth Steel Trowel Finish: Apply 2 steel trowelings to obtain 
hard, smooth surface. All lips, irregularities, uneven levels, 
etc. shall be worked out before last troweling. All interior 
flatwork shall have a smooth steel trowel finish unless 
specified otherwise. 

3. Tolerances: 
a. For tolerances not indicated, refer to ACI 117. 

VETERANS AFFAIRS NORTHERN CALIFORNIA HEALTHCARE SYSTEM  
VANCHCS High Efficiency Chiller Installation 100% CD July 11, 2014 
Project No. 612A4-14-006 



VA NORTHERN CALIFORNIA HEALTH CARE SYSTEM        100% CD July 11, 2014 

VANCHCS High Efficiency Chiller Installation  

Project No. 612A4-14-006 

 

 
CAST-IN-PLACE CONCRETE  03 30 00 - 14 

b. Slabs on grade – Comply with FF & FL as specified by Architect, 
or at a minimum shall be sufficiently even to contact a 10' 
long straightedge with a tolerance of 1/8 inch. 

c. Concrete over metal deck – Refer to Section 05 30 00 for 
minimum requirements. 

d. Elevated slabs – Comply with Architectural requirements. 
e. Finished surfaces of exterior integral finished flatwork shall 

not vary more than 1/4 inch from a 10' long straightedge, 
except at grade changes. 

 
C. Sacked Surfaces: Exposed surfaces that are unacceptable in appearance 

to the Architect shall be sacked. 
1. Prepare concrete surfaces in accordance with the referenced 

standards. Remove any form release materials by stoning by hand, 
power grinding or other method approved by the Architect. 

2. Prepare concrete surfaces to receive sack finishing with a light 
sand blasting. 

3. For best results, grout application and rubbing should be 
performed when areas to be treated are shaded and during cool, 
damp weather. When work is to be performed in hot and dry weather, 
a fog spray should be available for continuous use. 

4. Prepare grout samples for matching of concrete surfaces for 
approval by the Architect. These shall be made in the following 
proportions of gray cement to white cement to sand: 1:1:2, 1:2:3, 
and 2:1:3, etc. until the correct matching color is obtained on 
the test areas. Sand should be fine enough to pass the Number 30 
sieve. Mixes should be made to a good workable consistency in a 
clean container and the mix with the best color chosen, or 
modified if needed. 

5. Provide sufficient qualities of sand and cement from the same 
source for the complete work at the job site. 

6. Mixing and Application: 
a. Mixing of grout on the job should be timed for it to be used up 

within 1 to 1-1/2 hours. 
b. Let the grout stand 20 to 30 minutes after mixing, and then 

remixed before applying. 
c. Soak the concrete surface thoroughly with water at least 15 

minutes before applying grout and again just before application 
so that the surface is adequately wet during the operation. 

d. Apply grout with plasterer's trowel or sponge rubber float in 
sweeping strokes from the bottom up. Brush or spray gun 
applications may be used when approved by the Architect. 

e. Work in freshly applied grout vigorously with a sponge rubber 
float, then let sit until some of its plasticity is gone but 
not until it loses its damp appearance. At this point it shall 
be rubbed with clean, dry burlap to remove the excess grout, 
leaving no visible film on the surface but filling all air 
holes. 

f. Keep the surface wet for a day after grouting and sack rubbing 
are completed. 

7. Alternate methods of application and materials shall be subject to 
the approval of the Architect. 

 
3.4 PATCHING 
 

A. Formed Surfaces: 
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1. Promptly upon removal of contact forms and after concrete surfaces 
have been inspected, form ties shall be removed and all necessary 
patching and pointing shall be expertly done. 

2. Honeycombed areas shall be removed down to sound concrete, coated 
with a bonding grout or approved compound and patched using a low 
shrinkage high bond mortar. Patched areas shall be cured by being 
kept damp for at least 5 days. 

3. Tie holes shall be cleaned, dampened and filled solid with 
patching mortar or cement plugs of an approved variety. 

 
B. Slabs on Grade: After entire slab is finished, shrinkage cracks that 

may appear shall be patched as follows: 
1. Where slab is not exposed or where appearance is not important, 

cracks larger than 1/32 inch wide shall be filled with cement 
grout and struck off level with surface. 

2. Where slab is exposed and appearance is important, unsightly 
cracks shall be repaired in a manner satisfactory in appearance to 
Architect. If this cannot be accomplished, concrete shall be 
considered defective. 

 
3.5 DEFECTIVE CONCRETE 
 

A. Defective concrete shall mean any of the following: 
1. Concrete not meeting 100 percent of the specified 28 day 

compressive strength. 
2. Concrete exhibiting rock pockets, voids, spalls, streaks, cracks, 

exposed reinforcing to extent that strength, durability, or 
appearance is adversely affected. 

3. Concrete significantly out of place, line, or level. 
4. Concrete not containing the required embedded items. 

 
B. Upon determination that concrete strength is defective: 

1. Should cylinder tests fall below minimum strength specified, 
concrete mix for remainder of work shall be adjusted to produce 
required strength. Core samples shall be taken and tested from 
cast-in-place concrete where cylinders and samples indicate 
inferior concrete with less than minimum specified strength. 
a. Cores of hardened concrete shall be taken and tested in 

accordance with ASTM C 42 and C 39. Number and location of such 
cores shall be subject to the approval of Architect. 

b. Cost of core sampling and testing will be paid for by the 
Contractor. 

c.  “85 percent” reduction in ACI 318 Section 5.6.5.4 will not 
justify low cylinder tests.  

 
C. Upon determining that concrete surface is defective, Contractor may 

restore concrete to acceptable condition by cutting, chipping, 
pointing, patching, grinding, if this can be done without 
significantly altering strength of structure. Permission to patch 
defective areas will not be considered a waiver of the right to 
require removal if patching does not, in the opinion of the 
Architect, satisfactorily restore quality and appearance. 

 
D. If core tests indicate that concrete is below the strength specified, 

or if patching does not restore concrete to specified quality and 
appearance, the concrete shall be deemed defective, and shall be 
removed and replaced without additional cost to the Owner. 
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E. No repair work shall begin until procedure has been reviewed by the 
Architect and Structural Engineer. 

 
3.6 SURFACE HARDENER AND SEALER 
 

A. Seal all interior exposed flatwork with clear sealer, except surfaces 
receiving ceramic tile, quarry tile, poured flooring or other special 
finishes specified, or as scheduled on the Drawings. 
1. Apply sealer in 2 or 3 coats, in accordance with manufacturer's 

directions, using the maximum quantity recommended. 
a. Concrete floors must be thoroughly cured for a minimum of 30 

days and completely dry before treatment. 
b. Surfaces to be treated must be clean, free of membrane curing 

compounds, dust, oil, grease and other foreign matter. 
c. Upon completion, concrete surfaces shall be clean and without 

discoloration or traces of excess hardener left on the surface. 
 

B. Apply sprayable hardener/sealer at locations as scheduled or as 
indicated on the Drawings. Apply in accordance with the 
manufacturer's favorably reviewed application instructions and 
recommendations. 

 
3.7 GROUTING 
 

A. Prepare and place grout materials at locations as indicated on the 
Drawings in accordance with the manufacturer's recommendations and 
installation instructions. 

 
B. Pack grout materials solidly between bearing surfaces and bases or 

plates as indicated and to ensure no voids. 
 
3.8 ADJUSTING AND CLEANING 
 

A. Remove all debris, excess materials, tools and equipment resulting 
from or used in this operation at completion of this work. 

 
END OF SECTION 03 30 00 
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SECTION 05 50 00 
METAL FABRICATIONS 

 
PART 1 - GENERAL 
 
1.1 GENERAL REQUIREMENTS 
 

A. Requirements of Division 1 apply to all Work of this Section. 
 
1.2 SCOPE 
 

A. Shop fabricated metal items and miscellaneous metal work. 
 
B. Refer to Schedule at end of this Section. 

 
1.3 RELATED WORK (See also Table of Contents) 
 

A. Structural Steel: Section 05 12 00. 
 
1.4 QUALITY ASSURANCE 
 

A. Standards and References: (Latest Edition unless otherwise noted) 
1. 2010 California Building Code (CBC), with State of California 

Amendments  
2. American Society for Testing and Materials (ASTM) Specifications 

as listed in the Section. 
 

B. Submittals: (Submit under provisions of Section 01 33 00) 
1. Shop Drawings: Submit shop drawings indicating profiles, sizes, 

connection attachments, reinforcing, anchorage, size and type of 
fasteners, and accessories. Include erection drawings, elevation, 
and details where applicable. Indicate welded connections using 
standard AWS welding symbols. Indicate net weld lengths. 

2. Manufacturer's descriptive data: Submit for manufacturer's items. 
 
1.5 DELIVERY, STORAGE AND HANDLING 
 

A. Deliver all parts ready for erection; store in close proximity to 
final locations. 

 
PART 2 - PRODUCTS 
 
2.1 MATERIALS 
 

A. Steel Sections: ASTM A36. 
 
B. Steel Tubing: ASTM A500, Grade B. 
 
C. Steel Pipe: ASTM A53, Type E or S, Grade. B. 
 
D. Steel Bolts, Nuts, and Washers: ASTM A307. 
 
E. Welding Materials: AWS D1.1; type required for materials being 

welded. 
 
F. Galvanizing: Hot-dip process ASTM A123 typical and ASTM A153 for 

threaded fasteners performed after fabrication into largest practical 
section. Weight of coating not less than 2 oz. per sq. ft. of 
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surface. Where damaged, repair surface with one coat of hot process 
galvanizing repair compound, "Galvalloy", Galvweldalloy", or approved 
equal. 

 
G. Primer: Tnemec Company "Series V10 Red Primer", Sherwin-Williams 

"Kern Primer"; or approved equal. 
 

H. Dissimilar Materials: Separate dissimilar surfaces in contact with or 
in close proximity to non-compatible metals, concrete masonry, or 
plaster with neoprene gasket; or other approved means. 

 
I. Expansion Bolts: Hilti "Kwik Bolt TZ" Expansion Anchor Bolts, 

galvanized unless otherwise indicated. 
 
J. Non-shrink Grout: Master builders 928 or equal. 
 

2.2 FABRICATION 
 

A. Verify dimensions on site prior to shop fabrication. 
 
B. Fabricate items with joints tightly fitted and secured. 
 
C. Fit and shop assemble in largest practical sections, for delivery to 

jobsite. 
 
D. Grind exposed welds flush and smooth adjacent finished surfaces. Ease 

exposed edges to small uniform radius. 
 
E. Exposed Mechanical Fastenings: Flush countersunk screws or bolts; 

unobtrusively located; consistent with design of structure, except 
where specifically noted otherwise. 

 
F. Make exposed joints butt tight, flush and hairline. 
 
G. Supply components required for anchorage of metal fabrications. 

Fabricate anchorage and related components of same material and 
finish as metal fabrication, except where specifically noted 
otherwise. 

 
2.3 FINISH 
 

A. Clean surfaces of rust, scale, grease, and foreign matter prior to 
finishing. 

 
B. Do not prime surfaces in direct contact bond with concrete or where 

field welding is required. 
 
C. Prime paint interior items with one coat unless scheduled to be 

galvanized. 
 
D. Galvanize exterior items and scheduled interior items to minimum 2.00 

oz/sq ft zinc coating. 
 

PART 3 - EXECUTION 
 
3.1 PREPARATION 
 

A. Obtain Architect's approval prior to site cutting or making 
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adjustments not scheduled. 
 
B. Clean and strip primed steel items to bare metal where site welding 

is scheduled. 
 
C. Make provision for erection loads with temporary bracing. Keep work 

in alignment. 
 
D. Supply items required to be cast into concrete with setting 

templates, for installation under appropriate Sections. 
 

3.2 INSTALLATION 
 

A. Install items plumb and level, accurately fitted, free from 
distortion or defects. 

 
B. Perform field welding in accordance with AWS D1.1. 
 
 
C. After installation, touch-up field welds, scratched or damaged 

surfaces with primer, except repair exposed galvanized work (not to 
be painted) with hot process field galvanizing, in accord with 
manufacturer's published directions. 

 
3.3 SCHEDULE 
 

A. Provide and install items listed in Schedule and shown on Drawings 
with anchorage and attachment necessary for installation. The 
following Schedule lists principal items only. Refer to drawing 
details for items not specifically scheduled. 
1. Miscellaneous plates or angles not attached to structural steel; 

complete with anchorage for embedment.  
2. Exterior mounted ladders. 
3. Handrails and guardrails. 
4. Bollards. 
5. Gates for trash enclosure. 
 

END OF SECTION 05 50 00 
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SECTION 07 84 00 
FIRESTOPPING 

PART 1 GENERAL 

1.1 DESCRIPTION 

A. Closures of openings in walls, floors, and roof decks against 

penetration of flame, heat, and smoke or gases in fire resistant rated 

construction. 

B. Closure of openings in walls against penetration of gases or smoke in 

smoke partitions. 

1.2 RELATED WORK 

A. Sealants and application: Section 07 92 00, JOINT SEALANTS. 

1.3 SUBMITTALS 

A. Submit in accordance with Section 01 33 23, SHOP DRAWINGS, PRODUCT 

DATA, AND SAMPLES. 

B. Manufacturers literature, data, and installation instructions for types 

of firestopping and smoke stopping used. 

C. List of FM, UL, or WH classification number of systems installed. 

D. Certified laboratory test reports for ASTM E814 tests for systems not 

listed by FM, UL, or WH proposed for use. 

1.4 DELIVERY AND STORAGE 

A. Deliver materials in their original unopened containers with 

manufacturer’s name and product identification.  

B. Store in a location providing protection from damage and exposure to 

the elements. 

1.5 WARRANTY 

 Firestopping work subject to the terms of the Article “Warranty of 

Construction”, FAR clause 52.246-21, except extend the warranty period 

to five years. 

1.6 QUALITY ASSURANCE 

 FM, UL, or WH or other approved laboratory tested products will be 

acceptable. 

1.7 APPLICABLE PUBLICATIONS 

A. Publications listed below form a part of this specification to the 

extent referenced. Publications are referenced in the text by the basic 

designation only. 

B. American Society for Testing and Materials (ASTM): 
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E84-10..................Surface Burning Characteristics of Building 

Materials 

E814-11.................Fire Tests of Through-Penetration Fire Stops 

C. Factory Mutual Engineering and Research Corporation (FM): 

 Annual Issue Approval Guide Building Materials 

D. Underwriters Laboratories, Inc. (UL): 

 Annual Issue Building Materials Directory 

 Annual Issue Fire Resistance Directory 

1479-10.................Fire Tests of Through-Penetration Firestops 

E. Warnock Hersey (WH): 

 Annual Issue Certification Listings 

PART 2 - PRODUCTS 

2.1 FIRESTOP SYSTEMS 

A. Use either factory built (Firestop Devices) or field erected (through-

Penetration Firestop Systems) to form a specific building system 

maintaining required integrity of the fire barrier and stop the passage 

of gases or smoke. 

B. Through-penetration firestop systems and firestop devices tested in 

accordance with ASTM E814 or UL 1479 using the "F" or "T" rating to 

maintain the same rating and integrity as the fire barrier being 

sealed. "T" ratings are not required for penetrations smaller than or 

equal to 100 mm (4 in) nominal pipe or 0.01 m2 (16 sq. in.) in overall 

cross sectional area. 

C. Products requiring heat activation to seal an opening by its 

intumescence shall exhibit a demonstrated ability to function as 

designed to maintain the fire barrier. 

D. Firestop sealants used for firestopping or smoke sealing shall have 

following properties: 

1. Contain no flammable or toxic solvents. 

2. Have no dangerous or flammable out gassing during the drying or 

curing of products. 

3. Water-resistant after drying or curing and unaffected by high 

humidity, condensation or transient water exposure. 

4. When used in exposed areas, shall be capable of being sanded and 

finished with similar surface treatments as used on the surrounding 

wall or floor surface.  
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E. Firestopping system or devices used for penetrations by glass pipe, 

plastic pipe or conduits, unenclosed cables, or other non-metallic 

materials shall have following properties: 

1. Classified for use with the particular type of penetrating material 

used. 

2. Penetrations containing loose electrical cables, computer data 

cables, and communications cables protected using firestopping 

systems that allow unrestricted cable changes without damage to the 

seal. 

3. Intumescent products which would expand to seal the opening and act 

as fire, smoke, toxic fumes, and, water sealant. 

F. Maximum flame spread of 25 and smoke development of 50 when tested in 

accordance with ASTM E84. 

G. FM, UL, or WH rated or tested by an approved laboratory in accordance 

with ASTM E814. 

H. Materials to be asbestos free. 

2.2 SMOKE STOPPING IN SMOKE PARTITIONS 

A. Use silicone sealant in smoke partitions as specified in Section 07 92 

00, JOINT SEALANTS.  

B. Use mineral fiber filler and bond breaker behind sealant. 

C. Sealants shall have a maximum flame spread of 25 and smoke developed of 

50 when tested in accordance with E84. 

D. When used in exposed areas capable of being sanded and finished with 

similar surface treatments as used on the surrounding wall or floor 

surface. 

PART 3 - EXECUTION 

3.1 EXAMINATION 

 Submit product data and installation instructions, as required by 

article, submittals, after an on site examination of areas to receive 

firestopping. 

3.2 PREPARATION 

A. Remove dirt, grease, oil, loose materials, or other substances that 

prevent adherence and bonding or application of the firestopping or 

smoke stopping materials. 

B. Remove insulation on insulated pipe for a distance of 150 mm (six 

inches) on either side of the fire rated assembly prior to applying the 
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firestopping materials unless the firestopping materials are tested and 

approved for use on insulated pipes. 

3.3 INSTALLATION 

A. Do not begin work until the specified material data and installation 

instructions of the proposed firestopping systems have been submitted 

and approved. 

B. Install firestopping systems with smoke stopping in accordance with FM, 

UL, WH, or other approved system details and installation instructions. 

C. Install smoke stopping seals in smoke partitions. 

3.4 CLEAN-UP AND ACCEPTANCE OF WORK 

A. As work on each floor is completed, remove materials, litter, and 

debris. 

B. Do not move materials and equipment to the next-scheduled work area 

until completed work is inspected and accepted by the Resident 

Engineer. 

C. Clean up spills of liquid type materials. 

- - - E N D - - - 
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SECTION 07 92 00 
JOINT SEALANTS 

PART 1 - GENERAL 

1.1 DESCRIPTION: 

 Section covers all sealant and caulking materials and their 

application, wherever required for complete installation of building 

materials or systems. 

1.2 RELATED WORK: 

A. Firestopping penetrations: Section 07 84 00, FIRESTOPPING. 

D. Mechanical Work: Section 23 05 11, COMMON WORK RESULTS FOR HVAC AND 

STEAM GENERATION. 

1.3 QUALITY CONTROL: 

A. Installer Qualifications: An experienced installer who has specialized 

in installing joint sealants similar in material, design, and extent to 

those indicated for this Project and whose work has resulted in joint-

sealant installations with a record of successful in-service 

performance. 

B. Source Limitations: Obtain each type of joint sealant through one 

source from a single manufacturer. 

C. Product Testing: Obtain test results from a qualified testing agency 

based on testing current sealant formulations within a 12-month period. 

1. Testing Agency Qualifications: An independent testing agency 

qualified according to ASTM C1021. 

2. Test elastomeric joint sealants for compliance with requirements 

specified by reference to ASTM C920, and where applicable, to other 

standard test methods. 

3. Test elastomeric joint sealants according to SWRI’s Sealant 

Validation Program for compliance with requirements specified by 

reference to ASTM C920 for adhesion and cohesion under cyclic 

movement, adhesion-in peel, and indentation hardness.  

4. Test other joint sealants for compliance with requirements indicated 

by referencing standard specifications and test methods. 

D. VOC: Acrylic latex and Silicon sealants shall have less than 50g/l VOC 

content. 
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1.4 SUBMITTALS: 

A. Submit in accordance with Section 01 33 23, SHOP DRAWINGS, PRODUCT 

DATA, AND SAMPLES. 

B. Manufacturer's installation instructions for each product used. 

C. Cured samples of exposed sealants for each color where required to 

match adjacent material. 

D. Manufacturer's Literature and Data:  

1. Caulking compound  

2. Primers  

3. Sealing compound, each type, including compatibility when different 

sealants are in contact with each other. 

1.5 PROJECT CONDITIONS: 

A. Environmental Limitations:  

1. Do not proceed with installation of joint sealants under following 

conditions: 

a. When ambient and substrate temperature conditions are outside 

limits permitted by joint sealant manufacturer or are below 4.4 C 

(40 F). 

b. When joint substrates are wet. 

B. Joint-Width Conditions: 

1. Do not proceed with installation of joint sealants where joint 

widths are less than those allowed by joint sealant manufacturer for 

applications indicated. 

C. Joint-Substrate Conditions: 

1. Do not proceed with installation of joint sealants until 

contaminants capable of interfering with adhesion are removed from 

joint substrates. 

1.6 DELIVERY, HANDLING, AND STORAGE: 

A. Deliver materials in manufacturers' original unopened containers, with 

brand names, date of manufacture, shelf life, and material designation 

clearly marked thereon. 

B. Carefully handle and store to prevent inclusion of foreign materials. 

C. Do not subject to sustained temperatures exceeding 32  C (90  F) or less 

than 5  C (40  F). 

1.7 DEFINITIONS: 

A. Definitions of terms in accordance with ASTM C717 and as specified. 
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B. Back-up Rod: A type of sealant backing. 

C. Bond Breakers: A type of sealant backing. 

D. Filler: A sealant backing used behind a back-up rod. 

1.8 WARRANTY: 

A. Warranty exterior sealing against leaks, adhesion, and cohesive 

failure, and subject to terms of "Warranty of Construction", FAR clause 

52.246-21, except that warranty period shall be extended to two years. 

B. General Warranty: Special warranty specified in this Article shall not 

deprive Government of other rights Government may have under other 

provisions of Contract Documents and shall be in addition to, and run 

concurrent with, other warranties made by Contractor under requirements 

of Contract Documents. 

1.9 APPLICABLE PUBLICATIONS: 

A. Publications listed below form a part of this specification to extent 

referenced. Publications are referenced in text by basic designation 

only. 

B. American Society for Testing and Materials (ASTM): 

C509-06.................Elastomeric Cellular Preformed Gasket and 

Sealing Material. 

C612-10.................Mineral Fiber Block and Board Thermal 

Insulation.  

C717-10.................Standard Terminology of Building Seals and 

Sealants. 

C834-10.................Latex Sealants. 

C919-08.................Use of Sealants in Acoustical Applications. 

C920-10.................Elastomeric Joint Sealants. 

C1021-08................Laboratories Engaged in Testing of Building 

Sealants. 

C1193-09................Standard Guide for Use of Joint Sealants. 

C1330-02 (R2007)........Cylindrical Sealant Backing for Use with Cold 

Liquid Applied Sealants. 

D1056-07................Specification for Flexible Cellular Materials—

Sponge or Expanded Rubber. 

E84-09..................Surface Burning Characteristics of Building 

Materials. 

C. Sealant, Waterproofing and Restoration Institute (SWRI).  
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 The Professionals’ Guide 

PART 2 - PRODUCTS  

2.1 SEALANTS: 

A. S-1:  

1. ASTM C920, polyurethane or polysulfide.  

2. Type M.  

3. Class 25.  

4. Grade NS.  

5. Shore A hardness of 20-40  

B. S-2:  

1. ASTM C920, polyurethane or polysulfide.  

2. Type M.  

3. Class 25.  

4. Grade P.  

5. Shore A hardness of 25-40.  

C. S-3:  

1. ASTM C920, polyurethane or polysulfide.  

2. Type S.  

3. Class 25, joint movement range of plus or minus 50 percent.  

4. Grade NS.  

5. Shore A hardness of 15-25.  

6. Minimum elongation of 700 percent. 

D. S-4:  

1. ASTM C920 polyurethane or polysulfide.  

2. Type S.  

3. Class 25.  

4. Grade NS.  

5. Shore A hardness of 25-40. 

E. S-6:  

1. ASTM C920, silicone, neutral cure.  

2. Type S.  

3. Class: Joint movement range of plus 100 percent to minus 50 percent.  

4. Grade NS.  

5. Shore A hardness of 15-20.  

6. Minimum elongation of 1200 percent. 

F. S-9:  
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1. ASTM C920 silicone.  

2. Type S.  

3. Class 25.  

4. Grade NS.  

5. Shore A hardness of 25-30.  

6. Non-yellowing, mildew resistant. 

J. S-10: 

1. ASTMC C920, coal tar extended fuel resistance polyurethane.  

2. Type M/S.  

3. Class 25.  

4. Grade P/NS.  

5. Shore A hardness of 15-20. 

K. S-12: 

1. ASTM C920, polyurethane.  

2. Type M/S.  

3. Class 25, joint movement range of plus or minus 50 percent.  

4. Grade P/NS.  

5. Shore A hardness of 25 to 50. 

2.2 CAULKING COMPOUND: 

A. C-1: ASTM C834, acrylic latex. 

B. C-2: One component acoustical caulking, non drying, non hardening, 

synthetic rubber. 

2.3 COLOR: 

A. Sealants used with exposed masonry shall match color of mortar joints. 

B. Sealants used with unpainted concrete shall match color of adjacent 

concrete. 

C. Color of sealants for other locations shall be light gray or aluminum, 

unless specified otherwise. 

D. Caulking shall be light gray or white, unless specified otherwise. 

2.4 JOINT SEALANT BACKING: 

A. General: Provide sealant backings of material and type that are 

nonstaining; are compatible with joint substrates, sealants, primers, 

and other joint fillers; and are approved for applications indicated by 

sealant manufacturer based on field experience and laboratory testing. 
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B. Cylindrical Sealant Backings: ASTM C1330, of type indicated below and 

of size and density to control sealant depth and otherwise contribute 

to producing optimum sealant performance: 

1. Type C: Closed-cell material with a surface skin. 

C. Elastomeric Tubing Sealant Backings: Neoprene, butyl, EPDM, or silicone 

tubing complying with ASTM D1056, nonabsorbent to water and gas, and 

capable of remaining resilient at temperatures down to minus 32  C 

(minus 26  F). Provide products with low compression set and of size and 

shape to provide a secondary seal, to control sealant depth, and 

otherwise contribute to optimum sealant performance. 

D. Bond-Breaker Tape: Polyethylene tape or other plastic tape recommended 

by sealant manufacturer for preventing sealant from adhering to rigid, 

inflexible joint-filler materials or joint surfaces at back of joint 

where such adhesion would result in sealant failure. Provide self-

adhesive tape where applicable. 

2.5 FILLER: 

A. Mineral fiber board: ASTM C612, Class 1. 

B. Thickness same as joint width. 

C. Depth to fill void completely behind back-up rod.  

2.6 PRIMER: 

A. As recommended by manufacturer of caulking or sealant material.  

B. Stain free type. 

2.7 CLEANERS-NON POUROUS SURFACES: 

 Chemical cleaners acceptable to manufacturer of sealants and sealant 

backing material, free of oily residues and other substances capable of 

staining or harming joint substrates and adjacent non-porous surfaces 

and formulated to promote adhesion of sealant and substrates. 

PART 3 - EXECUTION 

3.1 INSPECTION: 

A. Inspect substrate surface for bond breaker contamination and unsound 

materials at adherent faces of sealant. 

B. Coordinate for repair and resolution of unsound substrate materials.  

C. Inspect for uniform joint widths and that dimensions are within 

tolerance established by sealant manufacturer. 

3.2 PREPARATIONS: 

A. Prepare joints in accordance with manufacturer's instructions and SWRI. 
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B. Clean surfaces of joint to receive caulking or sealants leaving joint 

dry to the touch, free from frost, moisture, grease, oil, wax, lacquer 

paint, or other foreign matter that would tend to destroy or impair 

adhesion. 

1. Clean porous joint substrate surfaces by brushing, grinding, blast 

cleaning, mechanical abrading, or a combination of these methods to 

produce a clean, sound substrate capable of developing optimum bond 

with joint sealants.  

2. Remove loose particles remaining from above cleaning operations by 

vacuuming or blowing out joints with oil-free compressed air. Porous 

joint surfaces include the following: 

a. Concrete. 

b. Unglazed surfaces of ceramic tile. 

3. Remove laitance and form-release agents from concrete. 

4. Clean nonporous surfaces with chemical cleaners or other means that 

do not stain, harm substrates, or leave residues capable of 

interfering with adhesion of joint sealants. 

a. Metal. 

b. Glass. 

c. Glazed surfaces of ceramic tile. 

C. Do not cut or damage joint edges. 

D. Apply masking tape to face of surfaces adjacent to joints before 

applying primers, caulking, or sealing compounds. 

1. Do not leave gaps between ends of sealant backings. 

2. Do not stretch, twist, puncture, or tear sealant backings. 

3. Remove absorbent sealant backings that have become wet before 

sealant application and replace them with dry materials. 

E. Apply primer to sides of joints wherever required by compound 

manufacturer's printed instructions.  

1. Apply primer prior to installation of back-up rod or bond breaker 

tape.  

2. Use brush or other approved means that will reach all parts of 

joints. 

F. Take all necessary steps to prevent three sided adhesion of sealants. 
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3.3 BACKING INSTALLATION: 

A. Install back-up material, to form joints enclosed on three sides as 

required for specified depth of sealant. 

B. Where deep joints occur, install filler to fill space behind the back-

up rod and position the rod at proper depth. 

C. Cut fillers installed by others to proper depth for installation of 

back-up rod and sealants. 

D. Install back-up rod, without puncturing the material, to a uniform 

depth, within plus or minus 3 mm (1/8 inch) for sealant depths 

specified. 

E. Where space for back-up rod does not exist, install bond breaker tape 

strip at bottom (or back) of joint so sealant bonds only to two 

opposing surfaces. 

F. Take all necessary steps to prevent three sided adhesion of sealants. 

3.4 SEALANT DEPTHS AND GEOMETRY: 

A. At widths up to 6 mm (1/4 inch), sealant depth equal to width. 

B. At widths over 6 mm (1/4 inch), sealant depth 1/2 of width up to 13 mm 

(1/2 inch) maximum depth at center of joint with sealant thickness at 

center of joint approximately 1/2 of depth at adhesion surface. 

3.5 INSTALLATION: 

A. General:  

1. Apply sealants and caulking only when ambient temperature is between  

5  C and 38  C (40  and 100  F).  

2. Do not use sealant type listed by manufacture as not suitable for 

use in locations specified.  

3. Apply caulking and sealing compound in accordance with 

manufacturer's printed instructions.  

4. Avoid dropping or smearing compound on adjacent surfaces.  

5. Fill joints solidly with compound and finish compound smooth.  

6. Tool joints to concave surface unless shown or specified otherwise.  

7. Finish paving or floor joints flush unless joint is otherwise 

detailed.  

8. Apply compounds with nozzle size to fit joint width.  

9. Use sealants certified by manufacturer as being compatible with 

adjacent surfaces and materials. 
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B. For application of sealants, follow requirements of ASTM C1193 unless 

specified otherwise.  

C. Where gypsum board partitions are of sound rated, fire rated, or smoke 

barrier construction, follow requirements of ASTM C919 only to seal all 

cut-outs and intersections with the adjoining construction unless 

specified otherwise.  

1. Apply a 6 mm (1/4 inch) minimum bead of sealant each side of runners 

(tracks), including those used at partition intersections with 

dissimilar wall construction. 

2. Coordinate with application of gypsum board to install sealant 

immediately prior to application of gypsum board. 

3. Partition intersections: Seal edges of face layer of gypsum board 

abutting intersecting partitions, before taping and finishing or 

application of veneer plaster-joint reinforcing.  

4. Openings: Apply a 6 mm (1/4 inch) bead of sealant around all cut-

outs to seal openings of electrical boxes, ducts, pipes and similar 

penetrations. To seal electrical boxes, seal sides and backs.  

5. Control Joints: Before control joints are installed, apply sealant 

in back of control joint to reduce flanking path for sound through 

control joint. 

3.6 CLEANING: 

A. Fresh compound accidentally smeared on adjoining surfaces: Scrape off 

immediately and rub clean with a solvent as recommended by the caulking 

or sealant manufacturer. 

B. After filling and finishing joints, remove masking tape. 

C. Leave adjacent surfaces in a clean and unstained condition. 

3.8 LOCATIONS: 

A. Exterior Building Joints, Horizontal and Vertical: 

1. Metal to Metal: Type S-1, S-2 

2. Threshold Setting Bed: Type S-1, S-3, S-4 

B. Metal Reglets and Flashings: 

1. Flashings to Wall: Type S-6 

2. Metal to Metal: Type S-6 

C. Sanitary Joints: 

1. Walls to Plumbing Fixtures: Type S-9 

2. Counter Tops to Walls: Type S-9 
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3. Pipe Penetrations: Type S-9 

D. Horizontal Traffic Joints: 

1. Concrete Paving: S-12 

E. Interior Caulking: 

1. Typical Narrow Joint 6 mm, (1/4 inch) or less at Walls and Adjacent 

Components: Types C-1 and C-2. 

2. Perimeter of Doors, Windows, Access Panels which Adjoin Concrete or 

Masonry Surfaces: Types C-1 and C-2. 

6. Exposed Acoustical Joint at Sound Rated Partitions Type C-2. 

7. Concealed Acoustic Sealant Types S-4, C-1 and C-2. 

- - - E N D - - - 
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SECTION 09 91 00 
 

PART 1-GENERAL 

1.1 DESCRIPTION  

A. Section specifies field painting. 

B. Section specifies prime coats which may be applied in shop under other 

sections. 

C. Painting includes shellacs, stains, varnishes, coatings specified, and 

striping or markers and identity markings. 

1.2 RELATED WORK 

A. Shop prime painting of steel and ferrous metals:  Division 23 – HEATING, 

VENTILATION AND AIR-CONDITIONING, Division 26 - ELECTRICAL. 

1.3 SUBMITTALS 

A. Submit in accordance with Section 01 33 23, SHOP DRAWINGS, PRODUCT DATA, 

AND SAMPLES. 

B. Manufacturer's Literature and Data: 

Before work is started, or sample panels are prepared, submit 

manufacturer's literature, the current Master Painters Institute (MPI) 

"Approved Product List" indicating brand label, product name and product 

code as of the date of contract award, will be used to determine 

compliance with the submittal requirements of this specification. The 

Contractor may choose to use subsequent MPI "Approved Product List", 

however, only one list may be used for the entire contract and each 

coating system is to be from a single manufacturer. All coats on a 

particular substrate must be from a single manufacturer. No variation from 

the MPI "Approved Product List" where applicable is acceptable.  

C. Sample Panels: 

1. After painters' materials have been approved and before work is started 

submit sample panels showing each type of finish and color specified. 

2. Panels to show color: Composition board, 100 by 250 by 3 mm (4 inch by 

10 inch by 1/8 inch). 

3. Panel to show transparent finishes: Wood of same species and grain 

pattern as wood approved for use, 100 by 250 by 3 mm (4 inch by 10 inch 

face by 1/4 inch) thick minimum, and where both flat and edge grain 

will be exposed, 250 mm (10 inches) long by sufficient size, 50 by 50 

mm (2 by 2 inch) minimum or actual wood member to show complete finish.  

4. Attach labels to panel stating the following: 

a. Federal Specification Number or manufacturers name and product 

number of paints used. 



VA NORTHERN CALIFORNIA HEALTH CARE SYSTEM                  100% CD July 11, 2014 

VANCHCS High Efficiency Chiller Installation  

Project No. 612A4-14-006 

 

09 91 00 - 2 

b. Specification code number specified in Section 09 06 00, SCHEDULE 

FOR FINISHES. 

c. Product type and color. 

d. Name of project. 

5. Strips showing not less than 50 mm (2 inch) wide strips of undercoats 

and 100 mm (4 inch) wide strip of finish coat. 

D. Sample of identity markers if used. 

E. Manufacturers' Certificates indicating compliance with specified 

requirements: 

1. Manufacturer's paint substituted for Federal Specification paints meets 

or exceeds performance of paint specified. 

2. High temperature aluminum paint. 

3. Epoxy coating. 

4. Intumescent clear coating or fire retardant paint. 

5. Plastic floor coating. 

1.4 DELIVERY AND STORAGE 

A. Deliver materials to site in manufacturer's sealed container marked to 

show following: 

1. Name of manufacturer. 

2. Product type. 

3. Batch number. 

4. Instructions for use. 

5. Safety precautions. 

B. In addition to manufacturer's label, provide a label legibly printed as 

following: 

1. Federal Specification Number, where applicable, and name of material. 

2. Surface upon which material is to be applied. 

3. If paint or other coating, state coat types; prime, body or finish. 

C. Maintain space for storage, and handling of painting materials and 

equipment in a neat and orderly condition to prevent spontaneous 

combustion from occurring or igniting adjacent items. 

D. Store materials at site at least 24 hours before using, at a temperature 

between 18 and 30 degrees C (65 and 85 degrees F). 

1.6 APPLICABLE PUBLICATIONS 

A. Publications listed below form a part of this specification to the extent 

referenced. Publications are referenced in the text by basic designation 

only. 

B. American Conference of Governmental Industrial Hygienists (ACGIH): 
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ACGIH TLV-BKLT-2008.....Threshold Limit Values (TLV) for Chemical 

Substances and Physical Agents and Biological 

Exposure Indices (BEIs) 

ACGIH TLV-DOC-2008......Documentation of Threshold Limit Values and 

Biological Exposure Indices, (Seventh Edition) 

C. American National Standards Institute (ANSI): 

A13.1-07................Scheme for the Identification of Piping Systems 

D. American Society for Testing and Materials (ASTM): 

D260-86..........Boiled Linseed Oil 

E. Commercial Item Description (CID): 

A-A-1555................Water Paint, Powder (Cementitious, White and 

Colors) (WPC) (cancelled) 

A-A-3120................Paint, For Swimming Pools (RF) (cancelled) 

F. Federal Specifications (Fed Spec): 

TT-P-1411A..............Paint, Copolymer-Resin, Cementitious (For 

Waterproofing Concrete and Masonry Walls) (CEP) 

G. Master Painters Institute (MPI): 

No. 1-07................Aluminum Paint (AP) 

No. 4-07................Interior/ Exterior Latex Block Filler 

No. 5-07................Exterior Alkyd Wood Primer 

No. 7-07................Exterior Oil Wood Primer 

No. 8-07................Exterior Alkyd, Flat MPI Gloss Level 1 (EO) 

No. 9-07................Exterior Alkyd Enamel MPI Gloss Level 6 (EO) 

No. 10-07...............Exterior Latex, Flat (AE) 

No. 11-07...............Exterior Latex, Semi-Gloss (AE) 

No. 18-07...............Organic Zinc Rich Primer 

No. 22-07...............Aluminum Paint, High Heat (up to 590% - 1100F) 

(HR) 

No. 26-07...............Cementitious Galvanized Metal Primer 

No. 27-07...............Exterior / Interior Alkyd Floor Enamel, Gloss (FE) 

No. 31-07...............Polyurethane, Moisture Cured, Clear Gloss (PV) 

No. 36-07...............Knot Sealer 

No. 43-07...............Interior Satin Latex, MPI Gloss Level 4 

No. 44-07...............Interior Low Sheen Latex, MPI Gloss Level 2 

No. 45-07...............Interior Primer Sealer 

No. 46-07...............Interior Enamel Undercoat 

No. 47-07...............Interior Alkyd, Semi-Gloss, MPI Gloss Level 5 (AK) 

No. 48-07...............Interior Alkyd, Gloss, MPI Gloss Level 6 (AK) 

No. 49-07...............Interior Alkyd, Flat, MPI Gloss Level 1 (AK) 
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No. 50-07...............Interior Latex Primer Sealer 

No. 51-07...............Interior Alkyd, Eggshell, MPI Gloss Level 3 

No. 52-07...............Interior Latex, MPI Gloss Level 3 (LE) 

No. 53-07...............Interior Latex, Flat, MPI Gloss Level 1 (LE) 

No. 54-07...............Interior Latex, Semi-Gloss, MPI Gloss Level 5 (LE) 

No. 59-07...............Interior/Exterior Alkyd Porch & Floor Enamel, Low 

Gloss (FE) 

No. 60-07...............Interior/Exterior Latex Porch & Floor Paint, Low 

Gloss 

No. 66-07...............Interior Alkyd Fire Retardant, Clear Top-Coat (ULC 

Approved) (FC) 

No. 67-07...............Interior Latex Fire Retardant, Top-Coat (ULC 

Approved) (FR) 

No. 68-07...............Interior/ Exterior Latex Porch & Floor Paint, 

Gloss 

No. 71-07...............Polyurethane, Moisture Cured, Clear, Flat (PV) 

No. 74-07...............Interior Alkyd Varnish, Semi-Gloss 

No. 77-07...............Epoxy Cold Cured, Gloss (EC) 

No. 79-07...............Marine Alkyd Metal Primer 

No. 90-07...............Interior Wood Stain, Semi-Transparent (WS) 

No. 91-07...............Wood Filler Paste 

No. 94-07...............Exterior Alkyd, Semi-Gloss (EO) 

No. 95-07...............Fast Drying Metal Primer 

No. 98-07...............High Build Epoxy Coating 

No. 101-07..............Epoxy Anti-Corrosive Metal Primer 

No. 108-07..............High Build Epoxy Coating, Low Gloss (EC) 

No. 114-07..............Interior Latex, Gloss (LE) and (LG) 

No. 119-07..............Exterior Latex, High Gloss (acrylic) (AE) 

No. 135-07..............Non-Cementitious Galvanized Primer 

No. 138-07..............Interior High Performance Latex, MPI Gloss Level 2 

(LF) 

No. 139-07..............Interior High Performance Latex, MPI Gloss Level 3 

(LL) 

No. 140-07..............Interior High Performance Latex, MPI Gloss Level 4 

No. 141-07..............Interior High Performance Latex (SG) MPI Gloss 

Level 5 

H. Steel Structures Painting Council (SSPC): 

SSPC SP 1-04 (R2004)....Solvent Cleaning 

SSPC SP 2-04 (R2004)....Hand Tool Cleaning 
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SSPC SP 3-04 (R2004)....Power Tool Cleaning 

PART 2 - PRODUCTS 

2.1 MATERIALS 

A. Cementitious Paint (CEP): TT-P-1411A [Paint, Copolymer-Resin, Cementitious 

(CEP)], Type 1 for exterior use, Type II for interior use. 

B. Wood Sealer: MPI 31 (gloss) or MPI 71 (flat) thinned with thinner 

recommended by manufacturer at rate of about one part of thinner to four 

parts of varnish. 

C. Plastic Tape: 

1. Pigmented vinyl plastic film in colors as specified. 

2. Pressure sensitive adhesive back. 

3. Widths as shown. 

D. Identity markers options: 

1. Pressure sensitive vinyl markers. 

2. Snap-on coil plastic markers. 

E. Aluminum Paint (AP): MPI 1. 

F. Interior/Exterior Latex Block Filler: MPI 4. 

G. Exterior Alkyd Wood Primer: MPI 5. 

H. Exterior Oil Wood Primer: MPI 7. 

I. Exterior Alkyd, Flat (EO): MPI 8. 

J. Exterior Alkyd Enamel (EO): MPI 9. 

K. Exterior Latex, Flat (AE): MPI 10. 

L. Exterior Latex, Semi-Gloss (AE): MPI 11. 

M. Organic Zinc rich Coating (HR): MPI 22. 

N. High Heat Resistant Coating (HR): MPI 22. 

O. Cementitious Galvanized Metal Primer: MPI 26. 

P. Exterior/ interior Alkyd Floor Enamel, Gloss (FE): MPI 27. 

Q. Knot Sealer: MPI 36. 

R. Interior Satin Latex: MPI 43. 

S. Interior Low Sheen Latex: MPI 44. 

T. Interior Primer Sealer: MPI 45. 

U. Interior Enamel Undercoat: MPI 47. 

V. Interior Alkyd, Semi-Gloss (AK): MPI 47. 

W. Interior Alkyd, Gloss (AK): MPI 49. 

x. Interior Latex Primer Sealer: MPI 50. 

Y. Interior Alkyd, Eggshell: MPI 51 

Z. Interior Latex, MPI Gloss Level 3 (LE): MPI 52. 

AA. Interior Latex, Flat, MPI Gloss Level 1 (LE): MPI 53. 

BB. Interior Latex, Semi-Gloss, MPI Gloss Level 5 (LE): MPI 54. 
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DD. Interior / Exterior Alkyd Porch & Floor Enamel, Low Gloss (FE): MPI 59. 

EE. Interior/ Exterior Latex Porch & Floor Paint, Low Gloss: MPI 60. 

FF. Interior Alkyd Fire Retardant, Clear Top-Coat (ULC Approved) (FC): MPI 66. 

GG. Interior Latex Fire Retardant, Top-Coat (ULC Approved) (FR): MPI 67. 

HH. Interior/ Exterior Latex Porch & Floor Paint, gloss: MPI 68. 

II. Epoxy Cold Cured, Gloss (EC): MPI 77. 

JJ. Marine Alkyd Metal primer: MPI 79. 

KK. Interior Wood Stain, Semi-Transparent (WS): MPI 90. 

LL. Wood Filler Paste: MPI 91. 

MM. Exterior Alkyd, Semi-Gloss (EO): MPI 94. 

NN. Fast Drying Metal Primer: MPI 95. 

OO. High Build Epoxy Coating: MPI 98. 

PP. Epoxy Anti-Corrosive Metal Primer: MPI 101. 

QQ. High Build Epoxy Marine Coating (EC): MPI 108. 

RR. Interior latex, Gloss (LE) and (LG): MPI 114. 

SS. Exterior Latex, High Gloss (acrylic) (AE): MPI 119. 

TT. Waterborne Galvanized Primer: MPI 134. 

UU. Non-Cementitious Galvanized Primer: MPI 135. 

VV. Interior High Performance Latex, MPI Gloss Level 2(LF): MPI 138. 

WW. Interior High Performance Latex, MPI Gloss Level 3 (LL): MPI 139. 

XX. Interior High Performance Latex, MPI Gloss Level 4: MPI 140. 

YY. Interior High Performance Latex (SG), MPI Gloss Level 5: MPI 141. 

2.2 PAINT PROPERTIES 

A. Use ready-mixed (including colors), except two component epoxies, 

polyurethanes, polyesters, paints having metallic powders packaged 

separately and paints requiring specified additives. 

B. Where no requirements are given in the referenced specifications for 

primers, use primers with pigment and vehicle, compatible with substrate 

and finish coats specified. 

2.3 REGULATORY REQUIREMENTS/QUALITY ASSURANCE 

A. Paint materials shall conform to the restrictions of the local 

Environmental and Toxic Control jurisdiction. 

1. Volatile Organic Compounds (VOC): VOC content of paint materials shall 

not exceed 10g/l for interior latex paints/primers and 50g/l for 

exterior latex paints and primers. 

2. Lead-Base Paint: 

a. Comply with Section 410 of the Lead-Based Paint Poisoning Prevention 

Act, as amended, and with implementing regulations promulgated by 

Secretary of Housing and Urban Development. 
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b. Regulations concerning prohibition against use of lead-based paint 

in federal and federally assisted construction, or rehabilitation of 

residential structures are set forth in Subpart F, Title 24, Code of 

Federal Regulations, Department of Housing and Urban Development. 

c. For lead-paint removal, see Section 02 83 33.13, LEAD-BASED PAINT 

REMOVAL AND DISPOSAL. 

3. Asbestos:  Materials shall not contain asbestos. 

4. Chromate, Cadmium, Mercury, and Silica: Materials shall not contain 

zinc-chromate, strontium-chromate, Cadmium, mercury or mercury 

compounds or free crystalline silica. 

5. Human Carcinogens: Materials shall not contain any of the ACGIH-BKLT 

and ACGHI-DOC confirmed or suspected human carcinogens. 

6. Use high performance acrylic paints in place of alkyd paints, where 

possible. 

7. VOC content for solvent-based paints shall not exceed 250g/l and shall 

not be formulated with more than one percent aromatic hydro carbons by 

weight. 

PART 3 - EXECUTION 

3.1 JOB CONDITIONS 

A. Safety: Observe required safety regulations and manufacturer's warning and 

instructions for storage, handling and application of painting materials. 

1. Take necessary precautions to protect personnel and property from 

hazards due to falls, injuries, toxic fumes, fire, explosion, or other 

harm. 

2. Deposit soiled cleaning rags and waste materials in metal containers 

approved for that purpose. Dispose of such items off the site at end of 

each days work. 

B. Atmospheric and Surface Conditions: 

1. Do not apply coating when air or substrate conditions are: 

a. Less than 3 degrees C (5 degrees F) above dew point. 

b. Below 10 degrees C (50 degrees F) or over 35 degrees C (95 degrees 

F), unless specifically pre-approved by the Contracting Officer and 

the product manufacturer. Under no circumstances shall application 

conditions exceed manufacturer recommendations. 

2. Maintain interior temperatures until paint dries hard. 

3. Do no exterior painting when it is windy and dusty. 

4. Do not paint in direct sunlight or on surfaces that the sun will soon 

warm. 

5. Apply only on clean, dry and frost free surfaces except as follows: 
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a. Apply water thinned acrylic and cementitious paints to damp (not 

wet) surfaces where allowed by manufacturer's printed instructions. 

b. Dampened with a fine mist of water on hot dry days concrete and 

masonry surfaces to which water thinned acrylic and cementitious 

paints are applied to prevent excessive suction and to cool surface. 

6. Varnishing: 

a. Apply in clean areas and in still air. 

b. Before varnishing vacuum and dust area. 

c. Immediately before varnishing wipe down surfaces with a tack rag. 

 
3.2 SURFACE PREPARATION 

A. Method of surface preparation is optional, provided results of finish 

painting produce solid even color and texture specified with no overlays. 

B. General: 

1. Remove prefinished items not to be painted such as lighting fixtures, 

escutcheon plates, hardware, trim, and similar items for reinstallation 

after paint is dried. 

2. Remove items for reinstallation and complete painting of such items and 

adjacent areas when item or adjacent surface is not accessible or 

finish is different. 

3. See other sections of specifications for specified surface conditions 

and prime coat. 

4. Clean surfaces for painting with materials and methods compatible with 

substrate and specified finish. Remove any residue remaining from 

cleaning agents used. Do not use solvents, acid, or steam on concrete 

and masonry. 

C. Wood: 

1. Sand to a smooth even surface and then dust off. 

2. Sand surfaces showing raised grain smooth between each coat. 

3. Wipe surface with a tack rag prior to applying finish. 

4. Surface painted with an opaque finish: 

a. Coat knots, sap and pitch streaks with MPI 36 (Knot Sealer) before 

applying paint. 

b. Apply two coats of MPI 36 (Knot Sealer) over large knots. 

5. After application of prime or first coat of stain, fill cracks, nail 

and screw holes, depressions and similar defects with wood filler 

paste. Sand the surface to make smooth and finish flush with adjacent 

surface.  
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6. Before applying finish coat, reapply wood filler paste if required, and 

sand surface to remove surface blemishes. Finish flush with adjacent 

surfaces. 

7. Fill open grained wood such as oak, walnut, ash and mahogany with MPI 

91 (Wood Filler Paste), colored to match wood color. 

a. Thin filler in accordance with manufacturer's instructions for 

application. 

b. Remove excess filler, wipe as clean as possible, dry, and sand as 

specified.  

D. Ferrous Metals: 

1. Remove oil, grease, soil, drawing and cutting compounds, flux and other 

detrimental foreign matter in accordance with SSPC-SP 1 (Solvent 

Cleaning). 

2. Remove loose mill scale, rust, and paint, by hand or power tool 

cleaning, as defined in SSPC-SP 2 (Hand Tool Cleaning) and SSPC-SP 3 

(Power Tool Cleaning). Exception: where high temperature aluminum paint 

is used, prepare surface in accordance with paint manufacturer's 

instructions. 

3. Fill dents, holes and similar voids and depressions in flat exposed 

surfaces of hollow steel doors and frames, access panels, roll-up steel 

doors and similar items specified to have semi-gloss or gloss finish 

with TT-F-322D (Filler, Two-Component Type, For Dents, Small Holes and 

Blow-Holes). Finish flush with adjacent surfaces. 

a. This includes flat head countersunk screws used for permanent 

anchors. 

b. Do not fill screws of item intended for removal such as glazing 

beads. 

4. Spot prime abraded and damaged areas in shop prime coat which expose 

bare metal with same type of paint used for prime coat. Feather edge of 

spot prime to produce smooth finish coat.  

5. Spot prime abraded and damaged areas which expose bare metal of factory 

finished items with paint as recommended by manufacturer of item. 

E. Zinc-Coated (Galvanized) Metal, Aluminum, Copper and Copper Alloys 

Surfaces Specified Painted: 

1. Clean surfaces to remove grease, oil and other deterrents to paint 

adhesion in accordance with SSPC-SP 1 (Solvent Cleaning). 

2. Spot coat abraded and damaged areas of zinc-coating which expose base 

metal on hot-dip zinc-coated items with MPI 18 (Organic Zinc Rich 

Coating). Prime or spot prime with MPI 134 (Waterborne Galvanized 



VA NORTHERN CALIFORNIA HEALTH CARE SYSTEM                  100% CD July 11, 2014 

VANCHCS High Efficiency Chiller Installation  

Project No. 612A4-14-006 

 

09 91 00 - 10 

Primer) or MPI 135 (Non- Cementitious Galvanized Primer) depending on 

finish coat compatibility. 

F. Masonry, Concrete, Cement Board, Cement Plaster and Stucco: 

1. Clean and remove dust, dirt, oil, grease efflorescence, form release 

agents, laitance, and other deterrents to paint adhesion. 

2. Use emulsion type cleaning agents to remove oil, grease, paint and 

similar products.  Use of solvents, acid, or steam is not permitted. 

3. Remove loose mortar in masonry work. 

4. Replace mortar and fill open joints, holes, cracks and depressions with 

new mortar specified. Do not fill weep holes. Finish to match adjacent 

surfaces. 

5. Neutralize Concrete floors to be painted by washing with a solution of 

1.4 Kg (3 pounds) of zinc sulfate crystals to 3.8 L (1 gallon) of 

water, allow to dry three days and brush thoroughly free of crystals. 

6. Repair broken and spalled concrete edges with concrete patching 

compound to match adjacent surfaces as specified in CONCRETE Sections. 

Remove projections to level of adjacent surface by grinding or similar 

methods. 

G. Gypsum Plaster and Gypsum Board: 

1. Remove efflorescence, loose and chalking plaster or finishing 

materials. 

2. Remove dust, dirt, and other deterrents to paint adhesion. 

3. Fill holes, cracks, and other depressions with CID-A-A-1272A [Plaster, 

Gypsum (Spackling Compound) finished flush with adjacent surface, with 

texture to match texture of adjacent surface. Patch holes over 25 mm 

(1-inch) in diameter as specified in Section for plaster or gypsum 

board. 

3.3 PAINT PREPARATION 

A. Thoroughly mix painting materials to ensure uniformity of color, complete 

dispersion of pigment and uniform composition. 

B. Do not thin unless necessary for application and when finish paint is used 

for body and prime coats. Use materials and quantities for thinning as 

specified in manufacturer's printed instructions. 

C. Remove paint skins, then strain paint through commercial paint strainer to 

remove lumps and other particles. 

D. Mix two component and two part paint and those requiring additives in such 

a manner as to uniformly blend as specified in manufacturer's printed 

instructions unless specified otherwise. 
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E. For tinting required to produce exact shades specified, use color pigment 

recommended by the paint manufacturer. 

3.4 APPLICATION 

A. Start of surface preparation or painting will be construed as acceptance 

of the surface as satisfactory for the application of materials. 

B. Unless otherwise specified, apply paint in three coats; prime, body, and 

finish. When two coats applied to prime coat are the same, first coat 

applied over primer is body coat and second coat is finish coat. 

C. Apply each coat evenly and cover substrate completely. 

D. Allow not less than 48 hours between application of succeeding coats, 

except as allowed by manufacturer's printed instructions, and approved by 

Resident Engineer. 

E. Finish surfaces to show solid even color, free from runs, lumps, 

brushmarks, laps, holidays, or other defects. 

F. Apply by brush, roller or spray, except as otherwise specified. 

G. Do not spray paint in existing occupied spaces unless approved by Resident 

Engineer, except in spaces sealed from existing occupied spaces. 

 
1. Apply painting materials specifically required by manufacturer to be 

applied by spraying. 

2. In areas, where paint is applied by spray, mask or enclose with 

polyethylene, or similar air tight material with edges and seams 

continuously sealed including items specified in WORK NOT PAINTED, 

motors, controls, telephone, and electrical equipment, fronts of 

sterilizes and other recessed equipment and similar prefinished items. 

I. Do not paint in closed position operable items such as access doors and 

panels, window sashes, overhead doors, and similar items except overhead 

roll-up doors and shutters. 

3.5 PRIME PAINTING 

A. After surface preparation prime surfaces before application of body and 

finish coats, except as otherwise specified. 

B. Spot prime and apply body coat to damaged and abraded painted surfaces 

before applying succeeding coats. 

C. Additional field applied prime coats over shop or factory applied prime 

coats are not required except for exterior exposed steel apply an 

additional prime coat. 

D. Prime rebates for stop and face glazing of wood, and for face glazing of 

steel. 

E. Wood and Wood Particleboard: 
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1. Use same kind of primer specified for exposed face surface. 

a. Exterior wood: MPI 7 (Exterior Oil Wood Primer) for new construction 

and MPI 5(Exterior Alkyd Wood Primer) for repainting bare wood 

primer except where MPI 90 (Interior Wood Stain, Semi-Transparent 

(WS)) is scheduled. 

b. Interior wood except for transparent finish:  MPI 45 (Interior 

Primer Sealer) or MPI 46 (Interior Enamel Undercoat), thinned if 

recommended by manufacturer. 

c. Transparent finishes as specified under Transparent Finishes on Wood 

except Floors. 

2. Apply two coats of primer MPI 7 (Exterior Oil Wood Primer) or MPI 5 

(Exterior Alkyd Wood Primer) or sealer MPI 45 (Interior Primer Sealer) 

or MPI 46 (Interior Enamel Undercoat) to surfaces of wood doors, 

including top and bottom edges, which are cut for fitting or for other 

reason. 

3. Apply one coat of primer MPI 7 (Exterior Oil Wood Primer) or MPI 5 

(Exterior Alkyd Wood Primer) or sealer MPI 45 (Interior Primer Sealer) 

or MPI 46 (Interior Enamel Undercoat) as soon as delivered to site to 

surfaces of unfinished woodwork, except concealed surfaces of shop 

fabricated or assembled millwork and surfaces specified to have 

varnish, stain or natural finish. 

4. Back prime and seal ends of exterior woodwork, and edges of exterior 

plywood specified to be finished. 

5. Apply MPI 67 (Interior Latex Fire Retardant, Top-Coat (ULC Approved) 

(FR) to wood for fire retardant finish. 

F. Metals except boilers, incinerator stacks, and engine exhaust pipes: 

1. Steel and iron: MPI 95 (Fast Drying Metal Primer).  

2. Zinc-coated steel and iron: MPI 134 (Waterborne Galvanized Primer) or 

MPI 135 (Non-Cementitious Galvanized Primer). 

3. Aluminum scheduled to be painted: MPI 95 (Fast Drying Metal Primer). 

4. Terne Metal: MPI 95 (Fast Drying Metal Primer). 

5. Copper and copper alloys scheduled to be painted: MPI 95 (Fast Drying 

Metal Primer). 

6. Machinery not factory finished: MPI 9 (Exterior Alkyd Enamel (EO)). 

7. Asphalt coated metal: MPI 1 (Aluminum Paint (AP)). 

8. Metal over 94 degrees C. (200 degrees F), Boilers, Incinerator Stacks, 

and Engine Exhaust Pipes: MPI 22 (High Heat Resistant Coating (HR)). 
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G. Gypsum Board and Hardboard: 

1. Surfaces scheduled to have MPI 53 (Interior Latex, Flat), MPI Gloss 

Level 1 LE)), MPI 52 (Interior Latex, MPI Gloss Level 3 (LE)), MPI 54 

(Interior Latex, Semi-Gloss, MPI Gloss Level 5 (LE)), MPI 114 (Interior 

Latex, Gloss (LE) and (LG)) 

2. Primer: MPI 50(Interior Latex Primer Sealer) except use MPI 45 

(Interior Primer Sealer). 

H. Concrete Masonry Units except glazed or integrally colored and decorative 

units:  

1. MPI 4 (Block Filler) on interior surfaces. 

2. Prime exterior surface as specified for exterior finishes. 

I. Cement Plaster or stucco, Concrete Masonry, Brick Masonry, and Cement 

board, Interior Surfaces of Ceilings and Walls: 

1. MPI 53 (Interior Latex, Flat, MPI Gloss Level 1 LE)), MPI 52 (Interior 

Latex, MPI Gloss Level 3 (LE)), MPI 54 (Interior Latex, Semi-Gloss, MPI 

Gloss Level 5 (LE)), MPI 114 (Interior Latex, Gloss (LE) and (LG)), 

except use two coats where substrate has aged less than six months. 

2. Use MPI 138 (Interior High Performance Latex, MPI Gloss Level 2 (LF)) , 

MPI 139 (Interior High Performance Latex, MPI Gloss level 3 (LL)), MPI 

140 (Interior High Performance latex, MPI Gloss Level 4), MPI 141 

(Interior High Performance Latex (SG) MPI Gloss Level 5), MPI 114 

(Interior Latex, Gloss (LE) and (LG)), TT-P-1411A (Paint, Copolymer 

Resin, Cementitious (CEP)) Type II,  MPI 77 (Epoxy Cold Cured, Gloss 

(EC), MPI 98 (High Build Epoxy Coating), MPI 108 (High Build Epoxy 

Marine Coating (EC)) or CID-A-A-1555 (Water, Paint, Powder) as 

scheduled. 

J. Concrete Floors: MPI 68 (Interior/ Exterior Latex Porch & Floor Paint, 

Gloss) or MPI 60 (Interior/ Exterior Latex Porch & Floor Paint, Low 

Gloss). 

3.6 EXTERIOR FINISHES 

A. Apply following finish coats. 

B. Steel and Ferrous Metal: 

1. Two coats of MPI 8 (Exterior Alkyd, Flat (EO)), MPI 9 (Exterior Alkyd 

Enamel (EO)), PI 94 (Exterior Alkyd, Semi-Gloss (EO)) on exposed 

surfaces, except on surfaces over 94 degrees C (200 degrees F). 

2. One coat of MPI 22 (High Heat Resistant Coating (HR)) on surfaces over 

94 degrees K (200 degrees F) and on surfaces of boiler, incinerator, 

stacks, engine exhaust pipes. 
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C. Machinery without factory finish except for primer: One coat MPI 8 

(Exterior Alkyd, Flat (EO)), MPI 9 (Exterior Alkyd Enamel (EO)), MPI 94 

(Exterior Alkyd, Semi-Gloss (EO)). 

 
D. Concrete Masonry Units, Concrete: 

1. General: 

a. Where shown. 

b. Mix as specified in manufacturer's printed directions. 

c. Do not mix more paint at one time than can be used within four hours 

after mixing. Discard paint that has started to set. 

d. Dampen warm surfaces above 24 degrees C (75 degrees F) with fine 

mist of water before application of paint. Do not leave free water 

on surface. 

e. Cure paint with a fine mist of water as specified in manufacturer's 

printed instructions. 

2. Use two coats of TT-P-1411 (Paint, Co-polymer-Resin, Cementitious 

(CEP)), unless specified otherwise. 

3.7 INTERIOR FINISHES 

A. Apply following finish coats over prime coats in spaces or on surfaces 

specified: 

 
B. Metal Work: 

1. Apply to exposed surfaces. 

2. Omit body and finish coats on surfaces concealed after installation 

except electrical conduit containing conductors over 600 volts. 

3. Ferrous Metal, Galvanized Metal, and Other Metals Scheduled:  

a. Apply two coats of MPI 47 (Interior Alkyd, Semi-Gloss (AK)) unless 

specified otherwise. 

b. Two coats of MPI 48 (Interior Alkyd Gloss (AK)) or MPI 51 (Interior 

Alkyd, Eggshell (AK)).  

c. One coat of MPI 46 (Interior Enamel Undercoat) plus one coat of MPI 

47 (Interior Alkyd, Semi-Gloss (AK)) on exposed interior surfaces of 

alkyd-amine enamel prime finished windows. 

d. Two coats of CID-A-A3120 Type E (RP) on exposed surfaces in battery 

rooms. 

e. Machinery: One coat MPI 9 (Exterior Alkyd Enamel (EO)). 

f. Asphalt Coated Metal: One coat MPI 1 (Aluminum Paint (AP)). 

g. Ferrous Metal over 94 degrees K (200 degrees F): Boilers, 

Incinerator Stacks, and Engine Exhaust Pipes: One coat MPI 22 (High 

Heat Resistant Coating (HR). 



VA NORTHERN CALIFORNIA HEALTH CARE SYSTEM                  100% CD July 11, 2014 

VANCHCS High Efficiency Chiller Installation  

Project No. 612A4-14-006 

 

09 91 00 - 15 

C. Gypsum Board: 

1. One coat of MPI 45 (Interior Primer Sealer), MPI 46 (Interior Enamel 

Undercoat) plus one coat of MPI 139 (Interior High Performance Latex, 

MPI Gloss level 3 (LL)). 

2. Two coats of MPI 138 (Interior High Performance Latex, MPI Gloss Level 

2 (LF)). 

3. One coat of MPI 45 (Interior Primer Sealer), MPI 46 (Interior Enamel 

Undercoat) plus one coat of MPI 54 (Interior Latex, Semi-Gloss, MPI 

Gloss Level 5 (LE)) or MPI 114 (Interior Latex, Gloss (LE) and (LG)). 

4. One coat of MPI 45 (Interior Primer Sealer), MPI 46 (Interior Enamel 

Undercoat) plus one coat of MPI 48 (Interior Alkyd Gloss (AK)). 

E. Masonry and Concrete Walls: 

1. Over MPI 4 (Interior/Exterior Latex Block Filler) on CMU surfaces. 

2. Two coats of MPI 53 (Interior Latex, Flat, MPI Gloss Level 1 (LE)), MPI 

52 (Interior Latex, MPI Gloss Level 3 (LE)),  MPI 54 (Interior Latex, 

Semi-Gloss, MPI Gloss Level 5 (LE)), MPI 114 (Interior Latex, Gloss 

(LE) and (LG)). 

3. Two coats of MPI 138 (Interior High Performance Latex, MPI Gloss Level 

2 (LF)), MPI 139 (Interior High Performance Latex, MPI Gloss level 3 

(LL)), MPI 140 (Interior High Performance Latex MPI Gloss level 4), MPI 

141 (Interior High Performance Latex (SG) MPI Gloss level 5), MPI 114 

(Interior Latex, Gloss (LE) and (LG)). 

H. Concrete Floors: One coat of MPI 68 (Interior/ Exterior Latex Porch & 

Floor Paint, Gloss (FE)). 

I. Miscellaneous: 

1. Apply where specified. 

2. MPI 1 (Aluminum Paint): Two coats of aluminum paint. 

3. Gold Paint (GP): Two coats of gold paint. 

4. Existing acoustical units scheduled to be repainted except acoustical 

units with a vinyl finish: 

a. Clean units free of dust, dirt, grease, and other deterrents to 

paint adhesion. 

b. Mineral fiber units: One coat of MPI 53 (Interior Latex, Flat, MPI 

Gloss Level 1 (LE)), MPI 52 (Interior Latex, MPI Gloss Level 3 (LE)) 

MPI 54 (Interior Latex, Semi-Gloss, MPI Gloss Level 5 (LE)), MPI 114 

(Interior Latex, Gloss (LE) and (LG)). 

c. Units of organic fiber or other material not having a class A 

rating: One coat of MPI 66 (Interior Alkyd Fire Retardant, Clear 
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Top-Coat (ULC Approved) (FC)), MPI 67 (Interior Latex Fire 

Retardant, Top-Coat (ULC Approved) (FR)) fire retardant paint. 

5. Interstitial floor markings: One coat MPI 27 (Exterior/ Interior Alkyd 

Floor Enamel, Gloss (FE)), MPI 59 ((Interior/ Exterior Alkyd Porch & Floor 

Enamel, Low Gloss (FE)), MPI 68 (Interior/ Exterior Latex Porch & Floor 

Paint, Gloss), MPI 60 (interior/ Exterior Latex Porch & Floor Paint, Low 

Gloss (FR)). 

3.8 REFINISHING EXISTING PAINTED SURFACES 

A. Clean, patch and repair existing surfaces as specified under surface 

preparation. 

B. Remove and reinstall items as specified under surface preparation. 

C. Remove existing finishes or apply separation coats to prevent non 

compatible coatings from having contact. 

D. Patched or Replaced Areas in Surfaces and Components: Apply spot prime and 

body coats as specified for new work to repaired areas or replaced 

components. 

E. Except where scheduled for complete painting apply finish coat over plane 

surface to nearest break in plane, such as corner, reveal, or frame. 

F. In existing rooms and areas where alterations occur, clean existing 

stained and natural finished wood retouch abraded surfaces and then give 

entire surface one coat of MPI 31 (Polyurethane, Moisture Cured, Clear 

Gloss)or MPI 71 (Polyurethane, Moisture Cured, Clear Flat (PV)). 

G. Refinish areas as specified for new work to match adjoining work unless 

specified or scheduled otherwise. 

H. Coat knots and pitch streaks showing through old finish with MPI 36 (Knot 

Sealer) before refinishing. 

I. Sand or dull glossy surfaces prior to painting. 

J. Sand existing coatings to a feather edge so that transition between new 

and existing finish will not show in finished work. 

3.9 PAINT COLOR 

A. Color and gloss of finish.  

B. For additional requirements regarding color see Articles, REFINISHING 

EXISTING PAINTED SURFACE and MECHANICAL AND ELECTRICAL FIELD PAINTING 

SCHEDULE. 

C. Coat Colors: 

1. Color of priming coat: Lighter than body coat. 

2. Color of body coat:  Lighter than finish coat. 

3. Color prime and body coats to not show through the finish coat and to 

mask surface imperfections or contrasts. 
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D. Painting, Caulking, Closures, and Fillers Adjacent to Casework: 

1. Paint to match color of casework where casework has a paint finish. 

2. Paint to match color of wall where casework is stainless steel, plastic 

laminate, or varnished wood. 

3.10 MECHANICAL AND ELECTRICAL WORK FIELD PAINTING SCHEDULE 

A. Field painting of mechanical and electrical consists of cleaning, 

touching-up abraded shop prime coats, and applying prime, body and finish 

coats to materials and equipment if not factory finished in space 

scheduled to be finished. 

B. In spaces not scheduled to be finish painted, paint as specified under 

paragraph H, colors. 

C. Paint various systems specified in Division 02 – EXISTING CONDITIONS, 

Division 23 – HEATING, VENTILATION AND AIR-CONDITIONING, Division 26 – 

ELECTRICAL.  

D. Paint after tests have been completed. 

E. Omit prime coat from factory prime-coated items.  

F. Finish painting of mechanical and electrical equipment is not required 

when located in interstitial spaces, above suspended ceilings, in 

concealed areas such as pipe and electric closets, pipe basements, pipe 

tunnels, trenches, attics, roof spaces, shafts and furred spaces except on 

electrical conduit containing feeders 600 volts or more. 

G. Omit field painting of items specified in paragraph, Building and 

Structural WORK NOT PAINTED. 

H. Color: 

1. Paint items having no color to match surrounding surfaces.  

2. Paint colors except for following: 

a. White ....................Exterior unfinished surfaces of enameled 

plumbing fixtures.  Insulation coverings on breeching and uptake 

inside boiler house, drums and drum-heads, oil heaters, condensate 

tanks and condensate piping.  

b. Gray: ......................Heating, ventilating, air conditioning 

and refrigeration equipment (except as required to match surrounding 

surfaces), and water and sewage treatment equipment and sewage 

ejection equipment. 

c. Aluminum Color: Ferrous metal on outside of boilers and in 

connection with boiler settings including supporting doors and door 

frames and fuel oil burning equipment, and steam generation system 

(bare piping, fittings, hangers, supports, valves, traps and 

miscellaneous iron work in contact with pipe). 
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d. Federal Safety Red: Exposed fire protection piping hydrants, post 

indicators, electrical conducts containing fire alarm control 

wiring, and fire alarm equipment. 

e. Federal Safety Orange: .Entire lengths of electrical conduits 

containing feeders 600 volts or more. 

f. Color to match brickwork sheet metal covering on breeching outside 

of exterior wall of boiler house. 

I. Apply paint systems on properly prepared and primed surface as follows: 

1. Exterior Locations: 

a. Apply two coats of MPI 8 (Exterior Alkyd, Flat (EO)), MPI 94 

(Exterior Alkyd, Semi-gloss (EO)), MPI 9 (Exterior Alkyd Enamel 

(EO)) to the following ferrous metal items: 

Vent and exhaust pipes with temperatures under 94 degrees C 

(200 degrees F), roof drains, fire hydrants, post indicators, yard 

hydrants, exposed piping and similar items. 

b. Apply two coats of  MPI 10 (Exterior Latex, Flat (AE)), MPI 11 

(Exterior Latex, Semi Gloss (AE)), MPI 119 (Exterior Latex, High 

Gloss (acrylic) (AE)) to the following metal items: 

Galvanized and zinc-copper alloy metal. 

c. Apply one coat of MPI 22 (High Heat Resistant Coating (HR)), 650 

degrees C (1200 degrees F) to incinerator stacks, boiler stacks, and 

engine generator exhaust. 

2. Interior Locations: 

a. Apply two coats of MPI 47 (Interior Alkyd, Semi-Gloss (AK)) to 

following items: 

1) Metal under 94 degrees C (200 degrees F) of items such as bare 

piping, fittings, hangers and supports. 

2) Equipment and systems such as hinged covers and frames for 

control cabinets and boxes, cast-iron radiators, electric 

conduits and panel boards. 

3) Heating, ventilating, air conditioning, plumbing equipment, and 

machinery having shop prime coat and not factory finished. 

b. Apply one coat of MPI 50 (Interior Latex Primer Sealer) and one coat 

of MPI 44 (Interior Low Sheen Latex), MPI 52 (Interior Latex, MPI 

Gloss Level 3 (LE)), MPI 43 (Interior Satin Latex), MPI 54 (Interior 

Latex, Semi-Gloss, MPI Gloss Level 5 (LE)), MPI 114 (Interior Latex, 

Gloss (LE) and (LG)) on finish of insulation on boiler breeching and 

uptakes inside boiler house, drums, drumheads, oil heaters, feed 

water heaters, tanks and piping. 
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c. Apply two coats of MPI 22 (High Heat Resistant Coating (HR)) to 

ferrous metal surface over 94 degrees K (200 degrees F) of following 

items: 

1) Garbage and trash incinerator. 

2) Medical waste incinerator. 

3) Exterior of boilers and ferrous metal in connection with boiler 

settings including supporting members, doors and door frames and 

fuel oil burning equipment. 

4) Steam line flanges, bare pipe, fittings, valves, hangers and 

supports over 94 degrees K (200 degrees F). 

5) Engine generator exhaust piping and muffler. 

d. Paint electrical conduits containing cables rated 600 volts or more 

using two coats of MPI 9 (Exterior Alkyd Enamel (EO)), MPI 

8(Exterior Alkyd, Flat (EO)), MPI 94 (Exterior Alkyd, Semi-gloss 

(EO)), in the Federal Safety Orange color in exposed and concealed 

spaces full length of conduit. 

3. Other exposed locations: 

a. Metal surfaces, except aluminum, of cooling towers exposed to view, 

including connected pipes, rails, and ladders: Two coats of MPI 1 

(Aluminum Paint (AP)). 

b. Cloth jackets of insulation of ducts and pipes in connection with 

plumbing, air conditioning, ventilating refrigeration and heating 

systems:  One coat of MPI 50 (Interior Latex Primer Sealer) and one 

coat of MPI 10 (Exterior Latex, Flat (AE)), MPI 11 (Exterior Latex 

Semi-Gloss (AE), MPI 119 (Exterior Latex, High Gloss (acrylic)(AE)). 

3.11 BUILDING AND STRUCTURAL WORK FIELD PAINTING 

A. Painting and finishing of interior and exterior work except as specified 

under paragraph 3.11 B. 

1. Painting of ferrous metal and galvanized metal. 

2. Identity painting and safety painting. 

B. Building and Structural Work not Painted: 

1. Prefinished items: 

a. Casework, doors, elevator entrances and cabs, metal panels, wall 

covering, and similar items specified factory finished under other 

sections. 

b. Factory finished equipment and pre-engineered metal building 

components such as metal roof and wall panels. 

2. Finished surfaces: 

a. Hardware except ferrous metal. 
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b. Anodized aluminum, stainless steel, chromium plating, copper, and 

brass, except as otherwise specified. 

c. Signs, fixtures, and other similar items integrally finished. 

3. Concealed surfaces: 

a. Inside dumbwaiter, elevator and duct shafts, interstitial spaces, 

pipe basements, crawl spaces, pipe tunnels, above ceilings, attics, 

except as otherwise specified. 

b. Inside walls or other spaces behind access doors or panels. 

c. Surfaces concealed behind permanently installed casework and 

equipment. 

4. Moving and operating parts: 

a. Shafts, chains, gears, mechanical and electrical operators, 

linkages, and sprinkler heads, and sensing devices. 

b. Tracks for overhead or coiling doors, shutters, and grilles. 

5. Labels: 

a. Code required label, such as Underwriters Laboratories Inc., 

Inchcape Testing Services, Inc., or Factory Mutual Research 

Corporation. 

b. Identification plates, instruction plates, performance rating, and 

nomenclature. 

6. Galvanized metal: 

a. Exterior chain link fence and gates, corrugated metal areaways, and 

gratings. 

b. Gas Storage Racks. 

c. Except where specifically specified to be painted. 

7. Metal safety treads and nosings. 

8. Gaskets. 

 
9. Concrete curbs, gutters, pavements, retaining walls, exterior exposed 

foundations walls and interior walls in pipe basements. 

10. Face brick. 

11. Structural steel encased in concrete, masonry, or other enclosure. 

12. Structural steel to receive sprayed-on fire proofing. 

13. Ceilings, walls, columns in interstitial spaces. 

14. Ceilings, walls, and columns in pipe basements. 

15. Wood Shingles. 

3.12 IDENTITY PAINTING SCHEDULE 

A. Identify designated service in accordance with ANSI A13.1, unless 

specified otherwise, on exposed piping, piping above removable ceilings, 
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piping in accessible pipe spaces, interstitial spaces, and piping behind 

access panels. 

1. Legend may be identified using 2.1 G options or by stencil 

applications. 

2. Apply legends adjacent to changes in direction, on branches, where 

pipes pass through walls or floors, adjacent to operating accessories 

such as valves, regulators, strainers and cleanouts a minimum of 12 000 

mm (40 feet) apart on straight runs of piping. Identification next to 

plumbing fixtures is not required. 

3. Locate Legends clearly visible from operating position. 

4. Use arrow to indicate direction of flow. 

5. Identify pipe contents with sufficient additional details such as 

temperature, pressure, and contents to identify possible hazard. Insert 

working pressure shown on drawings where asterisk appears for High, 

Medium, and Low Pressure designations as follows: 

a. High Pressure - 414 kPa (60 psig) and above. 

b. Medium Pressure - 104 to 413 kPa (15 to 59 psig). 

c. Low Pressure - 103 kPa (14 psig) and below. 

d. Add Fuel oil grade numbers. 

6. Legend name in full or in abbreviated form as follows: 

 
 COLOR OF  COLOR OF COLOR OF LEGEND 

PIPING  EXPOSED PIPING BACKGROUND LETTERS BBREVIATIONS 

 

Blow-off      Yellow  Black  Blow-off 

Boiler Feedwater    Yellow  Black  Blr Feed 

A/C Condenser Water Supply  Green  White  A/C Cond Wtr Sup 

A/C Condenser Water Return  Green  White  A/C Cond Wtr Ret 

Chilled Water Supply   Green  White  Ch. Wtr Sup 

Chilled Water Return   Green  White  Ch. Wtr Ret 

Shop Compressed Air   Yellow  Black  Shop Air 

Air-Instrument Controls   Green  White  Air-Inst Cont 

Drain Line     Green  White  Drain 

Emergency Shower    Green  White  Emg Shower 

High Pressure Steam   Yellow  Black  H.P. ______* 

High Pressure Condensate Return Yellow  Black  H.P. Ret ____* 

Medium Pressure Steam    Yellow  Black  M. P. Stm ____* 

Medium Pressure Condensate Return Yellow  Black  M.P. Ret _____* 

Low Pressure Steam    Yellow  Black  L.P. Stm _____* 
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Low Pressure Condensate Return  Yellow  Black  L.P. Ret _____* 

High Temperature Water Supply  Yellow  Black  H. Temp Wtr Sup 

High Temperature Water Return  Yellow  Black  H. Temp Wtr Ret 

Hot Water Heating Supply   Yellow  Black  H. W. Htg Sup 

Hot Water Heating Return   Yellow  Black  H. W. Htg Ret 

Gravity Condensate Return  Yellow  Black  Gravity Cond Ret 

Pumped Condensate Return   Yellow  Black  Pumped Cond Ret 

Vacuum Condensate Return   Yellow  Black  Vac Cond Ret 

Fuel Oil - Grade    Green  White  Fuel Oil-Grade __* 

Boiler Water Sampling   Yellow  Black  Sample 

Chemical Feed    Yellow  Black  Chem Feed 

Continuous Blow-Down   Yellow  Black  Cont. B D 

Pumped Condensate     Black    Pump Cond  

Pump Recirculating    Yellow  Black  Pump-Recirc. 

Vent Line     Yellow  Black  Vent 

Alkali      Yellow  Black  Alk 

Bleach      Yellow  Black  Bleach 

Detergent     Yellow  Black  Det 

Liquid Supply    Yellow  Black  Liq Sup 

Reuse  Water     Yellow  Black  Reuse Wtr 

Cold Water (Domestic) White  Green  White  C.W. Dom 

Hot Water (Domestic)  

  Supply   White  Yellow  Black  H.W. Dom 

  Return   White  Yellow  Black  H.W. Dom Ret 

  Tempered Water  White  Yellow  Black  Temp. Wtr 

Ice Water 

  Supply   White  Green  White  Ice Wtr 

  Return   White  Green  White  Ice Wtr Ret 

Reagent Grade Water   Green  White  RG 

Reverse Osmosis    Green  White  RO 

Sanitary Waste    Green  White  San Waste 

Sanitary Vent    Green  White  San Vent 

Storm Drainage    Green  White  St Drain 

Pump Drainage    Green  White  Pump Disch 

Chemical Resistant Pipe 

  Waste     Yellow  Black  Acid Waste 

  Vent      Yellow  Black  Acid Vent 

Atmospheric Vent    Green  White  ATV 
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Silver Recovery    Green  White  Silver Rec 

Oral Evacuation    Green  White  Oral Evac 

Fuel Gas     Yellow  Black  Gas 

Fire Protection Water 

  Sprinkler     Red  White  Auto Spr 

  Standpipe     Red  White  Stand 

  Sprinkler     Red  White  Drain 
 
 

 
7. Electrical Conduits containing feeders over 600 volts, paint legends 

using 50 mm (2 inch) high black numbers and letters, showing the 

voltage class rating. Provide legends where conduits pass through walls 

and floors and at maximum 6100 mm (20 foot) intervals in between.  Use 

labels with yellow background with black border and words Danger High 

Voltage Class.  

8. See Sections for methods of identification, legends, and abbreviations 

of the following: 

a. Conduits containing high voltage feeders over 600 volts: Section 26 

05 33, RACEWAY AND BOXES FOR ELECTRICAL  

B. Fire and Smoke Partitions: 

1. Identify partitions above ceilings on both sides of partitions except 

within shafts in letters not less than 64 mm (2 1/2 inches) high. 

2. Stenciled message: "SMOKE BARRIER" or, "FIRE BARRIER" as applicable. 

3. Locate not more than 6100 mm (20 feet) on center on corridor sides of 

partitions, and with a least one message per room on room side of 

partition. 

4. Use semigloss paint of color that contrasts with color of substrate. 

C. Identify columns in pipe basements and interstitial space: 

1. Apply stenciled number and letters to correspond with grid numbering 

and lettering shown. 

2. Paint numbers and letters 100 mm (4 inches) high, locate 450 mm (18 

inches) below overhead structural slab. 

3. Apply on four sides of interior columns and on inside face only of 

exterior wall columns. 

4. Color: 

a. Use black on concrete columns. 

b. Use white or contrasting color on steel columns. 
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3.14 PROTECTION CLEAN UP, AND TOUCH-UP 

A. Protect work from paint droppings and spattering by use of masking, drop 

cloths, removal of items or by other approved methods. 

B. Upon completion, clean paint from hardware, glass and other surfaces and 

items not required to be painted of paint drops or smears. 

C. Before final inspection, touch-up or refinished in a manner to produce 

solid even color and finish texture, free from defects in work which was 

damaged or discolored. 

- - - E N D - - - 
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SECTION 13 05 41 
SEISMIC RESTRAINT REQUIREMENTS FOR NON-STRUCTURAL COMPONENTS 

 
PART 1 – GENERAL 

1.1 DESCRIPTION:  

A. Provide seismic restraint in accordance with the requirements of this 

section in order to maintain the integrity of nonstructural components 

of the building so that they remain safe and functional in case of 

seismic event. 

B. The design to resist seismic load shall be based on Seismic Design     

Categories per section 4.0 of the VA Seismic Design Requirements (H-18-

8) dated August 2013,http://www.cfm.va.gov/til/etc/seismic.pdf. 
C. Definitions: Non-structural building components are components or 

systems that are not part of the building’s structural system whether 

inside or outside, above or below grade. Non-structural components of 

buildings include: 

1. Architectural Elements: Facades that are not part of the structural 

system and its shear resistant elements; cornices and other 

architectural projections and parapets that do not function 

structurally; glazing; nonbearing partitions; suspended ceilings; 

stairs isolated from the basic structure; cabinets; bookshelves; 

medical equipment; and storage racks. 

2. Electrical Elements: Power and lighting systems; substations; 

switchgear and switchboards; auxiliary engine-generator sets; 

transfer switches; motor control centers; motor generators; selector 

and controller panels; fire protection and alarm systems; special 

life support systems; and telephone and communication systems. 

3. Mechanical Elements: Heating, ventilating, and air-conditioning 

systems; medical gas systems; plumbing systems; sprinkler systems; 

pneumatic systems; boiler equipment and components. 

4. Transportation Elements: Mechanical, electrical and structural 

elements for transport systems, i.e., elevators and dumbwaiters, 

including hoisting equipment and counterweights. 

1.2 QUALITY CONTROL: 

A. Shop-Drawing Preparation: 

1. Have seismic-force-restraint shop drawings and calculations prepared 

by a professional structural engineer experienced in the area of 

seismic force restraints. The professional structural engineer shall 

be registered in the state where the project is located. 

VETERANS AFFAIRS NORTHERN CALIFORNIA HEALTHCARE SYSTEM  
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2. Submit design tables and information used for the design-force 

levels, stamped and signed by a professional structural engineer 

registered in the State where project is located. 

B. Coordination: 

1. Do not install seismic restraints until seismic restraint submittals 

are approved by the Resident Engineer. 

2. Coordinate and install trapezes or other multi-pipe hanger systems 

prior to pipe installation. 

C. Seismic Certification: 

 In structures assigned to IBC Seismic Design Category C, D, E, or F, 

permanent equipments and components are to have Special Seismic 

Certification in accordance with requirements of section 13.2.2 of ASCE 

7 except for equipment that are considered rugged as listed in section 

2.2 OSHPD code application notice CAN No. 2-1708A.5, and shall comply 

with section 13.2.6 of ASCE 7.   

1.3 SUBMITTALS: 

A. Submit a coordinated set of equipment anchorage drawings prior to 

installation including: 

1. Description, layout, and location of items to be anchored or braced 

with anchorage or brace points noted and dimensioned. 

2. Details of anchorage or bracing at large scale with all members, 

parts brackets shown, together with all connections, bolts, welds 

etc. clearly identified and specified. 

3. Numerical value of design seismic brace loads. 

4. For expansion bolts, include design load and capacity if different 

from those specified. 

B. Submit prior to installation, a coordinated set of bracing drawings for 

seismic protection of piping, with data identifying the various support-

to-structure connections and seismic bracing structural connections, 

include: 

1. Single-line piping diagrams on a floor-by-floor basis. Show all 

suspended piping for a given floor on the same plain. 

2. Type of pipe (Copper, steel, cast iron, insulated, non-insulated, 

etc.). 

3. Pipe contents. 

4. Structural framing. 

5. Location of all gravity load pipe supports and spacing requirements. 

6. Numerical value of gravity load reactions. 

7. Location of all seismic bracing. 
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8. Numerical value of applied seismic brace loads. 

9. Type of connection (Vertical support, vertical support with seismic 

brace etc.). 

10. Seismic brace reaction type (tension or compression): Details 

illustrating all support and bracing components, methods of 

connections, and specific anchors to be used. 

C. Submit prior to installation, bracing drawings for seismic protection of 

suspended ductwork and suspended electrical and communication cables, 

include: 

1. Details illustrating all support and bracing components, methods of 

connection, and specific anchors to be used. 

2. Numerical value of applied gravity and seismic loads and seismic 

loads acting on support and bracing components. 

3. Maximum spacing of hangers and bracing. 

4. Seal of registered structural engineer responsible for design. 

D. Submit design calculations prepared and sealed by the registered 

structural engineer specified above in paragraph 1.3A. 

E. Submit for concrete anchors, the appropriate ICBC evaluation reports, 

OSHPD pre-approvals, or lab test reports verifying compliance with OSHPD 

Interpretation of Regulations 28-6.  

1.4 APPLICABLE PUBLICATIONS: 

A. The Publications listed below (including amendments, addenda revisions, 

supplements and errata) form a part of this specification to the extent 

referenced. The publications are referenced in text by basic designation 

only. 

B. American Concrete Institute (ACI): 

355.2-07................Qualification for Post-Installed Mechanical 

Anchors in Concrete and Commentary 

C. American Institute of Steel Construction (AISC): 

 Load and Resistance Factor Design, Volume 1, Second Edition 

D. American Society for Testing and Materials (ASTM): 

A36/A36M-08.............Standard Specification for Carbon Structural 

Steel 

A53/A53M-10.............Standard Specification for Pipe, Steel, Black 

and Hot-Dipped, Zinc-Coated, Welded and Seamless 

A307-10.................Standard Specification for Carbon Steel Bolts 

and Studs; 60,000 PSI Tensile Strength. 
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A325-10.................Standard Specification for Structural Bolts, 

Steel, Heat Treated, 120/105 ksi Minimum Tensile 

Strength 

A325M-09................Standard Specification for High-Strength Bolts 

for Structural Steel Joints [Metric] 

A490-10.................Standard Specification for Heat-Treated Steel 

Structural Bolts, 150 ksi Minimum Tensile 

Strength 

A490M-10................Standard Specification for High-Strength Steel 

Bolts, Classes 10.9 and 10.9.3, for Structural 

Steel Joints [Metric] 

A500/A500M-10...........Standard Specification for Cold-Formed Welded 

and Seamless Carbon Steel Structural Tubing in 

Rounds and Shapes 

A501-07.................Specification for Hot-Formed Welded and Seamless 

Carbon Steel Structural Tubing 

A615/A615M-09...........Standard Specification for Deformed and Plain 

Billet-Steel Bars for Concrete Reinforcement 

A992/A992M-06...........Standard Specification for Steel for Structural 

Shapes for Use in Building Framing 

A996/A996M-09...........Standard Specification for Rail-Steel and Axel-

Steel Deformed Bars for Concrete 

Reinforcement 

E488-96(R2003)..........Standard Test Method for Strength of Anchors in 

Concrete and Masonry Element 

E. American Society of Civil Engineers (ASCE 7) Latest Edition. 

F. California Building Code (CBC) Latest Edition 

G. VA Seismic Design Requirements, H-18-8, August 2013 

H. National Uniform Seismic Installation Guidelines (NUSIG) 

I. Sheet Metal and Air Conditioning Contractors National Association  

 (SMACNA): Seismic Restraint Manual - Guidelines for Mechanical Systems,   

1998 Edition and Addendum 

1.5 REGULATORY REQUIREMENT:  

A. CBC Latest Edition. 

B. Exceptions: The seismic restraint of the following items may be omitted: 

1. Equipment weighing less than 400 pounds, which is supported directly 

on the floor or roof. 

2. Equipment weighing less than 20 pounds, which is suspended from the 

roof or floor or hung from a wall. 
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3. Gas and medical piping less than 2 ½ inches inside diameter. 

4. Piping in boiler plants and equipment rooms less than 1 ¼ inches 

inside diameter. 

5. All other piping less than 2 ½ inches inside diameter, except for 

automatic fire suppression systems. 

6. All piping suspended by individual hangers, 12 inches or less in 

length from the top of pipe to the bottom of the support for the 

hanger. 

7. All electrical conduits, less than 2 ½ inches inside diameter. 

8.  All rectangular air handling ducts less than six square feet in 

cross sectional area. 

9. All round air handling ducts less than 28 inches in diameter. 

10. ALL DUCTS SUSPENDED BY HANGERS 12 INCHES OR LESS IN LENGTH FROM THE TOP 
OF THE DUCT TO THE BOTTOM OF SUPPORT FOR THE HANGER.PART 2 – PRODUCTS 

2.1 STEEL: 

A. Structural Steel: ASTM A36. 

B. Structural Tubing: ASTM A500, Grade B. 

C. Structural Tubing: ASTM A501. 

D. Steel Pipe: ASTM A53/A53M, Grade B. 

E. Bolts & Nuts: ASTM A325. 

2.2 CAST-IN-PLACE CONCRETE: 

A. Concrete: 28 day strength, f’c = 25 MPa (3,000 psi. 

B. Reinforcing Steel: ASTM A615/615M or ASTM A996/A996M deformed. 

PART 3 – EXECUTION 

3.1 CONSTRUCTION, GENERAL: 

A. Provide equipment supports and anchoring devices to withstand the 

seismic design forces, so that when seismic design forces are applied, 

the equipment cannot displace, overturn, or become inoperable. 

B. Provide anchorages in conformance with recommendations of the equipment 

manufacturer and as shown on approved shop drawings and calculations. 

C. Construct seismic restraints and anchorage to allow for thermal 

expansion. 

D. Testing Before Final Inspection: 

1. Test 10-percent of anchors in masonry and concrete per ASTM E488, and 

ACI 355.2 to determine that they meet the required load capacity. If 

any anchor fails to meet the required load, test the next 20 

consecutive anchors, which are required to have zero failure, before 

resuming the 10-percent testing frequency. 
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2. Before scheduling Final Inspection, submit a report on this testing 

indicating the number and location of testing, and what anchor-loads 

were obtained. 

3.2 EQUIPMENT RESTRAINT AND BRACING: 

A. See drawings for equipment to be restrained or braced. 

3.3 MECHANICAL DUCTWORK AND PIPING; ELECTRICAL BUSWAYS, CONDUITS, AND CABLE 
TRAYS; AND TELECOMMUNICATION WIRES AND CABLE TRAYS 

A. Support and brace mechanical ductwork and piping; electrical busways, 

conduits and cable trays; and telecommunication wires and cable trays 

including boiler plant stacks and breeching to resist directional forces 

(lateral, longitudinal and vertical). 

B. Brace duct and breeching branches with a minimum of 1 brace per branch. 

D. Provide supports and anchoring so that, upon application of seismic 

forces, piping remains fully connected as operable systems which will 

not displace sufficiently to damage adjacent or connecting equipment, or 

building members. 

E. Seismic Restraint of Piping: 

1. Design criteria: 

a. Piping resiliently supported: Restrain to support // 120 // 

-percent of the weight of the systems and components and contents. 

b. Piping not resiliently supported: Restrain to support // 60 // 

-percent of the weight of the system components and contents. 

F. Piping Connections: Provide flexible connections where pipes connect to 

equipment. Make the connections capable of accommodating relative 

differential movements between the pipe and equipment under conditions 

of earthquake shaking. 

3.4 PARTITIONS 

A. In buildings with flexible structural frames, anchor partitions to only 

structural element, such as a floor slab, and separate such partition by 

a physical gap from all other structural elements. 

B. Properly anchor masonry walls to the structure for restraint, so as to 

carry lateral loads imposed due to earthquake along with their own 

weight and other lateral forces. 

3.5 CEILINGS AND LIGHTING FIXTURES 

A. At regular intervals, laterally brace suspended ceilings against lateral 

and vertical movements, and provide with a physical separation at the 

walls. 
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3.6 FACADES AND GLAZING 

A. Install attachments to structure for all façade materials as shown on 

construction drawings to ensure strength against applicable seismic 

forces at the project location. 

3.7 CABINETS 

A. Anchor filing cabinets that are more than 2 drawers high to the floor or 

walls, and equip all drawers with properly engaged, lockable latches. 

- - - E N D - - - 
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SECTION 23 05 11 
COMMON WORK RESULTS FOR HVAC  

PART 1 - GENERAL  

1.1 DESCRIPTION  

A. The requirements of this Section apply to all sections of Division 23.  

B. Definitions: 

1. Exposed: Piping, ductwork, and equipment exposed to view in finished 

rooms.  

2. Option or optional: Contractor's choice of an alternate material or 

method.  

3. RE: Resident Engineer 

4. COTR: Contracting Officer’s Technical Representative. 

1.2 RELATED WORK  

A. Section 01 00 00, GENERAL REQUIREMENTS 
B. Section 01 33 23, SHOP DRAWINGS, PRODUCT DATA, and SAMPLES 
C. Section 03 30 00, CAST-IN-PLACE CONCRETE: Concrete and Grout  

D. Section 05 50 00, METAL FABRICATIONS  

E. Section 07 60 00, FLASHING AND SHEET METAL: Flashing for Wall and Roof 

Penetrations  

F. Section 07 92 00, JOINT SEALANTS  

G. Section 09 91 00, PAINTING 

H. Section 13 05 41, SEISMIC RESTRAINT REQUIREMENTS FOR NON-STRUCTURAL 

COMPONENTS 

I. Section 23 05 12, GENERAL MOTOR REQUIREMENTS FOR HVAC 

J. Section 23 05 41, NOISE AND VIBRATION CONTROL FOR HVAC PIPING and 

EQUIPMENT 

K. Section 23 05 93, TESTING, ADJUSTING, and BALANCING FOR HVAC 

L. Section 23 07 11, HVAC Insulation 

M. Section 23 09 23, DIRECT-DIGITAL CONTROL SYSTEM FOR HVAC 

N. Section 23 21 13, HYDRONIC PIPING 

O. Section 23 21 23, HYDRONIC PUMPS 

 P. Section 23 25 00, HVAC WATER TREATMENT 

 Q. Section 23 64 00, PACKAGED WATER CHILLERS 

 R. Section 23 65 00, COOLING TOWERS 

 S. Section 23 08 00, COMMISSIONING OF HVAC SYSTEMS: Requirements for 

commissioning, systems readiness checklists, and training 

 T. Section 26 05 11, REQUIREMENTS FOR ELECTRICAL INSTALLATIONS 

 U. Section 26 29 11, LOW-VOLTAGE MOTOR STARTERS  
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1.3 QUALITY ASSURANCE

A. Mechanical, electrical and associated systems shall be safe, reliable, 

efficient, durable, easily and safely operable and maintainable, easily 

and safely accessible, and in compliance with applicable codes as 

specified. The systems shall be comprised of high quality institutional-

class and industrial-class products of manufacturers that are 

experienced specialists in the required product lines. All construction 

firms and personnel shall be experienced and qualified specialists in 

industrial and institutional HVAC

B. Flow Rate Tolerance for HVAC Equipment: Section 23 05 93, TESTING, 

ADJUSTING, AND BALANCING FOR HVAC. 

C. Equipment Vibration Tolerance: 

1. Refer to Section 23 05 41, NOISE AND VIBRATION CONTROL FOR HVAC 

PIPING and EQUIPMENT. Equipment shall be factory-balanced to this 

tolerance and re-balanced on site, as necessary. 

D. Products Criteria: 

1. Standard Products: Material and equipment shall be the standard 

products of a manufacturer regularly engaged in the manufacture of 

the products for at least 3 years (or longer as specified elsewhere). 

The design, model and size of each item shall have been in 

satisfactory and efficient operation on at least three installations 

for approximately three years. However, digital electronics devices, 

software and systems such as controls, instruments, computer work 

station, shall be the current generation of technology and basic 

design that has a proven satisfactory service record of at least 

three years. See other specification sections for any exceptions 

and/or additional requirements. 

2. All items furnished shall be free from defects that would adversely 

affect the performance, maintainability and appearance of individual 

components and overall assembly. 

3. Conform to codes and standards as required by the specifications. 

Conform to local codes, if required by local authorities such as the 

natural gas supplier, if the local codes are more stringent then 

those specified. Refer any conflicts to the Resident Engineer. 

4. Multiple Units: When two or more units of materials or equipment of 

the same type or class are required, these units shall be products of 

one manufacturer. 

5. Assembled Units: Manufacturers of equipment assemblies, which use 

components made by others, assume complete responsibility for the 

final assembled product. 
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6. Nameplates: Nameplate bearing manufacturer's name or identifiable 

trademark shall be securely affixed in a conspicuous place on 

equipment, or name or trademark cast integrally with equipment, 

stamped or otherwise permanently marked on each item of equipment. 

7. Asbestos products or equipment or materials containing asbestos shall 

not be used. 

E. Equipment Service Organizations:

1. HVAC: Products and systems shall be supported by service 

organizations that maintain a complete inventory of repair parts and 

are located within 50 miles to the site.

F. HVAC Mechanical Systems Welding: Before any welding is performed, 

contractor shall submit a certificate certifying that welders comply 

with the following requirements: 

1. Qualify welding processes and operators for piping according to ASME 

"Boiler and Pressure Vessel Code", Section IX, "Welding and Brazing 

Qualifications".

2. Comply with provisions of ASME B31 series "Code for Pressure Piping". 

3. Certify that each welder has passed American Welding Society (AWS) 

qualification tests for the welding processes involved, and that 

certification is current. 

G. Execution (Installation, Construction) Quality: 

1. Apply and install all items in accordance with manufacturer's written 

instructions. Refer conflicts between the manufacturer's instructions 

and the contract drawings and specifications to the Resident Engineer 

for resolution. Provide written hard copies or computer files of 

manufacturer’s installation instructions to the Resident Engineer at 

least two weeks prior to commencing installation of any item. 

Installation of the item will not be allowed to proceed until the 

recommendations are received. Failure to furnish these 

recommendations is a cause for rejection of the material. 

2. Provide complete layout drawings required by Paragraph, SUBMITTALS.

Do not commence construction work on any system until the layout 

drawings have been approved. 

H. Upon request by Government, provide lists of previous installations for 

selected items of equipment.  Include contact persons who will serve as 

references, with telephone numbers and e-mail addresses. 

1.4 SUBMITTALS

A. Submit in accordance with Section 01 33 23, SHOP DRAWINGS, PRODUCT DATA, 

AND SAMPLES, and with requirements in the individual specification 

sections.
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B. Contractor shall make all necessary field measurements and 

investigations to assure that the equipment and assemblies will meet 

contract requirements. 

C. If equipment is submitted which differs in arrangement from that shown, 

provide drawings that show the rearrangement of all associated systems. 

Approval will be given only if all features of the equipment and 

associated systems, including accessibility, are equivalent to that 

required by the contract. 

D. Prior to submitting shop drawings for approval, contractor shall certify 

in writing that manufacturers of all major items of equipment have each 

reviewed drawings and specifications, and have jointly coordinated and 

properly integrated their equipment and controls to provide a complete 

and efficient installation. 

E. Submittals and shop drawings for interdependent items, containing 

applicable descriptive information, shall be furnished together and 

complete in a group. Coordinate and properly integrate materials and 

equipment in each group to provide a completely compatible and 

efficient.

F. Samples: Samples will not be required, except for insulation or where 

materials offered differ from specification requirements. Samples shall 

be accompanied by full description of characteristics different from 

specification. The Government, at the Government’s expense, will perform 

evaluation and testing if necessary.

H. Layout Drawings:

1. Submit complete consolidated and coordinated layout drawings for all 

new systems, and for existing systems that are in the same areas.

2. The drawings shall include plan views, elevations and sections of all 

systems and shall be on a scale of not less than 1:32 (3/8-inch equal 

to one foot). Clearly identify and dimension the proposed locations 

of the principal items of equipment. The drawings shall clearly show 

locations and adequate clearance for all equipment, piping, valves, 

control panels and other items. Show the access means for all items 

requiring access for operations and maintenance. Provide detailed 

layout drawings of all piping and duct systems. 

3. Do not install equipment foundations, equipment or piping until 

layout drawings have been approved.

4. In addition, for HVAC systems, provide details of the following: 

a. Mechanical equipment rooms.

b. Hangers, inserts, supports, and bracing.

c. Pipe sleeves.
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d. Duct, pipe or equipment penetrations of floors, walls, ceilings, 

or roofs. 

I. Manufacturer's Literature and Data: Submit under the pertinent section 

rather than under this section.

1. Submit belt drive with the driven equipment. Submit selection data 

for specific drives when requested by the Resident Engineer.

2. Submit electric motor data and variable speed drive data with the 

driven equipment.

3. Equipment and materials identification.

4. Fire-stopping materials.

5. Hangers, inserts, supports and bracing. Provide load calculations for 

variable spring and constant support hangers.

6. Wall, floor, and ceiling plates.

J. HVAC Maintenance Data and Operating Instructions:

1. Maintenance and operating manuals in accordance with Section 01 00 

00, GENERAL REQUIREMENTS, Article, INSTRUCTIONS, for systems and 

equipment.

2. Provide a listing of recommended replacement parts for keeping in 

stock supply, including sources of supply, for equipment. Include in 

the listing belts for equipment: Belt manufacturer, model number, 

size and style, and distinguished whether of multiple belt sets.

K. Provide copies of approved HVAC equipment submittals to the Testing, 

Adjusting and Balancing Subcontractor.

1.5 APPLICABLE PUBLICATIONS

A. The publications listed below form a part of this specification to the 

extent referenced. The publications are referenced in the text by the 

basic designation only.

B. Air Conditioning, Heating and Refrigeration Institute (AHRI):

430-2009................Central Station Air-Handling Units

C. American National Standard Institute (ANSI):

B31.1-2007..............Power Piping

D. Rubber Manufacturers Association (ANSI/RMA):

IP-20-2007..............Specifications for Drives Using Classical 

V-Belts and Sheaves 

IP-21-2009..............Specifications for Drives Using Double-V 

(Hexagonal) Belts

IP-22-2007..............Specifications for Drives Using Narrow V-Belts 

and Sheaves
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E. Air Movement and Control Association (AMCA):

410-96..................Recommended Safety Practices for Air Moving 

Devices

F. American Society of Mechanical Engineers (ASME):

Boiler and Pressure Vessel Code (BPVC):

Section I-2007..........Power Boilers 

Section IX-2007.........Welding and Brazing Qualifications

 Code for Pressure Piping: 

B31.1-2007..............Power Piping 

G. American Society for Testing and Materials (ASTM):

A36/A36M-08.............Standard Specification for Carbon Structural 

Steel

A575-96(2007)...........Standard Specification for Steel Bars, Carbon, 

Merchant Quality, M-Grades

E84-10..................Standard Test Method for Surface Burning 

Characteristics of Building Materials

E119-09c................Standard Test Methods for Fire Tests of Building 

Construction and Materials

H. Manufacturers Standardization Society (MSS) of the Valve and Fittings 

Industry, Inc:

SP-58-2009..............Pipe Hangers and Supports-Materials, Design and 

Manufacture, Selection, Application, and 

Installation

SP 69-2003..............Pipe Hangers and Supports-Selection and 

Application

SP 127-2001.............Bracing for Piping Systems, Seismic – Wind – 

Dynamic, Design, Selection, Application 

I. National Electrical Manufacturers Association (NEMA): 

MG-1-2009...............Motors and Generators 

J. National Fire Protection Association (NFPA):

31-06...................Standard for Installation of Oil-Burning 

Equipment

54-09...................National Fuel Gas Code 

70-08...................National Electrical Code 

85-07...................Boiler and Combustion Systems Hazards Code 

90A-09..................Standard for the Installation of Air 

Conditioning and Ventilating Systems

101-09..................Life Safety Code

1.6 DELIVERY, STORAGE AND HANDLING

A. Protection of Equipment:
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1. Equipment and material placed on the job site shall remain in the 

custody of the Contractor until phased acceptance, whether or not the 

Government has reimbursed the Contractor for the equipment and 

material. The Contractor is solely responsible for the protection of 

such equipment and material against any damage. 

2. Place damaged equipment in first class, new operating condition; or, 

replace same as determined and directed by the Resident Engineer. 

Such repair or replacement shall be at no additional cost to the 

Government.

3. Protect interiors of new equipment and piping systems against entry 

of foreign matter. Clean both inside and outside before painting or 

placing equipment in operation. 

4. Existing equipment and piping being worked on by the Contractor shall 

be under the custody and responsibility of the Contractor and shall 

be protected as required for new work. 

B. Cleanliness of Piping and Equipment Systems: 

1. Exercise care in storage and handling of equipment and piping 

material to be incorporated in the work. Remove debris arising from 

cutting, threading and welding of piping. 

2. Piping systems shall be flushed, blown or pigged as necessary to 

deliver clean systems. 

3. Clean interior of all tanks prior to delivery for beneficial use by 

the Government. 

4. Boilers shall be left clean following final internal inspection by 

Government insurance representative or inspector. 

5. Contractor shall be fully responsible for all costs, damage, and 

delay arising from failure to provide clean systems. 

1.7 JOB CONDITIONS – WORK IN EXISTING BUILDING 

A. Building Operation: Government employees will be continuously operating 

and managing all facilities, including temporary facilities, that serve 

the medical center.

B. Maintenance of Service: Schedule all work to permit continuous service 

as required by the medical center.

C. Chilled Water Service Interruptions: Limited chilled water service 

interruptions, as required for interconnections of new and existing 

systems, will be permitted by the Resident Engineer during periods when 

the demands are not critical to the operation of the medical center. 

These non-critical periods are limited to between 12 am and 5 am 

Saturday and Sunday in the appropriate off-season (winter).  Provide at 

least one week advance notice to the Resident Engineer.

VETERANS AFFAIRS NORTHERN CALIFORNIA HEALTHCARE SYSTEM  
VANCHCS High Efficiency Chiller Installation         July 11, 2014 
Project No. 612A4-14-006 

VETERANS AFFAIRS NORTHERN CALIFORNIA HEALTHCARE SYSTEM  
VANCHCS High Efficiency Chiller Installation 100% CD July 11, 2014 
Project No. 612A4-14-006 



VETERANS AFFAIRS NORTHERN CALIFORNIA HEALTHCARE SYSTEM  
VANCHCS High Efficiency Chiller Installation 100% CD June 30, 2014
Project No. 612A4-14-006 

23 05 11 - 8 

D. Phasing of Work: Comply with all requirements shown on drawings or 

specified.

E. Building Working Environment: Maintain the architectural and structural 

integrity of the building and the working environment at all times. 

Limit the opening of doors, windows or other access openings to brief 

periods as necessary for rigging purposes. No storm water or ground 

water leakage permitted. Provide daily clean-up of construction and 

demolition debris on all floor surfaces and on all equipment being 

operated by VA.

F. Acceptance of Work for Government Operation: As new facilities are made 

available for operation and these facilities are of beneficial use to 

the Government, inspections will be made and tests will be performed. 

Based on the inspections, a list of contract deficiencies will be issued 

to the Contractor. After correction of deficiencies as necessary for 

beneficial use, the Contracting Officer will process necessary 

acceptance and the equipment will then be under the control and 

operation of Government personnel. 

PART 2 - PRODUCTS

2.1 FACTORY-ASSEMBLED PRODUCTS 

A. Provide maximum standardization of components to reduce spare part 

requirements.

B. Manufacturers of equipment assemblies that include components made by 

others shall assume complete responsibility for final assembled unit. 

1. All components of an assembled unit need not be products of same 

manufacturer.

2. Constituent parts that are alike shall be products of a single 

manufacturer.

3. Components shall be compatible with each other and with the total 

assembly for intended service. 

4. Contractor shall guarantee performance of assemblies of components, 

and shall repair or replace elements of the assemblies as required to 

deliver specified performance of the complete assembly. 

C. Components of equipment shall bear manufacturer's name and trademark, 

model number, serial number and performance data on a name plate 

securely affixed in a conspicuous place, or cast integral with, stamped 

or otherwise permanently marked upon the components of the equipment. 

D. Major items of equipment, which serve the same function, must be the 

same make and model. Exceptions will be permitted if performance 

requirements cannot be met. 
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2.2 COMPATIBILITY OF RELATED EQUIPMENT

 Equipment and materials installed shall be compatible in all respects 

with other items being furnished and with existing items so that the 

result will be a complete and fully operational plant that conforms to 

contract requirements. 

2.3 LIFTING ATTACHMENTS

 Provide equipment with suitable lifting attachments to enable equipment 

to be lifted in its normal position. Lifting attachments shall withstand 

any handling conditions that might be encountered, without bending or 

distortion of shape, such as rapid lowering and braking of load. 

2.4 ELECTRIC MOTORS

A. All material and equipment furnished and installation methods shall 

conform to the requirements of Section 23 05 12, GENERAL MOTOR 

REQUIREMENTS FOR HVAC AND STEAM GENERATION EQUIPMENT; Section 26 29 11, 

LOW-VOLTAGE MOTOR STARTERS; and, Section 26 05 21, LOW-VOLTAGE 

ELECTRICAL POWER CONDUCTORS AND CABLES (600 VOLTS AND BELOW). Provide 

all electrical wiring, conduit, and devices necessary for the proper 

connection, protection and operation of the systems. Provide special 

energy efficient premium efficiency type motors as scheduled.

2.5 VARIABLE SPEED MOTOR CONTROLLERS

A. Refer to Section 26 05 11, REQUIREMENTS FOR ELECTRICAL INSTALLATIONS and 

Section 26 29 11, LOW-VOLTAGE MOTOR STARTERS for specifications. 

B. The combination of controller and motor shall be provided by the 

manufacturer of the driven equipment, such as pumps and fans, and shall 

be rated for 100 percent output performance. Multiple units of the same 

class of equipment, i.e. pumps, shall be product of a single 

manufacturer.

C. Motors shall be premium efficiency type and be approved by the motor 

controller manufacturer. The controller-motor combination shall be 

guaranteed to provide full motor nameplate horsepower in variable 

frequency operation. Both driving and driven motor/fan sheaves shall be 

fixed pitch. 

D. Controller shall not add any current or voltage transients to the input 

AC power distribution system, DDC controls, sensitive medical equipment, 

etc., nor shall be affected from other devices on the AC power system. 

E. Controller shall be provided with the following operating features and 

accessories:

1. Suitable for variable torque load. 

2. Provide thermal magnetic circuit breaker or fused switch with 

external operator and incoming line fuses.  Unit shall be rated for 
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minimum 65,000 AIC.  Provide AC input line reactors (3% impedance)on 

incoming power line.

2.6 EQUIPMENT AND MATERIALS IDENTIFICATION

A. Use symbols, nomenclature and equipment numbers specified, shown on the 

drawings and shown in the maintenance manuals. Identification for piping 

is specified in Section 09 91 00, PAINTING.

B. Interior (Indoor) Equipment: Engraved nameplates, with letters not less 

than 48 mm (3/16-inch) high of brass with black-filled letters, or rigid 

black plastic with white letters specified in Section 09 91 00, PAINTING 

permanently fastened to the equipment. Identify unit components such as 

coils, filters, fans, etc.

C. Exterior (Outdoor) Equipment: Brass nameplates, with engraved black 

filled letters, not less than 48 mm (3/16-inch) high riveted or bolted 

to the equipment.

D. Control Items: Label all temperature and humidity sensors, controllers 

and control dampers. Identify and label each item as they appear on the 

control diagrams.

E. Valve Tags and Lists:

1. HVAC Plant: Provide for all valves.

2. Valve tags: Engraved black filled numbers and letters not less than 

13 mm (1/2-inch) high for number designation, and not less than 6.4 

mm(1/4-inch) for service designation on 19 gage 38 mm (1-1/2 inches) 

round brass disc, attached with brass "S" hook or brass chain.

3. Valve lists: Typed or printed plastic coated card(s), sized 216 

mm(8-1/2 inches) by 280 mm (11 inches) showing tag number, valve 

function and area of control, for each service or system. Punch 

sheets for a 3-ring notebook. 

4. Provide detailed plan for each floor of the building indicating the 

location and valve number for each valve. Identify location of each 

valve with a color coded thumb tack in ceiling. 

2.7 HVAC PIPE AND EQUIPMENT SUPPORTS AND RESTRAINTS

A. Vibration Isolators: Refer to Section 23 05 41, NOISE AND VIBRATION 

CONTROL FOR HVAC PIPING AND EQUIPMENT. 

B. Supports for Roof Mounted Items:

1. Equipment: Equipment rails shall be galvanized steel, minimum 1.3 mm 

(18 gauge), with integral baseplate, continuous welded corner seams, 

factory installed 50 mm by 100 mm (2 by 4) treated wood nailer, 1.3 

mm (18 gauge) galvanized steel counter flashing cap with screws, 

built-in cant strip, (except for gypsum or tectum deck), minimum 
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height 280 mm (11 inches). For surface insulated roof deck, provide 

raised cant strip to start at the upper surface of the insulation.

2. Pipe/duct pedestals: Provide a galvanized Unistrut channel welded to 

U-shaped mounting brackets which are secured to side of rail with 

galvanized lag bolts.

C. Pipe Supports: Comply with MSS SP-58. Type Numbers specified refer to 

this standard. For selection and application comply with MSS SP-69. 

Refer to Section 05 50 00, METAL FABRICATIONS, for miscellaneous metal 

support materials and prime coat painting requirements.

D. Attachment to Concrete Building Construction: 

1. Concrete insert: MSS SP-58, Type 18.

2. Self-drilling expansion shields and machine bolt expansion anchors:

Permitted in concrete not less than 102 mm (four inches) thick when 

approved by the Resident Engineer for each job condition. 

3. Power-driven fasteners: Permitted in existing concrete or masonry not 

less than 102 mm (four inches) thick when approved by the Resident 

Engineer for each job condition.

E. Attachment to Steel Building Construction:

1. Welded attachment: MSS SP-58, Type 22.

2. Beam clamps: MSS SP-58, Types 20, 21, 28 or 29. Type 23 C-clamp may 

be used for individual copper tubing up to 23mm (7/8-inch) outside 

diameter.

G. Attachment to existing structure: Support from existing floor/roof 

frame.

I. Hanger Rods: Hot-rolled steel, ASTM A36 or A575 for allowable load 

listed in MSS SP-58. For piping, provide adjustment means for 

controlling level or slope. Types 13 or 15 turn-buckles shall provide 38 

mm (1-1/2 inches) minimum of adjustment and incorporate locknuts. 

All-thread rods are acceptable.

J. Hangers Supporting Multiple Pipes (Trapeze Hangers): Galvanized, cold 

formed, lipped steel channel horizontal member, not less than 41 mm by 

41 mm (1-5/8 inches by 1-5/8 inches), 2.7 mm (No. 12 gage), designed to 

accept special spring held, hardened steel nuts. Not permitted for steam 

supply and condensate piping.

1. Allowable hanger load: Manufacturers rating less 91kg (200 pounds).

2. Guide individual pipes on the horizontal member of every other 

trapeze hanger with 6 mm (1/4-inch) U-bolt fabricated from steel rod. 

Provide Type 40 insulation shield, secured by two 13mm (1/2-inch) 

galvanized steel bands, or preinsulated calcium silicate shield for 

insulated piping at each hanger.
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K. Supports for Piping Systems: 

1. Select hangers sized to encircle insulation on insulated piping. 

Refer to Section 23 07 11, HVAC INSULATION for insulation thickness. 

To protect insulation, provide Type 39 saddles for roller type 

supports or preinsulated calcium silicate shields. Provide Type 40 

insulation shield or preinsulated calcium silicate shield at all 

other types of supports and hangers including those for preinsulated 

piping.

2. Piping Systems except High and Medium Pressure Steam (MSS SP-58):

a. Standard clevis hanger: Type 1; provide locknut.

b. Riser clamps: Type 8.

c. Wall brackets: Types 31, 32 or 33.

d. Roller supports: Type 41, 43, 44 and 46.

e. Saddle support: Type 36, 37 or 38.

f. Turnbuckle: Types 13 or 15. Preinsulate. 

g. U-bolt clamp: Type 24.

h. Copper Tube:

1) Hangers, clamps and other support material in contact with 

tubing shall be painted with copper colored epoxy paint, 

plastic coated or taped with non adhesive isolation tape to 

prevent electrolysis. 

2) For vertical runs use epoxy painted or plastic coated riser 

clamps.

3) For supporting tube to strut: Provide epoxy painted pipe straps 

for copper tube or plastic inserted vibration isolation clamps. 

4) Insulated Lines: Provide pre-insulated calcium silicate shields 

sized for copper tube. 

i. Supports for plastic or glass piping: As recommended by the pipe 

manufacturer with black rubber tape extending one inch beyond 

steel support or clamp.

L. Pre-insulated Calcium Silicate Shields: 

1. Provide 360 degree water resistant high density 965 kPa (140 psi) 

compressive strength calcium silicate shields encased in galvanized 

metal.

2. Pre-insulated calcium silicate shields to be installed at the point 

of support during erection. 

3. Shield thickness shall match the pipe insulation. 

4. The type of shield is selected by the temperature of the pipe, the 

load it  must carry, and the type of support it will be used with. 
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a. Shields for supporting chilled or cold water shall have insulation 

that extends a minimum of 1 inch past the sheet metal. Provide for 

an adequate vapor barrier in chilled lines. 

b. The pre-insulated calcium silicate shield shall support the 

maximum allowable water filled span as indicated in MSS-SP 69. To 

support the load, the shields may have one or more of the 

following features: structural inserts 4138 kPa (600 psi) 

compressive strength, an extra bottom metal shield, or formed 

structural steel (ASTM A36) wear plates welded to the bottom sheet 

metal jacket. 

5. Shields may be used on steel clevis hanger type supports, roller 

supports or flat surfaces. 

M. Seismic Restraint of Piping and Ductwork: Refer to Section 13 05 41, 

SEISMIC RESTRAINT REQUIREMENTS FOR NON-STRUCTURAL COMPONENTS.  Comply 

with MSS SP-127. 

2.8 PIPE PENETRATIONS 

A. Install sleeves during construction for other than blocked out floor 

openings for risers in mechanical bays.

B. To prevent accidental liquid spills from passing to a lower level, 

provide the following:

1. For sleeves: Extend sleeve 25 mm (one inch) above finished floor and 

provide sealant for watertight joint.

2. For blocked out floor openings: Provide 40 mm (1-1/2 inch) angle set 

in silicone adhesive around opening.

3. For drilled penetrations: Provide 40 mm (1-1/2 inch) angle ring or 

square set in silicone adhesive around penetration.

C. Penetrations are not allowed through beams or ribs, but may be installed 

in concrete beam flanges. Any deviation from these requirements must 

receive prior approval of Resident Engineer.

D. Sheet Metal, Plastic, or Moisture-resistant Fiber Sleeves: Provide for 

pipe passing through floors, interior walls, and partitions. 

E. Sleeve Clearance: Sleeve through floors, walls, partitions, and beam 

flanges shall be one inch greater in diameter than external diameter of 

pipe. Sleeve for pipe with insulation shall be large enough to 

accommodate the insulation. Interior openings shall be caulked tight 

with fire stopping material and sealant to prevent the spread of fire, 

smoke, and gases.

F. Sealant and Adhesives: Shall be as specified in Section 07 92 00, JOINT 

SEALANTS.
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2.9 SPECIAL TOOLS AND LUBRICANTS

A. Furnish, and turn over to the Resident Engineer, tools not readily 

available commercially, that are required for disassembly or adjustment 

of equipment and machinery furnished.

B. Grease Guns with Attachments for Applicable Fittings: One for each type 

of grease required for each motor or other equipment.

C. Refrigerant Tools: Provide system charging/Evacuation equipment, gauges, 

fittings, and tools required for maintenance of furnished equipment. 

D. Tool Containers: Hardwood or metal, permanently identified for in tended 

service and mounted, or located, where directed by the Resident 

Engineer.

E. Lubricants: A minimum of 0.95 L (one quart) of oil, and 0.45 kg (one 

pound) of grease, of equipment manufacturer's recommended grade and 

type, in unopened containers and properly identified as to use for each 

different application.

2.10 WALL, FLOOR AND CEILING PLATES

A. Material and Type: Chrome plated brass or chrome plated steel, one piece 

or split type with concealed hinge, with set screw for fastening to 

pipe, or sleeve. Use plates that fit tight around pipes, cover openings 

around pipes and cover the entire pipe sleeve projection.

B. Thickness: Not less than 2.4 mm (3/32-inch) for floor plates. For wall 

and ceiling plates, not less than 0.64 mm (0.025-inch) for up to 80 mm 

(3-inch pipe), 0.89 mm (0.035-inch) for larger pipe.

C. Locations: Use where pipe penetrates floors, walls and ceilings in 

exposed locations, in finished areas only. Provide a watertight joint in 

spaces where brass or steel pipe sleeves are specified.

2.11 ASBESTOS 

 Materials containing asbestos are not permitted. 

PART 3 - EXECUTION

3.1 ARRANGEMENT AND INSTALLATION OF EQUIPMENT AND PIPING

A. Coordinate location of piping, sleeves, inserts, hangers, ductwork and 

equipment. Locate piping, sleeves, inserts, hangers, ductwork and 

equipment clear of windows, doors, openings, light outlets, and other 

services and utilities. Prepare equipment layout drawings to coordinate 

proper location and personnel access of all facilities. Submit the 

drawings for review as required by Part 1. Follow manufacturer's 

published recommendations for installation methods not otherwise 

specified.

B. Operating Personnel Access and Observation Provisions:  Select and 

arrange all equipment and systems to provide clear view and easy access, 
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without use of portable ladders, for maintenance and operation of all 

devices including, but not limited to: all equipment items, valves, 

filters, strainers, transmitters, sensors, control devices. All gages 

and indicators shall be clearly visible by personnel standing on the 

floor or on permanent platforms. Do not reduce or change maintenance and 

operating space and access provisions that are shown on the drawings.

C. Equipment and Piping Support: Coordinate structural systems necessary 

for pipe and equipment support with pipe and equipment locations to 

permit proper installation. 

D. Location of pipe sleeves, trenches and chases shall be accurately 

coordinated with equipment and piping locations. 

E. Cutting Holes: 

1. Cut holes through concrete and masonry by rotary core drill. 

Pneumatic hammer, impact electric, and hand or manual hammer type 

drill will not be allowed, except as permitted by Resident Engineer 

where working area space is limited. 

2. Locate holes to avoid interference with structural members such as 

beams or grade beams. Holes shall be laid out in advance and drilling 

done only after approval by Resident Engineer. If the Contractor 

considers it necessary to drill through structural members, this 

matter shall be referred to Resident Engineer for approval. 

3. Do not penetrate membrane waterproofing. 

F. Interconnection of Instrumentation or Control Devices: Generally, 

electrical and pneumatic interconnections are not shown but must be 

provided.

G. Minor Piping: Generally, small diameter pipe runs from drips and drains, 

water cooling, and other service are not shown but must be provided. 

I. Protection and Cleaning:

1. Equipment and materials shall be carefully handled, properly stored, 

and adequately protected to prevent damage before and during 

installation, in accordance with the manufacturer's recommendations 

and as approved by the Resident Engineer. Damaged or defective items 

in the opinion of the Resident Engineer, shall be replaced.

2. Protect all finished parts of equipment, such as shafts and bearings 

where accessible, from rust prior to operation by means of protective 

grease coating and wrapping. Close pipe openings with caps or plugs 

during installation. Tightly cover and protect fixtures and equipment 

against dirt, water chemical, or mechanical injury. At completion of 

all work thoroughly clean fixtures, exposed materials and equipment.
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J. Concrete and Grout: Use concrete and shrink compensating grout 25 MPa 

(3000 psi) minimum, specified in Section 03 30 00, CAST-IN-PLACE 

CONCRETE.

K. Install gages, thermometers, valves and other devices with due regard 

for ease in reading or operating and maintaining said devices. Locate 

and position thermometers and gages to be easily read by operator or 

staff standing on floor or walkway provided. Servicing shall not require 

dismantling adjacent equipment or pipe work.

M. Work in Existing Building:

1. As specified in Section 01 00 00, GENERAL REQUIREMENTS, Article, 

OPERATIONS AND STORAGE AREAS, make alterations to existing service 

piping at times that will least interfere with normal operation of 

the facility.

2. Cut required openings through existing masonry and reinforced 

concrete using diamond core drills. Use of pneumatic hammer type 

drills, impact type electric drills, and hand or manual hammer type 

drills, will be permitted only with approval of the Resident 

Engineer. Locate openings that will least effect structural slabs, 

columns, ribs or beams. Refer to the Resident Engineer for 

determination of proper design for openings through structural 

sections and opening layouts approval, prior to cutting or drilling 

into structure. After Resident Engineer's approval, carefully cut 

opening through construction no larger than absolutely necessary for 

the required installation.

O. Switchgear/Electrical Equipment Drip Protection: Every effort shall be 

made to eliminate the installation of pipe above electrical and 

telephone switchgear. If this is not possible, encase pipe in a second 

pipe with a minimum of joints. Installation of piping, ductwork, leak 

protection apparatus or other installations foreign to the electrical 

installation shall be located in the space equal to the width and depth 

of the equipment and extending from to a height of 1.8 m (6 ft.) above 

the equipment of to ceiling structure, whichever is lower (NFPA 70). 

P. Inaccessible Equipment: 

1. Where the Government determines that the Contractor has installed 

equipment not conveniently accessible for operation and maintenance, 

equipment shall be removed and reinstalled or remedial action 

performed as directed at no additional cost to the Government. 

2. The term "conveniently accessible" is defined as capable of being 

reached without the use of ladders, or without climbing or crawling 

VETERANS AFFAIRS NORTHERN CALIFORNIA HEALTHCARE SYSTEM  
VANCHCS High Efficiency Chiller Installation         July 11, 2014 
Project No. 612A4-14-006 

VETERANS AFFAIRS NORTHERN CALIFORNIA HEALTHCARE SYSTEM  
VANCHCS High Efficiency Chiller Installation 100% CD July 11, 2014 
Project No. 612A4-14-006 



VETERANS AFFAIRS NORTHERN CALIFORNIA HEALTHCARE SYSTEM  
VANCHCS High Efficiency Chiller Installation 100% CD June 30, 2014
Project No. 612A4-14-006 

23 05 11 - 17 

under or over obstacles such as motors, fans, pumps, belt guards, 

transformers, high voltage lines, piping, and ductwork. 

3.2 TEMPORARY PIPING AND EQUIPMENT 

A. Continuity of operation of existing facilities will generally require 

temporary installation or relocation of equipment and piping. 

B. The Contractor shall provide all required facilities in accordance with 

the requirements of phased construction and maintenance of service. All 

piping and equipment shall be properly supported, sloped to drain, 

operate without excessive stress, and shall be insulated where injury 

can occur to personnel by contact with operating facilities. The 

requirements of Paragraph 3.1 apply. 

C. Temporary facilities and piping shall be completely removed and any 

openings in structures sealed. Provide necessary blind flanges and caps 

to seal open piping remaining in service. 

3.3 RIGGING 

A. Design is based on application of available equipment. Openings in 

building structures are planned to accommodate design scheme. 

B. Alternative methods of equipment delivery may be offered by Contractor 

and will be considered by Government under specified restrictions of 

phasing and maintenance of service as well as structural integrity of 

the building. 

C. Close all openings in the building when not required for rigging 

operations to maintain proper environment in the facility for Government 

operation and maintenance of service.

D. Contractor shall provide all facilities required to deliver specified 

equipment and place on foundations. Attachments to structures for 

rigging purposes and support of equipment on structures shall be 

Contractor's full responsibility. Upon request, the Government will 

check structure adequacy and advise Contractor of recommended 

restrictions.

E. Contractor shall check all clearances, weight limitations and shall 

offer a rigging plan designed by a Registered Professional Engineer. All 

modifications to structures, including reinforcement thereof, shall be 

at Contractor's cost, time and responsibility. 

F. Rigging plan and methods shall be referred to Resident Engineer for 

evaluation prior to actual work. 

G. Restore building to original condition upon completion of rigging work. 

3.4 PIPE AND EQUIPMENT SUPPORTS

A. Where hanger spacing does not correspond with joist or rib spacing, use 

structural steel channels secured directly to joist and rib structure 
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that will correspond to the required hanger spacing, and then suspend 

the equipment and piping from the channels. Drill or burn holes in 

structural steel only with the prior approval of the Resident Engineer.

B. Use of chain, wire or strap hangers; wood for blocking, stays and 

bracing; or, hangers suspended from piping above will not be permitted. 

Replace or thoroughly clean rusty products and paint with zinc primer.

C. Use hanger rods that are straight and vertical. Turnbuckles for vertical 

adjustments may be omitted where limited space prevents use. Provide a 

minimum of 15 mm (1/2-inch) clearance between pipe or piping covering 

and adjacent work.

D. HVAC Horizontal Pipe Support Spacing: Refer to MSS SP-69. Provide 

additional supports at valves, strainers, in-line pumps and other heavy 

components. Provide a support within one foot of each elbow.

E. HVAC Vertical Pipe Supports:

1. Up to 150 mm (6-inch pipe), 9 m (30 feet) long, bolt riser clamps to 

the pipe below couplings, or welded to the pipe and rests supports 

securely on the building structure.

2. Vertical pipe larger than the foregoing, support on base elbows or 

tees, or substantial pipe legs extending to the building structure.

F. Overhead Supports: 

1. The basic structural system of the building is designed to sustain 

the loads imposed by equipment and piping to be supported overhead. 

2. Provide steel structural members, in addition to those shown, of 

adequate capability to support the imposed loads, located in 

accordance with the final approved layout of equipment and piping. 

3. Tubing and capillary systems shall be supported in channel troughs. 

G. Floor Supports: 

1. Provide concrete bases, concrete anchor blocks and pedestals, and 

structural steel systems for support of equipment and piping. Anchor 

and dowel concrete bases and structural systems to resist forces 

under operating and seismic conditions (if applicable) without 

excessive displacement or structural failure. 

2. Do not locate or install bases and supports until equipment mounted 

thereon has been approved. Size bases to match equipment mounted 

thereon plus 50 mm (2 inch) excess on all edges. Boiler foundations 

shall have horizontal dimensions that exceed boiler base frame 

dimensions by at least 150 mm (6 inches) on all sides. Refer to 

structural drawings. Bases shall be neatly finished and smoothed, 

shall have chamfered edges at the top, and shall be suitable for 

painting.
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3. All equipment shall be shimmed, leveled, firmly anchored, and grouted 

with epoxy grout. Anchor bolts shall be placed in sleeves, anchored 

to the bases. Fill the annular space between sleeves and bolts with a 

granular material to permit alignment and realignment. 

4. For seismic anchoring, refer to Section 13 05 41, SEISMIC RESTRAINT 

REQUIREMENTS FOR NON-STRUCTURAL COMPONENTS.

3.5 MECHANICAL DEMOLITION 

A. Rigging access, other than indicated on the drawings, shall be provided 

by the Contractor after approval for structural integrity by the 

Resident Engineer. Such access shall be provided without additional cost 

or time to the Government. Where work is in an operating plant, provide 

approved protection from dust and debris at all times for the safety of 

plant personnel and maintenance of plant operation and environment of 

the plant. 

B. In an operating facility, maintain the operation, cleanliness and 

safety. Government personnel will be carrying on their normal duties of 

operating, cleaning and maintaining equipment and plant operation. 

Confine the work to the immediate area concerned; maintain cleanliness 

and wet down demolished materials to eliminate dust. Do not permit 

debris to accumulate in the area to the detriment of plant operation. 

Perform all flame cutting to maintain the fire safety integrity of this 

plant. Adequate fire extinguishing facilities shall be available at all 

times. Perform all work in accordance with recognized fire protection 

standards. Inspection will be made by personnel of the VA Medical 

Center, and Contractor shall follow all directives of the RE or COTR 

with regard to rigging, safety, fire safety, and maintenance of 

operations.

C. Completely remove all piping, wiring, conduit, and other devices 

associated with the equipment not to be re-used in the new work. This 

includes all pipe, valves, fittings, insulation, and all hangers 

including the top connection and any fastenings to building structural 

systems. Seal all openings, after removal of equipment, pipes, ducts, 

and other penetrations in roof, walls, floors, in an approved manner and 

in accordance with plans and specifications where specifically covered. 

Structural integrity of the building system shall be maintained. 

Reference shall also be made to the drawings and specifications of the 

other disciplines in the project for additional facilities to be 

demolished or handled. 

D. All valves including gate, globe, ball, butterfly and check, all 

pressure gages and thermometers with wells shall remain Government 
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property and shall be removed and delivered to Resident Engineer and 

stored as directed. The Contractor shall remove all other material and 

equipment, devices and demolition debris under these plans and 

specifications. Such material shall be removed from Government property 

expeditiously and shall not be allowed to accumulate. 

3.6 CLEANING AND PAINTING 

A. Prior to final inspection and acceptance of the plant and facilities for 

beneficial use by the Government, the plant facilities, equipment and 

systems shall be thoroughly cleaned and painted. Refer to Section 09 91 

00, PAINTING. 

B. In addition, the following special conditions apply: 

1. Cleaning shall be thorough. Use solvents, cleaning materials and 

methods recommended by the manufacturers for the specific tasks. 

Remove all rust prior to painting and from surfaces to remain 

unpainted. Repair scratches, scuffs, and abrasions prior to applying 

prime and finish coats.

2. Material And Equipment Not To Be Painted Includes: 

a. Motors, controllers, control switches, and safety switches. 

b. Control and interlock devices. 

c. Regulators. 

d. Pressure reducing valves. 

e. Control valves and thermostatic elements. 

f. Lubrication devices and grease fittings. 

g. Copper, brass, aluminum, stainless steel and bronze surfaces. 

h. Valve stems and rotating shafts. 

i. Pressure gauges and thermometers. 

j. Glass. 

k. Name plates. 

3. Control and instrument panels shall be cleaned, damaged surfaces 

repaired, and shall be touched-up with matching paint obtained from 

panel manufacturer. 

4. Pumps, motors, steel and cast iron bases, and coupling guards shall 

be cleaned, and shall be touched-up with the same color as utilized 

by the pump manufacturer

5. Temporary Facilities: Apply paint to surfaces that do not have 

existing finish coats. 

6. Paint shall withstand the following temperatures without peeling or 

discoloration:
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a. Condensate and feedwater -- 38 degrees C (100 degrees F) on 

insulation jacket surface and 120 degrees C (250 degrees F) on 

metal pipe surface. 

b. Steam -- 52 degrees C (125 degrees F) on insulation jacket surface 

and 190 degrees C (375 degrees F) on metal pipe surface. 

7. Final result shall be smooth, even-colored, even-textured factory 

finish on all items.  Completely repaint the entire piece of 

equipment if necessary to achieve this. 

3.7 IDENTIFICATION SIGNS 

A. Provide laminated plastic signs, with engraved lettering not less than 

5 mm (3/16-inch) high, designating functions, for all equipment, 

switches, motor controllers, relays, meters, control devices, including 

automatic control valves. Nomenclature and identification symbols shall 

correspond to that used in maintenance manual, and in diagrams specified 

elsewhere. Attach by chain, adhesive, or screws. 

B. Factory Built Equipment: Metal plate, securely attached, with name and 

address of manufacturer, serial number, model number, size, performance. 

C. Pipe Identification: Refer to Section 09 91 00, PAINTING. 

3.8 MOTOR AND DRIVE ALIGNMENT

A. Belt Drive: Set driving and driven shafts parallel and align so that the 

corresponding grooves are in the same plane.

B. Direct-connect Drive: Securely mount motor in accurate alignment so that 

shafts are free from both angular and parallel misalignment when both 

motor and driven machine are operating at normal temperatures.

3.9 LUBRICATION

A. Lubricate all devices requiring lubrication prior to initial operation. 

Field-check all devices for proper lubrication. 

B. Equip all devices with required lubrication fittings or devices. Provide 

a minimum of one liter (one quart) of oil and 0.5 kg (one pound) of 

grease of manufacturer's recommended grade and type for each different 

application; also provide 12 grease sticks for lubricated plug valves. 

Deliver all materials to Resident Engineer in unopened containers that 

are properly identified as to application. 

C. Provide a separate grease gun with attachments for applicable fittings 

for each type of grease applied. 

D. All lubrication points shall be accessible without disassembling 

equipment, except to remove access plates. 

3.10 COMMISSIONING

A. Provide commissioning documentation in accordance with the requirements 

of Section 23 08 00 – COMMISSIONING OF HVAC SYSTEMS for all inspection, 
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start up, and contractor testing required above and required by the 

System Readiness Checklist provided by the Commissioning Agent. 

B. Components provided under this section of the specifications will be 

tested as part of a larger system.  Refer to Section 23 08 00 – 

COMMISSIONING OF HVAC SYSTEMS and related sections for contractor 

responsibilities for system commissioning. 

3.11 STARTUP AND TEMPORARY OPERATION

 Start up equipment as described in equipment specifications. Verify that 

vibration is within specified tolerance prior to extended operation. 

Temporary use of equipment is specified in Section 01 00 00, GENERAL 

REQUIREMENTS, Article, TEMPORARY USE OF MECHANICAL AND ELECTRICAL 

EQUIPMENT.

3.12 OPERATING AND PERFORMANCE TESTS

A. Prior to the final inspection, perform required tests as specified in 

Section 01 00 00, GENERAL REQUIREMENTS and submit the test reports and 

records to the Resident Engineer.

B. Should evidence of malfunction in any tested system, or piece of 

equipment or component part thereof, occur during or as a result of 

tests, make proper corrections, repairs or replacements, and repeat 

tests at no additional cost to the Government.

C. When completion of certain work or system occurs at a time when final 

control settings and adjustments cannot be properly made to make 

performance tests, then make performance tests for heating systems and 

for cooling systems respectively during first actual seasonal use of 

respective systems following completion of work.

3.13 INSTRUCTIONS TO VA PERSONNEL 

 Provide in accordance with Article, INSTRUCTIONS, of Section 01 00 00, 

GENERAL REQUIREMENTS.

- - - E N D - - - 
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SECTION 23 05 12 
GENERAL MOTOR REQUIREMENTS FOR HVAC AND STEAM GENERATION EQUIPMENT 

PART 1 - GENERAL

1.1 DESCRIPTION: 

 This section specifies the furnishing, installation and connection of 

motors for HVAC and steam generation equipment.

1.2 RELATED WORK: 

A. Section 26 05 11, REQUIREMENTS FOR ELECTRICAL INSTALLATIONS: General 

electrical requirements common to more than one Section of Division 26. 

B. Section 26 29 11, LOW-VOLTAGE MOTOR STARTERS: Starters, control and 

protection for motors. 

C. Section 23 05 11, COMMON WORK RESULTS FOR HVAC. 

D. Section 23 21 23, HYDRONIC PUMPS. 

E. Section 23 64 00, PACKAGED WATER CHILLERS. 

F. Section 23 65 00, COOLING TOWERS. 

G. Section 23 08 00, COMMISSIONING OF HVAC SYSTEMS: Requirements for 
commissioning, systems readiness checklists, and training. 

1.3 SUBMITTALS: 

A. In accordance with Section 26 05 11, REQUIREMENTS FOR ELECTRICAL 

INSTALLATIONS, submit the following:

B. Shop Drawings:

1. Provide documentation to demonstrate compliance with drawings and 

specifications.

2. Include electrical ratings, efficiency, bearing data, power factor, 

frame size, dimensions, mounting details, materials, horsepower, 

voltage, phase, speed (RPM), enclosure, starting characteristics, 

torque characteristics, code letter, full load and locked rotor 

current, service factor, and lubrication method.

C. Manuals:

1. Submit simultaneously with the shop drawings, companion copies of 

complete installation, maintenance and operating manuals, including 

technical data sheets and application data.

D. Certification: Two weeks prior to final inspection, unless otherwise 

noted, submit four copies of the following certification to the Resident 

Engineer:

1. Certification that the motors have been applied, installed, adjusted, 

lubricated, and tested according to manufacturer published 

recommendations.

E. Completed System Readiness Checklists provided by the Commissioning 

Agent and completed by the contractor, signed by a qualified technician 
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and dated on the date of completion, in accordance with the requirements 

of Section 23 08 00 COMMISSIONING OF HVAC SYSTEMS.

1.4 APPLICABLE PUBLICATIONS: 

A. The publications listed below form a part of this specification to the 

extent referenced. The publications are referenced in the text by the 

basic designation only. 

B. National Electrical Manufacturers Association (NEMA):

MG 1-2006 Rev. 1 2009 ..Motors and Generators 

MG 2–2001 Rev. 1 2007...Safety Standard for Construction and Guide for 

Selection, Installation and Use of Electric 

Motors and Generators 

C. National Fire Protection Association (NFPA):

70-2008.................National Electrical Code (NEC)

D. Institute of Electrical and Electronics Engineers (IEEE):

112-04..................Standard Test Procedure for Polyphase Induction 

Motors and Generators

E. American Society of Heating, Refrigerating and Air-Conditioning 

Engineers (ASHRAE):

90.1-2007...............Energy Standard for Buildings Except Low-Rise 

Residential Buildings

PART 2 - PRODUCTS

2.1 MOTORS: 

A. For alternating current, fractional and integral horsepower motors, NEMA 

Publications MG 1 and MG 2 shall apply. 

B. All material and equipment furnished and installation methods shall 

conform to the requirements of Section 26 29 11, LOW-VOLTAGE MOTOR 

STARTERS; and Section 26 05 21, LOW-VOLTAGE ELECTRICAL POWER CONDUCTORS 

AND CABLES (600 VOLTS AND BELOW). Provide all electrical wiring, 

conduit, and devices necessary for the proper connection, protection and 

operation of the systems. Provide premium efficiency type motors as 

scheduled. Unless otherwise specified for a particular application, use 

electric motors with the following requirements.

C. Single-phase Motors: Motors for centrifugal pumps may be split phase or 

permanent split capacitor (PSC) type.  Provide capacitor-start type for 

hard starting applications. 

D. Poly-phase Motors: NEMA Design B, Squirrel cage, induction type.

E. Voltage ratings shall be as follows:

1. Single phase:

a. Motors connected to 120-volt systems: 115 volts.
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2. Three phase:

a. Motors, less than 74.6 kW (100 HP), connected to 240 volt or 480 

volt systems: 208-230/460 volts, dual connection.

F. Number of phases shall be as follows:

1. Motors, less than 373 W (1/2 HP): Single phase.

2. Motors, 373 W (1/2 HP) and larger: 3 phase.

3. Exceptions:

a. Hermetically sealed motors.

b. Motors for equipment assemblies, less than 746 W (one HP), may be 

single phase provided the manufacturer of the proposed assemblies 

cannot supply the assemblies with three phase motors.

G. Motors shall be designed for operating the connected loads continuously 

in a 40°C (104°F) environment, where the motors are installed, without 

exceeding the NEMA standard temperature rises for the motor insulation.

If the motors exceed 40°C (104°F), the motors shall be rated for the 

actual ambient temperatures. 

H. Motor designs, as indicated by the NEMA code letters, shall be 

coordinated with the connected loads to assure adequate starting and 

running torque.

I. Motor Enclosures:

1. Shall be the NEMA types as specified and/or shown on the drawings.

2. Where the types of motor enclosures are not shown on the drawings, 

they shall be the NEMA types, which are most suitable for the 

environmental conditions where the motors are being installed.

Enclosure requirements for certain conditions are as follows:

a. Motors located outdoors, indoors in wet or high humidity 

locations, or in unfiltered airstreams shall be totally enclosed 

type.

b. Where motors are located in an NEC 511 classified area, provide 

TEFC explosion proof motor enclosures. 

3. Enclosures shall be primed and finish coated at the factory with 

manufacturer's prime coat and standard finish.

J. Special Requirements: 

1. Where motor power requirements of equipment furnished deviate from 

power shown on plans, provide electrical service designed under the 

requirements of NFPA 70 without additional time or cost to the 

Government.

2. Assemblies of motors, starters, controls and interlocks on factory 

assembled and wired devices shall be in accordance with the 

requirements of this specification. 
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3. Wire and cable materials specified in the electrical division of the 

specifications shall be modified as follows: 

a. Provide shielded conductors or wiring in separate conduits for all 

instrumentation and control systems where recommended by 

manufacturer of equipment. 

4. Select motor sizes so that the motors do not operate into the service 

factor at maximum required loads on the driven equipment.  Motors on 

pumps shall be sized for non-overloading at all points on the pump 

performance curves. 

5. Motors utilized with variable frequency drives shall be rated 

“inverter-duty” per NEMA Standard, MG1, Part 31.4.4.2.  Provide motor 

shaft grounding apparatus that will protect bearings from damage from 

stray currents. 

K. Additional requirements for specific motors, as indicated in the other 

sections listed in Article 1.2, shall also apply.

L. Energy-Efficient Motors (Motor Efficiencies): All permanently wired 

polyphase motors of 746 Watts (1 HP) or more shall meet the minimum 

full-load efficiencies as indicated in the following table. Motors of 

746 Watts or more with open, drip-proof or totally enclosed fan-cooled 

enclosures shall be NEMA premium efficiency type, unless otherwise 

indicated. Motors provided as an integral part of motor driven equipment 

are excluded from this requirement if a minimum seasonal or overall 

efficiency requirement is indicated for that equipment by the provisions 

of another section.  Motors not specified as “premium efficiency” shall 

comply with the Energy Policy Act of 2005 (EPACT). 

Minimum Premium Efficiencies 

Open Drip-Proof 

Minimum Premium Efficiencies 

Totally Enclosed Fan-Cooled 

Rating

kW (HP) 

1200

RPM

1800

RPM

3600

RPM

Rating

kW (HP) 

1200

RPM

1800

RPM

3600

RPM

0.746 (1) 82.5% 85.5% 77.0% 0.746 (1) 82.5% 85.5% 77.0% 

1.12 (1.5)  86.5% 86.5% 84.0% 1.12 (1.5)  87.5% 86.5% 84.0% 

1.49 (2) 87.5% 86.5% 85.5% 1.49 (2) 88.5% 86.5% 85.5% 

2.24 (3) 88.5% 89.5% 85.5% 2.24 (3) 89.5% 89.5% 86.5% 

3.73 (5) 89.5% 89.5% 86.5% 3.73 (5) 89.5% 89.5% 88.5% 

5.60 (7.5) 90.2% 91.0% 88.5% 5.60 (7.5) 91.0% 91.7% 89.5% 

7.46 (10) 91.7% 91.7% 89.5% 7.46 (10) 91.0% 91.7% 90.2% 

11.2 (15) 91.7% 93.0% 90.2% 11.2 (15) 91.7% 92.4% 91.0% 

14.9 (20) 92.4% 93.0% 91.0% 14.9 (20) 91.7% 93.0% 91.0% 

18.7 (25) 93.0% 93.6% 91.7% 18.7 (25) 93.0% 93.6% 91.7% 
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22.4 (30) 93.6% 94.1% 91.7% 22.4 (30) 93.0% 93.6% 91.7% 

29.8 (40) 94.1% 94.1% 92.4% 29.8 (40) 94.1% 94.1% 92.4% 

37.3 (50) 94.1% 94.5% 93.0% 37.3 (50) 94.1% 94.5% 93.0% 

44.8 (60) 94.5% 95.0% 93.6% 44.8 (60) 94.5% 95.0% 93.6% 

56.9 (75) 94.5% 95.0% 93.6% 56.9 (75) 94.5% 95.4% 93.6% 

74.6 (100) 95.0% 95.4% 93.6% 74.6 (100) 95.0% 95.4% 94.1% 

93.3 (125) 95.0% 95.4% 94.1% 93.3 (125) 95.0% 95.4% 95.0% 

112 (150) 95.4% 95.8% 94.1% 112 (150) 95.8% 95.8% 95.0% 

149.2 (200) 95.4% 95.8% 95.0% 149.2 (200) 95.8% 96.2% 95.4% 

M. Minimum Power Factor at Full Load and Rated Voltage: 90 percent at 1200 

RPM, 1800 RPM and 3600 RPM. 

PART 3 - EXECUTION

3.1 INSTALLATION: 

 Install motors in accordance with manufacturer’s recommendations, the 

NEC, NEMA, as shown on the drawings and/or as required by other sections 

of these specifications.

3.2 FIELD TESTS

A. Perform an electric insulation resistance Test using a megohmmeter on 

all motors after installation, before start-up. All shall test free from 

grounds.

B. Perform Load test in accordance with ANSI/IEEE 112, Test Method B, to 

determine freedom from electrical or mechanical defects and compliance 

with performance data. 

C. Insulation Resistance: Not less than one-half meg-ohm between stator 

conductors and frame, to be determined at the time of final inspection.

3.3 STARTUP AND TESTING

A. The Commissioning Agent will observe startup and contractor testing of 

selected equipment.  Coordinate the startup and contractor testing 

schedules with Resident Engineer and Commissioning Agent. Provide a 

minimum of 7 days prior notice.

3.4 COMMISSIONING 

A. Provide commissioning documentation in accordance with the requirements 

of Section 23 08 00 – COMMISSIONING OF HVAC SYSTEMS for all inspection, 

start up, and contractor testing required above and required by the 

System Readiness Checklist provided by the Commissioning Agent. 

B. Components provided under this section of the specification will be 

tested as part of a larger system.  Refer to Section 23 08 00 – 

COMMISSIONING OF HVAC SYSTEMS and related sections for contractor 

responsibilities for system commissioning.
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3.5 DEMONSTRATION AND TRAINING

A. Provide services of manufacturer’s technical representative for four 

hours to instruct VA personnel in operation and maintenance of units. 

B. Submit training plans and instructor qualifications in accordance with 

the requirements of Section 23 08 00 – COMMISSIONING OF HVAC SYSTEMS.

- - - E N D - - - 

VETERANS AFFAIRS NORTHERN CALIFORNIA HEALTHCARE SYSTEM  
VANCHCS High Efficiency Chiller Installation         July 11, 2014 
Project No. 612A4-14-006 

VETERANS AFFAIRS NORTHERN CALIFORNIA HEALTHCARE SYSTEM  
VANCHCS High Efficiency Chiller Installation 100% CD July 11, 2014 
Project No. 612A4-14-006 



VETERANS AFFAIRS NORTHERN CALIFORNIA HEALTHCARE SYSTEM  
VANCHCS High Efficiency Chiller Installation 100% CD June 30, 2014
Project No. 612A4-14-006 

23 05 41 - 1 

SECTION 23 05 41 
NOISE AND VIBRATION CONTROL FOR HVAC PIPING AND EQUIPMENT 

PART 1 - GENERAL

1.1 DESCRIPTION 

 Noise criteria, seismic restraints for equipment, vibration tolerance 

and vibration isolation for HVAC work.

1.2 RELATED WORK 

  A. Section 03 30 00, CAST-IN-PLACE CONCRETE: Requirements for concrete 

inertia bases.

B. Section 13 05 41, SEISMIC RESTRAINT REQUIREMENTS FOR NON-STRUCTURAL 

COMPONENTS: Seismic requirements for non-structural equipment 

C. Section 23 05 11, COMMON WORK RESULTS FOR HVAC: General mechanical 

requirements and items, which are common to more than one section of 

Division 23.

G. SECTION 23 05 93, TESTING, ADJUSTING, and BALANCING FOR HVAC: 

requirements for sound and vibration tests.

I. SECTION 23 21 23, HYDRONIC PUMPS: vibration isolation requirements for 

pumps.

K. SECTION 23 65 00, COOLING TOWERS: requirements for sound and vibration 

isolation for cooling towers.

M. Section 23 08 00, COMMISSIONING OF HVAC SYSTEMS: Requirements for 

commissioning, systems readiness checklists, and training.

1.3 QUALITY ASSURANCE 

A. Refer to article, QUALITY ASSURANCE in specification Section 23 05 11, 

COMMON WORK RESULTS FOR HVAC and STEAM GENERATION. 

C. Seismic Restraint Requirements: 

  1. Equipment:  
a. All mechanical equipment not supported with isolators external to 

the unit shall be securely anchored to the structure. Such 

mechanical equipment shall be properly supported to resist a 

horizontal force of 50 percent of the weight of the equipment 

furnished.

2. Piping: Refer to specification Section 23 05 11, COMMON WORK RESULTS 

FOR HVAC. 

D. Allowable Vibration Tolerances for Rotating, Non-reciprocating Equip-

ment: Not to exceed a self-excited vibration maximum velocity of 5 mm 

per second (0.20 inch per second) RMS, filter in, when measured with a 

vibration meter on bearing caps of machine in vertical, horizontal and 
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axial directions or measured at equipment mounting feet if bearings are 

concealed. Measurements for internally isolated fans and motors may be 

made at the mounting feet. 

1.4 SUBMITTALS 

A. Submit in accordance with specification Section 01 33 23, SHOP 

DRAWINGS, PRODUCT DATA, and SAMPLES. 

B. Manufacturer's Literature and Data: 

1. Vibration isolators:

a. Floor mountings

b. Hangers

c. Snubbers

d. Thrust restraints

2. Bases. 

   3. Seismic restraint provisions and bolting. 

4. Acoustical enclosures. 

C. Isolator manufacturer shall furnish with submittal load calculations 

for selection of isolators, including supplemental bases, based on 

lowest operating speed of equipment supported.

  D. Seismic Requirements: Submittals are required for all equipment an-

chors, supports and seismic restraints. Submittals shall include 

weights, dimensions, standard connections, and manufacturer's 

certification that all specified equipment will withstand seismic 

Lateral Force requirements as shown on drawings. 

1.5 APPLICABLE PUBLICATIONS 

A. The publications listed below form a part of this specification to the 

extent referenced. The publications are referenced in the text by the 

basic designation only. 

B. American Society of Heating, Refrigerating and Air-Conditioning 

Engineers, Inc. (ASHRAE):

2009 ...................Fundamentals Handbook, Chapter 7, Sound and 

Vibration

C. American Society for Testing and Materials (ASTM): 

A123/A123M-09...........Standard Specification for Zinc (Hot-Dip 

Galvanized) Coatings on Iron and Steel Products 

A307-07b................Standard Specification for Carbon Steel Bolts 

and Studs, 60,000 PSI Tensile Strength 

D2240-05(2010)..........Standard Test Method for Rubber Property - 

Durometer Hardness 
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D. Manufacturers Standardization (MSS): 

SP-58-2009..............Pipe Hangers and Supports-Materials, Design and 

Manufacture

E. Occupational Safety and Health Administration (OSHA): 

29 CFR 1910.95..........Occupational Noise Exposure 

F. American Society of Civil Engineers (ASCE):

ASCE 7-10 ..............Minimum Design Loads for Buildings and Other 

Structures.

G. American National Standards Institute / Sheet Metal and Air 

Conditioning Contractor’s National Association (ANSI/SMACNA):

001-2008................Seismic Restraint Manual: Guidelines for 

Mechanical Systems, 3rd Edition. 

H. International Code Council (ICC):

2009 IBC................International Building Code. 

I. Department of Veterans Affairs (VA):

H-18-8 2010.............Seismic Design Requirements. 

PART 2 - PRODUCTS 

2.1 GENERAL REQUIREMENTS 

A. Type of isolator, base, and minimum static deflection shall be as 

required for each specific equipment application as recommended by 

isolator or equipment manufacturer but subject to minimum requirements 

indicated herein and in the schedule on the drawings. 

B. Elastometric Isolators shall comply with ASTM D2240 and be oil 

resistant neoprene with a maximum stiffness of 60 durometer and have a 

straight-line deflection curve. 

C. Exposure to weather: Isolator housings to be either hot dipped 

galvanized or powder coated to ASTM B117 salt spray testing standards.

Springs to be powder coated or electro galvanized.  All hardware to be 

electro galvanized.  In addition provide limit stops to resist wind 

velocity. Velocity pressure established by wind shall be calculated in 

accordance with section 1609 of the International Building Code.  A 

minimum wind velocity of 75 mph shall be employed. 

D. Uniform Loading: Select and locate isolators to produce uniform loading 

and deflection even when equipment weight is not evenly distributed.

E. Color code isolators by type and size for easy identification of 

capacity.  
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2.2 SEISMIC RESTRAINT REQUIREMENTS FOR EQUIPMENT 

A. Bolt pad mounted equipment, without vibration isolators, to the floor 

or other support using ASTM A307 standard bolting material. 

2.3 VIBRATION ISOLATORS

A. Floor Mountings: 

1. Seismic Pad (Type DS): Pads shall be natural rubber / neoprene 

waffle with steel top plate and drilled for an anchor bolt. Washers 

and bushings shall be reinforced duck and neoprene. Size pads for a 

maximum load of 345 kPa (50 pounds per square inch). 

PART 3 - EXECUTION

3.1 INSTALLATION 

A. Vibration Isolation: 

1. Common Foundation: Mount each electric motor on same foundation as 

driven machine. Hold driving motor and driven machine in positive 

rigid alignment with provision for adjusting motor alignment and 

belt tension. Bases shall be level throughout length and width. 

Provide shims to facilitate pipe connections, leveling, and bolting. 

2. Provide heat shields where elastomers are subject to temperatures 

over 38 degrees C (l00 degrees F). 

3. Extend bases for pipe elbow supports at discharge and suction 

connections at pumps. Pipe elbow supports shall not short circuit 

pump vibration to structure. 

3.2 COMMISSIONING 

A. Provide commissioning documentation in accordance with the requirements 

of section 23 08 00 – COMMISSIONING OF HVAC SYSTEMS for all inspection, 

start up, and contractor testing required above and required by the 

System Readiness Checklist provided by the Commissioning Agent.

B. Components provided under this section of the specification will be 

tested as part of a larger system.  Refer to section 23 08 00 – 

COMMISSIONING OF HVAC SYSTEMS and related sections for contractor 

responsibilities for system commissioning. 

- - - E N D - - -
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SECTION 23 05 93 
TESTING, ADJUSTING, AND BALANCING FOR HVAC 

PART 1 - GENERAL

1.1 DESCRIPTION

A. Testing, adjusting, and balancing (TAB) of heating, ventilating and air 

conditioning (HVAC) systems. TAB includes the following:

1. Planning systematic TAB procedures.

2. Design Review Report. 

3. Systems Inspection report. 

5. Systems Readiness Report. 

6. Balancing water distribution systems; adjustment of total system to 

provide design performance; and testing performance of equipment and 

automatic controls.

7. Vibration and sound measurements.

8. Recording and reporting results.

B. Definitions:

1. Basic TAB used in this Section: Chapter 37, "Testing, Adjusting and 

Balancing" of 2007 ASHRAE Handbook, "HVAC Applications".

2. TAB: Testing, Adjusting and Balancing; the process of checking and 

adjusting HVAC systems to meet design objectives.

3. AABC: Associated Air Balance Council.

4. NEBB: National Environmental Balancing Bureau.

5. Hydronic Systems: Includes // chilled water, // condenser water, // 

heating hot water // and glycol-water systems. //

6. Air Systems: Includes all outside air, supply air, return air, 

exhaust air and relief air systems.

7. Flow rate tolerance: The allowable percentage variation, minus to 

plus, of actual flow rate from values (design) in the contract 

documents.

1.2 RELATED WORK

B. Section 23 05 11, COMMON WORK RESULTS FOR HVAC: General Mechanical 

Requirements.

C. Section 23 05 41, NOISE AND VIBRATION CONTROL FOR HVAC PIPING AND 

EQUIPMENT: Noise and Vibration Requirements. 

D. Section 23 07 11, HVAC INSULATION: Piping and Equipment Insulation. 

E. Section 23 64 00, PACKAGED WATER CHILLERS: Testing Refrigeration 

Equipment.

F. Section 23 65 00, COOLING TOWERS: Cooling Tower Performance Testing. 
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I. Section 23 09 23, DIRECT-DIGITAL CONTROL SYSTEM FOR HVAC: Controls and 

Instrumentation Settings. 

O. Section 23 21 23, HYDRONIC PUMPS 

T. Section 23 21 13, HYDRONIC PIPING 

W. Section 23 08 00, COMMISSIONING OF HVAC SYSTEMS. Requirements for 

commissioning, systems readiness checklists, and training 

X. Section 23 05 12 GENERAL MOTOR REQUIREMENTS FOR HVAC AND STEAM 

GENERATION EQUIPMENT

1.3 QUALITY ASSURANCE 

A. Refer to Articles, Quality Assurance and Submittals, in Section 

23 05 11, COMMON WORK RESULTS FOR HVAC, and Section 23 08 00, 

COMMISSIONING OF HVAC SYSTEMS.

B. Qualifications: 

1. TAB Agency: The TAB agency shall be a subcontractor of the General 

Contractor and shall report to and be paid by the General 

Contractor.

2. The TAB agency shall be either a certified member of AABC or 

certified by the NEBB to perform TAB service for HVAC, water 

balancing and vibrations and sound testing of equipment. The 

certification shall be maintained for the entire duration of duties 

specified herein. If, for any reason, the agency loses subject 

certification during this period, the General Contractor shall 

immediately notify the Resident Engineer and submit another TAB firm 

for approval. Any agency that has been the subject of disciplinary 

action by either the AABC or the NEBB within the five years 

preceding Contract Award shall not be eligible to perform any work 

related to the TAB. All work performed in this Section and in other 

related Sections by the TAB agency shall be considered invalid if 

the TAB agency loses its certification prior to Contract completion, 

and the successor agency’s review shows unsatisfactory work 

performed by the predecessor agency. 

3. TAB Specialist: The TAB specialist shall be either a member of AABC 

or an experienced technician of the Agency certified by NEBB. The 

certification shall be maintained for the entire duration of duties 

specified herein. If, for any reason, the Specialist loses subject 

certification during this period, the General Contractor shall 

immediately notify the Resident Engineer and submit another TAB 

Specialist for approval. Any individual that has been the subject of 

VETERANS AFFAIRS NORTHERN CALIFORNIA HEALTHCARE SYSTEM  
VANCHCS High Efficiency Chiller Installation         July 11, 2014 
Project No. 612A4-14-006 

VETERANS AFFAIRS NORTHERN CALIFORNIA HEALTHCARE SYSTEM  
VANCHCS High Efficiency Chiller Installation 100% CD July 11, 2014 
Project No. 612A4-14-006 



VETERANS AFFAIRS NORTHERN CALIFORNIA HEALTHCARE SYSTEM  
VANCHCS High Efficiency Chiller Installation 100% CD June 30, 2014
Project No. 612A4-14-006 

23 05 93 - 3 

disciplinary action by either the AABC or the NEBB within the five 

years preceding Contract Award shall not be eligible to perform any 

duties related to the HVAC systems, including TAB. All work 

specified in this Section and in other related Sections performed by 

the TAB specialist shall be considered invalid if the TAB Specialist 

loses its certification prior to Contract completion and must be 

performed by an approved successor. 

4. TAB Specialist shall be identified by the General Contractor within 

60 days after the notice to proceed. The TAB specialist will be 

coordinating, scheduling and reporting all TAB work and related 

activities and will provide necessary information as required by the 

Resident Engineer. The responsibilities would specifically include: 

a. Shall directly supervise all TAB work. 

b. Shall sign the TAB reports that bear the seal of the TAB 

standard. The reports shall be accompanied by report forms and 

schematic drawings required by the TAB standard, AABC or NEBB.

c. Would follow all TAB work through its satisfactory completion. 

d. Shall provide final markings of settings of all HVAC adjustment 

devices.

e. Permanently mark location of duct test ports. 

5. All TAB technicians performing actual TAB work shall be experienced 

and must have done satisfactory work on a minimum of 3 projects 

comparable in size and complexity to this project. Qualifications 

must be certified by the TAB agency in writing. The lead technician 

shall be certified by AABC or NEBB 

C. Test Equipment Criteria: The instrumentation shall meet the 

accuracy/calibration requirements established by AABC National 

Standards or by NEBB Procedural Standards for Testing, Adjusting and 

Balancing of Environmental Systems and instrument manufacturer. Provide 

calibration history of the instruments to be used for test and balance 

purpose.

D. Tab Criteria:

1. One or more of the applicable AABC, NEBB or SMACNA publications, 

supplemented by ASHRAE Handbook "HVAC Applications" Chapter 36, and 

requirements stated herein shall be the basis for planning, 

procedures, and reports.
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2. Flow rate tolerance: Following tolerances are allowed. For 

tolerances not mentioned herein follow ASHRAE Handbook "HVAC 

Applications", Chapter 36, as a guideline.

a. Air handling unit and all other fans, cubic meters/min (cubic 

feet per minute): Minus 0 percent to plus l0 percent.

g. Chilled water and condenser water pumps: Minus 0 percent to plus 

5 percent.

h. Chilled water coils: Minus 0 percent to plus 5 percent.

3. Systems shall be adjusted for energy efficient operation as 

described in PART 3.

4. Typical TAB procedures and results shall be demonstrated to the 

Resident Engineer for one hydronic system as follows:

a. When field TAB work begins.

b. During each partial final inspection and the final inspection for 

the project if requested by VA.

1.4 SUBMITTALS

A. Submit in accordance with Section 01 33 23, SHOP DRAWINGS, PRODUCT 

DATA, and SAMPLES. 

B. Submit names and qualifications of TAB agency and TAB specialists 

within 60 days after the notice to proceed. Submit information on three 

recently completed projects and a list of proposed test equipment.

C. For use by the Resident Engineer staff, submit one complete set of 

applicable AABC or NEBB publications that will be the basis of TAB 

work.

D. Submit Following for Review and Approval:

1. Design Review Report // within 90 days for conventional design 

projects // and within 60 days for design-build projects // after 

the system layout on air and water side is completed by the 

Contractor.

2. Systems inspection report on equipment and installation for 

conformance with design. 

4. Systems Readiness Report. 

5. Intermediate and Final TAB reports covering flow balance and 

adjustments, performance tests, vibration tests and sound tests. 

6. Include in final reports uncorrected installation deficiencies noted 

during TAB and applicable explanatory comments on test results that 

differ from design requirements.
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E. Prior to request for Final or Partial Final inspection, submit 

completed Test and Balance report for the area. 

1.5 APPLICABLE PUBLICATIONS 

A. The following publications form a part of this specification to the 

extent indicated by the reference thereto. In text the publications are 

referenced to by the acronym of the organization.

B. American Society of Heating, Refrigerating and Air Conditioning 

Engineers, Inc. (ASHRAE):

2007 ...................HVAC Applications ASHRAE Handbook, Chapter 37, 

Testing, Adjusting, and Balancing and Chapter 

47, Sound and Vibration Control 

C. Associated Air Balance Council (AABC):

2002....................AABC National Standards for Total System 

Balance

D. National Environmental Balancing Bureau (NEBB):

7th Edition 2005 ........Procedural Standards for Testing, Adjusting, 

Balancing of Environmental Systems 

2nd Edition 2006 .......Procedural Standards for the Measurement of 

Sound and Vibration 

3rd Edition 2009 ........Procedural Standards for Whole Building Systems

Commissioning of New Construction 

E. Sheet Metal and Air Conditioning Contractors National Association 

(SMACNA):

3rd Edition 2002 ........HVAC SYSTEMS Testing, Adjusting and Balancing 

PART 2 - PRODUCTS

2.1 PLUGS

 Provide plastic plugs to seal holes drilled in ductwork for test 

purposes.

2.2 INSULATION REPAIR MATERIAL

 See Section 23 07 11, HVAC and BOILER PLANT INSULATION Provide for 

repair of insulation removed or damaged for TAB work.

PART 3 - EXECUTION

3.1 GENERAL

A. Refer to TAB Criteria in Article, Quality Assurance.

B. Obtain applicable contract documents and copies of approved submittals 

for HVAC equipment and automatic control systems.
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3.2 DESIGN REVIEW REPORT 

 The TAB Specialist shall review the Contract Plans and specifications 

and advise the Resident Engineer of any design deficiencies that would 

prevent the HVAC systems from effectively operating in accordance with 

the sequence of operation specified or prevent the effective and 

accurate TAB of the system. The TAB Specialist shall provide a report 

individually listing each deficiency and the corresponding proposed 

corrective action necessary for proper system operation. 

3.3 SYSTEMS INSPECTION REPORT 

A. Inspect equipment and installation for conformance with design.

B. The inspection and report is to be done after air distribution 

equipment is on site and duct installation has begun, but well in 

advance of performance testing and balancing work. The purpose of the 

inspection is to identify and report deviations from design and ensure 

that systems will be ready for TAB at the appropriate time.

C. Reports: Follow check list format developed by AABC, NEBB or SMACNA, 

supplemented by narrative comments, with emphasis on air handling units 

and fans. Check for conformance with submittals. Verify that diffuser 

and register sizes are correct. Check air terminal unit installation 

including their duct sizes and routing.

3.5 SYSTEM READINESS REPORT 

A. The TAB Contractor shall measure existing air and water flow rates 

associated with existing systems utilized to serve renovated areas as 

indicated on drawings.  Submit report of findings to resident engineer. 

B. Inspect each System to ensure that it is complete including 

installation and operation of controls.  Submit report to RE in 

standard format and forms prepared and or approved by the Commissioning 

Agent.

C. Verify that all items such as piping, ports, terminals, connectors, 

etc., that is required for TAB are installed. Provide a report to the 

Resident Engineer. 

3.6 TAB REPORTS 

A. Submit an intermediate report for 50 percent of systems and equipment 

tested and balanced to establish satisfactory test results. 

B. The TAB contractor shall provide raw data immediately in writing to the 

Resident Engineer if there is a problem in achieving intended results 

before submitting a formal report. 
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C. If over 20 percent of readings in the intermediate report fall outside 

the acceptable range, the TAB report shall be considered invalid and 

all contract TAB work shall be repeated and re-submitted for approval 

at no additional cost to the owner. 

D. Do not proceed with the remaining systems until intermediate report is 

approved by the Resident Engineer. 

3.7 TAB PROCEDURES

A. Tab shall be performed in accordance with the requirement of the 

Standard under which TAB agency is certified by either AABC or NEBB. 

B. General: During TAB all related system components shall be in full 

operation. Fan and pump rotation, motor loads and equipment vibration 

shall be checked and corrected as necessary before proceeding with TAB. 

Set controls and/or block off parts of distribution systems to simulate 

design operation of variable volume air or water systems for test and 

balance work.

C. Coordinate TAB procedures with existing systems and any phased 

construction completion requirements for the project. Provide TAB 

reports for each phase of the project prior to partial final 

inspections of each phase of the project.  Return existing areas 

outside the work area to pre constructed conditions. 

D. Allow 21 days time in construction schedule for TAB and submission of 

all reports for an organized and timely correction of deficiencies. 

F. Water Balance and Equipment Test: Include circulating pumps, chillers, 

and cooling towers:

1. Coordinate water chiller flow balancing with Section 23 64 00, 

PACKAGED WATER CHILLERS.

2. Adjust flow rates for equipment. Set evaporator to values on 

equipment submittals, if different from values on contract drawings.

3. Primary-secondary (variable volume) systems: Coordinate TAB with 

Section 23 09 23, DIRECT-DIGITAL CONTROL SYSTEM FOR HVAC. Balance 

systems at design water flow and then verify that variable flow 

controls function as designed.

4. Record final measurements for hydronic equipment on performance data 

sheets. Include entering and leaving water temperatures for heating 

and cooling coils, and for convertors. Include entering and leaving 

air temperatures (DB/WB for cooling coils) for air handling units 

and reheat coils. Make air and water temperature measurements at the 

same time.
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3.8 VIBRATION TESTING

A. Furnish instruments and perform vibration measurements as specified in 

Section 23 05 41, NOISE and VIBRATION CONTROL FOR HVAC PIPING and 

EQUIPMENT. Field vibration balancing is specified in Section 23 05 11, 

COMMON WORK RESULTS FOR HVAC. Provide measurements for all rotating 

HVAC equipment of 373 watts (1/2 horsepower) and larger, including 

centrifugal/screw compressors, cooling towers, pumps, fans and motors.

B. Record initial measurements for each unit of equipment on test forms 

and submit a report to the Resident Engineer. Where vibration readings 

exceed the allowable tolerance Contractor shall be directed to correct 

the problem. The TAB agency shall verify that the corrections are done 

and submit a final report to the Resident Engineer.

3.9 SOUND TESTING

A. Perform and record required sound measurements in accordance with 

Paragraph, QUALITY ASSURANCE in Section 23 05 41, NOISE and VIBRATION 

CONTROL FOR HVAC PIPING and EQUIPMENT.

1. Provide cooling tower sound measurements. Refer to Section 23 65 00, 

COOLING TOWERS.

B. Take measurements with a calibrated sound level meter and octave band 

analyzer of the accuracy required by AABC or NEBB.

C. Sound reference levels, formulas and coefficients shall be according to 

ASHRAE Handbook, "HVAC Applications", Chapter 46, SOUND AND VIBRATION 

CONTROL.

D. Determine compliance with specifications as follows:

1. When sound pressure levels are specified, including the NC Criteria 

in Section 23 05 41, NOISE and VIBRATION CONTROL FOR HVAC PIPING and 

EQUIPMENT:

a. Reduce the background noise as much as possible by shutting off 

unrelated audible equipment.

b. Measure octave band sound pressure levels with specified 

equipment "off."

c. Measure octave band sound pressure levels with specified 

equipment "on."

d. Use the DIFFERENCE in corresponding readings to determine the 

sound pressure due to equipment.

DIFFERENCE: 0 1 2 3 4 5 to 9 10 or More 

FACTOR: 10 7 4 3 2 1 0 
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 Sound pressure level due to equipment equals sound pressure level 

with equipment "on" minus FACTOR.

e. Plot octave bands of sound pressure level due to equipment for 

typical rooms on a graph which also shows noise criteria (NC) 

curves.

2. When sound power levels are specified:

a. Perform steps 1.a. thru 1.d., as above.

b. For indoor equipment: Determine room attenuating effect, i.e., 

difference between sound power level and sound pressure level. 

Determined sound power level will be the sum of sound pressure 

level due to equipment plus the room attenuating effect.

c. For outdoor equipment: Use directivity factor and distance from 

noise source to determine distance factor, i.e., difference 

between sound power level and sound pressure level. Measured 

sound power level will be the sum of sound pressure level due to 

equipment plus the distance factor. Use // 10 meters (30 feet) // 

13 meters (40 feet) // 16 meters (50 feet) // for sound level 

location.

3. Where sound pressure levels are specified in terms of dB(A), as in 

Section 23 65 00, COOLING TOWERS, measure sound levels using the "A" 

scale of meter. Single value readings will be used instead of octave 

band analysis.

E. Where measured sound levels exceed specified level, the installing 

contractor or equipment manufacturer shall take remedial action 

approved by the Resident Engineer and the necessary sound tests shall 

be repeated. 

F. Test readings for sound testing could go higher than 15 percent if 

determination is made by the Resident Engineer based on the recorded 

sound data. 

3.10 MARKING OF SETTINGS 

 Following approval of Tab final Report, the setting of all HVAC 

adjustment devices including valves, splitters and dampers shall be 

permanently marked by the TAB Specialist so that adjustment can be 

restored if disturbed at any time. Style and colors used for markings 

shall be coordinated with the Resident Engineer.
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3.11 IDENTIFICATION OF TEST PORTS 

 The TAB Specialist shall permanently and legibly identify the location 

points of duct test ports. If the ductwork has exterior insulation, the 

identification shall be made on the exterior side of the insulation. 

All penetrations through ductwork and ductwork insulation shall be 

sealed to prevent air leaks and maintain integrity of vapor barrier. 

3.12 PHASING 

A. Phased Projects: Testing and Balancing Work to follow project with 

areas shall be completed per the project phasing. Upon completion of 

the project all areas shall have been tested and balanced per the 

contract documents. 

B. Existing Areas: Systems that serve areas outside of the project scope 

shall not be adversely affected. Measure existing parameters where 

shown to document system capacity. 

3.13 COMMISSIONING

A. Provide commissioning documentation in accordance with the requirements 

of Section 23 08 00 – COMMISSIONING OF HVAC SYSTEMS for all inspection, 

start up, and contractor testing required above and required by the 

System Readiness Checklist provided by the Commissioning Agent. 

B. Components provided under this section of the specification will be 

tested as part of a larger system. Refer to Section 23 08 00 – 

COMMISSIONING OF HVAC SYSTEMS and related sections for contractor 

responsibilities for system commissioning. 

- - E N D - - - 
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SECTION 23 07 11 
HVAC AND BOILER PLANT INSULATION 

PART 1 - GENERAL 

1.1 DESCRIPTION 

A. Field applied insulation for thermal efficiency and condensation 

control for

1. HVAC piping, ductwork and equipment. 

B. Definitions

1. ASJ: All service jacket, white finish facing or jacket.

2. Air conditioned space: Space having air temperature and/or humidity 

controlled by mechanical equipment.

3. Cold: Equipment, ductwork or piping handling media at design 

temperature of 16 degrees C (60 degrees F) or below.

4. Concealed: Ductwork and piping above ceilings and in chases, and 

pipe spaces.

5. Exposed: Piping, ductwork, and equipment exposed to view in finished 

areas including mechanical, and electrical equipment rooms or 

exposed to outdoor weather. Shafts, chases, interstitial spaces, 

unfinished attics, crawl spaces and pipe basements are not 

considered finished areas. 

6. FSK: Foil-scrim-kraft facing.

8. Density: kg/m3 - kilograms per cubic meter (Pcf - pounds per cubic 

foot).

9. Runouts: Branch pipe connections up to 25-mm (one-inch) nominal size 

to fan coil units or reheat coils for terminal units. 

10. Thermal conductance: Heat flow rate through materials. 

a. Flat surface: Watt per square meter (BTU per hour per square 

foot).

b. Pipe or Cylinder: Watt per square meter (BTU per hour per linear 

foot).

11. Thermal Conductivity (k): Watt per meter, per degree C (BTU per inch 

thickness, per hour, per square foot, per degree F temperature 

difference).

12. Vapor Retarder (Vapor Barrier):  A material which retards the 

transmission (migration) of water vapor.  Performance of the vapor 

retarder is rated in terms of permeance (perms).  For the purpose of 

this specification, vapor retarders shall have a maximum published 
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permeance of 0.1 perms and vapor barriers shall have a maximum 

published permeance of 0.001 perms.

36. CH: Chilled water supply. 

37. CHR: Chilled water return. 

41. PVDC: Polyvinylidene chloride vapor retarder jacketing, white. 

1.2 RELATED WORK

A. Section 23 05 11, COMMON WORK RESULTS FOR HVAC: General mechanical 

requirements and items, which are common to more than one section of 

Division 23.

B. Section 23 05 41, NOISE AND VIBRATION CONTROL FOR HVAC PIPING and 

EQUIPMENT

C. Section 23 21 23, HYDRONIC PUMPS 

D. Section 23 64 00, PACKAGED WATER CHILLERS: Compressor, evaporator and 

piping.

E. Section 23 21 13, HYDRONIC PIPING and Section 23 22 13: Piping and 

equipment.

F. Section 23 21 13, HYDRONIC PIPING: Chilled water piping.

G. Section 23 08 00, COMMISSIONING OF HVAC SYSTEMS. Requirements for 

commissioning, systems readiness checklists, and training.

1.3 QUALITY ASSURANCE

A. Refer to article QUALITY ASSURANCE, in Section 23 05 11, COMMON WORK 

RESULTS FOR HVAC. 

B. Criteria:

1. Comply with NFPA 90A, particularly paragraphs 4.3.3.1 through 

4.3.3.6, 4.3.10.2.6, and 5.4.6.4, parts of which are quoted as 

follows:

4.3.3.1 Pipe insulation and coverings, duct coverings, duct 
linings, vapor retarder facings, adhesives, fasteners, tapes, and 
supplementary materials added to air ducts, plenums, panels, and 
duct silencers used in duct systems, unless otherwise provided 
for in  4.3.3.1.1 or  4.3.3.1.2., shall have, in the form in 
which they are used, a maximum flame spread index of 25 without 
evidence of continued progressive combustion and a maximum smoke 
developed index of 50 when tested in accordance with  NFPA 255, 
Standard Method of Test of Surface Burning Characteristics of 
Building Materials.

4.3.3.1.1 Where these products are to be applied with adhesives, 
they shall be tested with such adhesives applied, or the 
adhesives used shall have a maximum flame spread index of 25 and 
a maximum smoke developed index of 50 when in the final dry 
state. (See 4.2.4.2.)

4.3.3.3 Air duct, panel, and plenum coverings and linings, and 
pipe insulation and coverings shall not flame, glow, smolder, or 
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smoke when tested in accordance with a similar test for pipe 
covering, ASTM C 411, Standard Test Method for Hot-Surface 
Performance of High-Temperature Thermal Insulation, at the 
temperature to which they are exposed in service.

4.3.3.3.1 In no case shall the test temperature be below 121°C 
(250°F).

2. Test methods: ASTM E84, UL 723, or NFPA 255.

3. Specified k factors are at 24 degrees C (75 degrees F) mean 

temperature unless stated otherwise. Where optional thermal 

insulation material is used, select thickness to provide thermal 

conductance no greater than that for the specified material. For 

pipe, use insulation manufacturer's published heat flow tables. For 

domestic hot water supply and return, run out insulation and 

condensation control insulation, no thickness adjustment need be 

made.

4. All materials shall be compatible and suitable for service 

temperature, and shall not contribute to corrosion or otherwise 

attack surface to which applied in either the wet or dry state.

C. Every package or standard container of insulation or accessories 

delivered to the job site for use must have a manufacturer's stamp or 

label giving the name of the manufacturer and description of the 

material.

1.4 SUBMITTALS

A. Submit in accordance with Section 01 33 23, SHOP DRAWINGS, PRODUCT 

DATA, and SAMPLES. 

B. Shop Drawings:

1. All information, clearly presented, shall be included to determine 

compliance with drawings and specifications and ASTM, federal and 

military specifications. 

a. Insulation materials: Specify each type used and state surface 

burning characteristics.

b. Insulation facings and jackets: Each type used. Make it clear 

that white finish will be furnished for exposed ductwork, casings 

and equipment.

c. Insulation accessory materials: Each type used.

d. Manufacturer's installation and fitting fabrication instructions 

for flexible unicellular insulation.

e. Make reference to applicable specification paragraph numbers for 

coordination.
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C. Samples:

1. Each type of insulation: Minimum size 100 mm (4 inches) square for 

board/block/ blanket; 150 mm (6 inches) long, full diameter for 

round types.

2. Each type of facing and jacket: Minimum size 100 mm (4 inches 

square).

3. Each accessory material: Minimum 120 ML (4 ounce) liquid container 

or 120 gram (4 ounce) dry weight for adhesives / cement / mastic. 

1.5 STORAGE AND HANDLING OF MATERIAL 

 Store materials in clean and dry environment, pipe covering jackets 

shall be clean and unmarred. Place adhesives in original containers. 

Maintain ambient temperatures and conditions as required by printed 

instructions of manufacturers of adhesives, mastics and finishing 

cements.

1.6 APPLICABLE PUBLICATIONS

A. The publications listed below form a part of this specification to the 

extent referenced. The publications are referenced in the text by basic 

designation only.

B. Federal Specifications (Fed. Spec.):

L-P-535E (2)- 99........Plastic Sheet (Sheeting): Plastic Strip; Poly 

(Vinyl Chloride) and Poly (Vinyl Chloride - 

Vinyl Acetate), Rigid. 

C. Military Specifications (Mil. Spec.):

MIL-A-3316C (2)-90......Adhesives, Fire-Resistant, Thermal Insulation 

MIL-A-24179A (1)-87.....Adhesive, Flexible Unicellular-Plastic 

Thermal Insulation

MIL-C-19565C (1)-88.....Coating Compounds, Thermal Insulation, Fire-and 

Water-Resistant, Vapor-Barrier 

MIL-C-20079H-87.........Cloth, Glass; Tape, Textile Glass; and Thread, 

Glass and Wire-Reinforced Glass

D. American Society for Testing and Materials (ASTM):

C449-07.................Standard Specification for Mineral Fiber 

Hydraulic-Setting Thermal Insulating and 

Finishing Cement 

C534-08.................Standard Specification for Preformed Flexible 

Elastomeric Cellular Thermal Insulation in 

Sheet and Tubular Form 
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C552-07.................Standard Specification for Cellular Glass 

Thermal Insulation 

C553-08.................Standard Specification for Mineral Fiber 

Blanket Thermal Insulation for Commercial and 

Industrial Applications 

C585-09.................Standard Practice for Inner and Outer Diameters 

of Rigid Thermal Insulation for Nominal Sizes 

of Pipe and Tubing (NPS System) R (1998) 

C1136-10................Standard Specification for Flexible, Low 

Permeance Vapor Retarders for Thermal 

Insulation

D1668-97a (2006)........Standard Specification for Glass Fabrics (Woven 

and Treated) for Roofing and Waterproofing

E84-10..................Standard Test Method for Surface Burning 

Characteristics of Building

Materials

E119-09c................Standard Test Method for Fire Tests of Building 

Construction and Materials

E136-09b................Standard Test Methods for Behavior of Materials 

in a Vertical Tube Furnace at 750 degrees C 

(1380 F) 

E. National Fire Protection Association (NFPA):

90A-09..................Standard for the Installation of Air 

Conditioning and Ventilating Systems 

96-08...................Standards for Ventilation Control and Fire 

Protection of Commercial Cooking Operations 

101-09..................Life Safety Code 

251-06..................Standard methods of Tests of Fire Endurance of 

Building Construction Materials 

255-06..................Standard Method of tests of Surface Burning 

Characteristics of Building Materials 

F. Underwriters Laboratories, Inc (UL): 

723.....................UL Standard for Safety Test for Surface Burning 

Characteristics of Building Materials with 

Revision of 09/08 

G. Manufacturer’s Standardization Society of the Valve and Fitting 

Industry (MSS): 

VETERANS AFFAIRS NORTHERN CALIFORNIA HEALTHCARE SYSTEM  
VANCHCS High Efficiency Chiller Installation         July 11, 2014 
Project No. 612A4-14-006 

VETERANS AFFAIRS NORTHERN CALIFORNIA HEALTHCARE SYSTEM  
VANCHCS High Efficiency Chiller Installation 100% CD July 11, 2014 
Project No. 612A4-14-006 



VETERANS AFFAIRS NORTHERN CALIFORNIA HEALTHCARE SYSTEM  
VANCHCS High Efficiency Chiller Installation 100% CD June 30, 2014
Project No. 612A4-14-006 

23 07 11 - 6 

SP58-2009...............Pipe Hangers and Supports Materials, Design, 

and Manufacture 

PART 2 - PRODUCTS

2.1 MINERAL FIBER OR FIBER GLASS

A. ASTM C553 (Blanket, Flexible) Type I, // Class B-3, Density 16 kg/m3 (1 

pcf), k = 0.045 (0.31) // Class B-5, Density 32 kg/m3 (2 pcf), k = 0.04 

(0.27) // at 24 degrees C (75 degrees F), for use at temperatures up to 

204 degrees C (400 degrees F) with foil scrim (FSK) facing. 

2.2 CELLULAR GLASS CLOSED-CELL 

A. Comply with Standard ASTM C177, C518, density 120 kg/m3 (7.5 pcf) 

nominal, k = 0.033 (0.29) at 240 degrees C (75 degrees F). 

B. Pipe insulation for use at temperatures up to 200 degrees C (400 

degrees F) with all service vapor retarder jacket. 

2.3 FLEXIBLE ELASTOMERIC CELLULAR THERMAL 

 ASTM C177, C518, k = 0.039 (0.27) at 24 degrees C (75 degrees F), flame 

spread not over 25, smoke developed not over 50, for temperatures from 

minus 4 degrees C (40 degrees F) to 93 degrees C (200 degrees F). No 

jacket required.

2.4 INSULATION FACINGS AND JACKETS 

A. Vapor Retarder, higher strength with low water permeance = 0.02 or less 

perm rating, Beach puncture 50 units for insulation facing on exposed 

ductwork, casings and equipment, and for pipe insulation jackets. 

Facings and jackets shall be all service type (ASJ) or PVDC Vapor 

Retarder jacketing.

B. ASJ jacket shall be white kraft bonded to 0.025 mm (1 mil) thick 

aluminum foil, fiberglass reinforced, with pressure sensitive adhesive 

closure. Comply with ASTM C1136. Beach puncture 50 units, Suitable for 

painting without sizing. Jackets shall have minimum 40 mm (1-1/2 inch) 

lap on longitudinal joints and minimum 75 mm (3 inch) butt strip on end 

joints. Butt strip material shall be same as the jacket. Lap and butt 

strips shall be self-sealing type with factory-applied pressure 

sensitive adhesive. 

G. Pipe fitting insulation covering (jackets): Fitting covering shall be 

premolded to match shape of fitting and shall be polyvinyl chloride 

(PVC) conforming to Fed Spec L-P-335, composition A, Type II Grade GU, 

and Type III, minimum thickness 0.7 mm (0.03 inches). Provide color 

matching vapor retarder pressure sensitive tape. 
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H. Aluminum Jacket-Piping systems: ASTM B209, 3003 alloy, H-14 temper, 0.6 

mm (0.023 inch) minimum thickness with locking longitudinal joints. 

Jackets for elbows, tees and other fittings shall be factory-fabricated 

to match shape of fitting and of 0.6 mm (0.024) inch minimum thickness 

aluminum.  Fittings shall be of same construction as straight run 

jackets but need not be of the same alloy.  Factory-fabricated 

stainless steel bands shall be installed on all circumferential joints. 

Bands shall be 13 mm (0.5 inch) wide on 450 mm (18 inch) centers. 

System shall be weatherproof if utilized for outside service. 

2.5 REMOVABLE INSULATION JACKETS 

A. Insulation and Jacket: 

1. Non-Asbestos Glass mat, type E needled fiber. 

2. Temperature maximum of 450°F, Maximum water vapor transmission of 

0.00 perm, and maximum moisture absorption of 0.2 percent by volume. 

3. Jacket Material: Silicon/fiberglass and LFP 2109 pure PTFE. 

4. Construction: One piece jacket body with three-ply braided pure 

Teflon or Kevlar thread and insulation sewn as part of jacket. Belt 

fastened.//

2.6 PIPE COVERING PROTECTION SADDLES 

A. Cold pipe support: Premolded pipe insulation 180 degrees (half-shells) 

on bottom half of pipe at supports. Material shall be cellular glass or 

high density Polyisocyanurate insulation of the same thickness as 

adjacent insulation. Density of Polyisocyanurate insulation shall be a 

minimum of 48 kg/m3 (3.0 pcf). 

Nominal Pipe Size and Accessories Material (Insert Blocks) 

Nominal Pipe Size mm (inches) Insert Blocks mm (inches) 

Up through 125 (5) 150 (6) long 

150 (6) 150 (6) long 

200 (8), 250 (10), 300 (12) 225 (9) long 

350 (14), 400 (16) 300 (12) long 

450 through 600 (18 through 24) 350 (14) long 

2.7 ADHESIVE, MASTIC, CEMENT 

A. Mil. Spec. MIL-A-3316, Class 1: Jacket and lap adhesive and protective 

finish coating for insulation.

B. Mil. Spec. MIL-A-3316, Class 2: Adhesive for laps and for adhering 

insulation to metal surfaces.
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C. Mil. Spec. MIL-A-24179, Type II Class 1: Adhesive for installing 

flexible unicellular insulation and for laps and general use.

D. Mil. Spec. MIL-C-19565, Type I: Protective finish for outdoor use.

E. Mil. Spec. MIL-C-19565, Type I or Type II: Vapor barrier compound for 

indoor use.

F. ASTM C449: Mineral fiber hydraulic-setting thermal insulating and 

finishing cement.

G. Other: Insulation manufacturers' published recommendations.

2.8 MECHANICAL FASTENERS 

A. Pins, anchors: Welded pins, or metal or nylon anchors with galvanized 

steel-coated or fiber washer, or clips. Pin diameter shall be as 

recommended by the insulation manufacturer.

B. Staples: Outward clinching // monel or // galvanized steel.

C. Wire: 1.3 mm thick (18 gage) soft annealed galvanized or 1.9 mm (14 

gage) copper clad steel or nickel copper alloy.

D. Bands: 13 mm (0.5 inch) nominal width, brass, galvanized steel, 

aluminum or stainless steel. 

2.9 REINFORCEMENT AND FINISHES

A. Glass fabric, open weave: ASTM D1668, Type III (resin treated) and Type 

I (asphalt treated).

B. Glass fiber fitting tape: Mil. Spec MIL-C-20079, Type II, Class 1. 

C. Tape for Flexible Elastomeric Cellular Insulation: As recommended by 

the insulation manufacturer.

D. Hexagonal wire netting: 25 mm (one inch) mesh, 0.85 mm thick (22 gage) 

galvanized steel.

E. Corner beads: 50 mm (2 inch) by 50 mm (2 inch), 0.55 mm thick (26 gage) 

galvanized steel; or, 25 mm (1 inch) by 25 mm (1 inch), 0.47 mm thick 

(28 gage) aluminum angle adhered to 50 mm (2 inch) by 50 mm (2 inch) 

Kraft paper. 

F. PVC fitting cover: Fed. Spec L-P-535, Composition A, 11-86 Type II, 

Grade GU, with Form B Mineral Fiber insert, for media temperature 4 

degrees C (40 degrees F) to 121 degrees C (250 degrees F). Below 4 

degrees C (40 degrees F) and above 121 degrees C (250 degrees F). 

Provide double layer insert. Provide color matching vapor barrier 

pressure sensitive tape. 
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2.10 FLAME AND SMOKE 

 Unless shown otherwise all assembled systems shall meet flame spread 25 

and smoke developed 50 rating as developed under ASTM, NFPA and UL 

standards and specifications. See paragraph 1.3 "Quality Assurance". 

PART 3 - EXECUTION 

3.1 GENERAL REQUIREMENTS

A. Required pressure tests of piping joints and connections shall be 

completed and the work approved by the Resident Engineer for 

application of insulation. Surface shall be clean and dry with all 

foreign materials, such as dirt, oil, loose scale and rust removed.

B. Except for specific exceptions, insulate entire specified equipment, 

piping (pipe, fittings, valves, accessories), and duct systems. 

Insulate each pipe and duct individually. Do not use scrap pieces of 

insulation where a full length section will fit.

C. Insulation materials shall be installed in a first class manner with 

smooth and even surfaces, with jackets and facings drawn tight and 

smoothly cemented down at all laps. Insulation shall be continuous 

through all sleeves and openings, except at fire dampers and duct 

heaters (NFPA 90A). Vapor retarders shall be continuous and 

uninterrupted throughout systems with operating temperature 16 degrees 

C (60 degrees F) and below.  Lap and seal vapor retarder over ends and 

exposed edges of insulation. Anchors, supports and other metal 

projections through insulation on cold surfaces shall be insulated and 

vapor sealed for a minimum length of 150 mm (6 inches).

D. Install vapor stops at all insulation terminations on either side of 

valves, pumps and equipment and particularly in straight lengths of 

pipe insulation. 

E. Construct insulation on parts of equipment, such as chilled water pumps 

and heads of chillers that must be opened periodically for maintenance 

or repair, so insulation can be removed and replaced without damage. 

Install insulation with bolted 1 mm thick (20 gage) galvanized steel or 

aluminum covers as complete units, or in sections, with all necessary 

supports, and split to coincide with flange/split of the equipment. 

F. Protect all insulations outside of buildings with aluminum jacket using 

lock joint or other approved system for a continuous weather tight 

system.  Access doors and other items requiring maintenance or access 

shall be removable and sealable. 
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G. Apply insulation materials subject to the manufacturer's recommended 

temperature limits. Apply adhesives, mastic and coatings at the 

manufacturer's recommended minimum coverage. 

H. Elbows, flanges and other fittings shall be insulated with the same 

material as is used on the pipe straights. The elbow/ fitting 

insulation shall be factory prefabricated to the necessary size and 

shape to fit on the elbow/ fitting. Use of polyurethane spray-foam to 

fill a PVC elbow jacket is prohibited on cold applications. 

I. Firestop Pipe insulation: 

1. Provide firestopping insulation at fire and smoke barriers through 

penetrations. Fire stopping insulation shall be UL listed as defines 

in Section 07 84 00, FIRESTOPPING. 

2. Pipe and duct penetrations requiring fire stop insulation including, 

but not limited to the following: 

a. Fire partitions 

J. Freeze protection of above grade outdoor piping (over heat tracing 

tape): 26 mm (10 inch) thick insulation, for all pipe sizes 75 mm(3 

inches) and smaller and 25 mm(1inch) thick insulation for larger pipes. 

Provide metal jackets for all pipes. Provide for cold water make-up to 

cooling towers and condenser water piping and chilled water piping as 

described in Section 23 21 13, HYDRONIC PIPING (electrical heat tracing 

systems).

K. Provide vapor barrier jackets over insulation as follows: 

1. All piping and ductwork exposed to outdoor weather. 

L. Provide metal jackets over insulation as follows: 

1. All piping and ducts exposed to outdoor weather. 

2. A 50 mm (2 inch) overlap is required at longitudinal and 

circumferential joints. 

3.2 INSULATION INSTALLATION 

A. Mineral Fiber Board:

1. Faced board: Apply board on pins spaced not more than 300 mm (12 

inches) on center each way, and not less than 75 mm (3 inches) from 

each edge of board. In addition to pins, apply insulation bonding 

adhesive to entire underside of horizontal metal surfaces. Butt 

insulation edges tightly and seal all joints with laps and butt 

strips. After applying speed clips cut pins off flush and apply 

vapor seal patches over clips. 

2. Plain board:
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a. Insulation shall be scored, beveled or mitered to provide tight 

joints and be secured to equipment with bands spaced 225 mm (9 

inches) on center for irregular surfaces or with pins and clips 

on flat surfaces. Use corner beads to protect edges of 

insulation.

c. For cold equipment: Apply meshed glass fabric in a tack coat 1.5 

to 1.7 square meter per liter (60 to 70 square feet per gallon) 

of vapor mastic and finish with mastic at 0.3 to 0.4 square meter 

per liter (12 to 15 square feet per gallon) over the entire 

fabric surface. 

d. Chilled water pumps: Insulate with removable and replaceable 1 mm 

thick (20 gage) aluminum or galvanized steel covers lined with 

insulation. Seal closure joints/flanges of covers with gasket 

material. Fill void space in enclosure with flexible mineral 

fiber insulation.

5. Cold equipment: 40 mm (1-1/2inch) thick insulation faced with ASJ. 

a. Chilled water pumps, water filter, chemical feeder pot or tank. 

E. Cellular Glass Insulation:

1. Pipe and tubing, covering nominal thickness in millimeters and 

inches as specified in the schedule at the end of this section. 

G. Flexible Elastomeric Cellular Thermal Insulation:

1. Apply insulation and fabricate fittings in accordance with the 

manufacturer's installation instructions and finish with two coats 

of weather resistant finish as recommended by the insulation 

manufacturer.

2. Apply sheet insulation to flat or large curved surfaces with 100 

percent adhesive coverage. For fittings and large pipe, apply 

adhesive to seams only.

3. Use Class S (Sheet), 20 mm (3/4 inch) thick for the following:

a. Chilled water pumps

b. Chillers, insulate any cold chiller surfaces subject to 

condensation which has not been factory insulated. 

3.7 COMMISSIONING 

A. Provide commissioning documentation in accordance with the requirements 

of section 23 08 00 – COMMISSIONING OF HVAC SYSTEMS for all inspection, 

start up, and contractor testing required above and required by the 

System Readiness Checklist provided by the Commissioning Agent.
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B. Components provided under this section of the specification will be 

tested as part of a larger system.  Refer to section 23 08 00 – 

COMMISSIONING OF HVAC SYSTEMS and related sections for contractor 

responsibilities for system commissioning. 

3.8 PIPE INSULATION SCHEDULE 

Provide insulation for piping systems as scheduled below:

Insulation Thickness Millimeters (Inches)

 Nominal Pipe Size Millimeters (Inches) 

Operating
Temperature
Range/Service

Insulation
Material

Less
than

25 (1) 

25 – 32 
(1 – 1¼) 

38 – 75

(1½ - 3)

100 (4) 
and Above 

      

4-16 degrees C 

(40-60 degrees F)

(CH and CHR within 
chiller room) 

Cellular
Glass  Closed-
Cell

50
(2.0)

50 (2.0) 75 (3.0) 75 (3.0) 

- - - E N D - - - 
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SECTION 23 08 00 

COMMISSIONING OF HVAC SYSTEMS 

PART 1 - GENERAL 

1.1 DESCRIPTION 

A. The requirements of this Section apply to all sections of Division 23.

B. This project will have selected building systems commissioned.  The 

complete list of equipment and systems to be commissioned is specified 

in Section 01 91 00 GENERAL COMMISSIONING REQUIREMENTS.  The 

commissioning process, which the Contractor is responsible to execute, 

is defined in Section 01 91 00 GENERAL COMMISSIONING REQUIRMENTS.  A 

Commissioning Agent (CxA) appointed by the VA will manage the 

commissioning process. 

1.2 RELATED WORK 

A. Section 01 00 00 GENERAL REQUIREMENTS. 

B. Section 01 91 00 GENERAL COMMISSIONING REQUIREMENTS. 

C. Section 01 33 23 SHOP DRAWINGS, PRODUCT DATA, AND SAMPLES. 

1.3 SUMMARY 

A. This Section includes requirements for commissioning the Facility 

exterior closure, related subsystems and related equipment.  This 

Section supplements the general requirements specified in Section 01 91 

00 General Commissioning Requirements. 

B. Refer to Section 01 91 00 GENERAL COMMISSIONING REQUIREMENTS for more 

details regarding processes and procedures as well as roles and 

responsibilities for all Commissioning Team members. 

1.4 DEFINITIONS 

A. Refer to Section 01 91 00 GENERAL COMMISSIONING REQUIREMENTS for 

definitions.

1.5 COMMISSIONED SYSTEMS 

A. Commissioning of a system or systems specified in Division 23 is part 

of the construction process. Documentation and testing of these 

systems, as well as training of the VA’s Operation and Maintenance 

personnel in accordance with the requirements of Section 01 91 00 and 

of Division 23, is required in cooperation with the VA and the 

Commissioning Agent.

B. The Facility exterior closure systems commissioning will include the 

systems listed in Section 01 19 00 General Commissioning Requirements: 
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1.6 SUBMITTALS 

A. The commissioning process requires review of selected Submittals that 

pertain to the systems to be commissioned.  The Commissioning Agent 

will provide a list of submittals that will be reviewed by the 

Commissioning Agent.  This list will be reviewed and approved by the VA 

prior to forwarding to the Contractor.  Refer to Section 01 33 23 SHOP 

DRAWINGS, PRODUCT DATA, and SAMPLES for further details.

B. The commissioning process requires Submittal review simultaneously with 

engineering review. Specific submittal requirements related to the 

commissioning process are specified in Section 01 91 00 GENERAL 

COMMISSIONING REQUIREMENTS. 

PART 2 - PRODUCTS (NOT USED) 

PART 3 - EXECUTION 

3.1 CONSTRUCTION INSPECTIONS 

A. Commissioning of HVAC systems will require inspection of individual 

elements of the HVAC systems construction throughout the construction 

period.  The Contractor shall coordinate with the Commissioning Agent 

in accordance with Section 01 19 00 and the Commissioning plan to 

schedule HVAC systems inspections as required to support the 

Commissioning Process. 

3.2 PRE-FUNCTIONAL CHECKLISTS 

A. The Contractor shall complete Pre-Functional Checklists to verify 

systems, subsystems, and equipment installation is complete and systems 

are ready for Systems Functional Performance Testing.  The 

Commissioning Agent will prepare Pre-Functional Checklists to be used 

to document equipment installation.  The Contractor shall complete the 

checklists.  Completed checklists shall be submitted to the VA and to 

the Commissioning Agent for review.  The Commissioning Agent may spot 

check a sample of completed checklists.  If the Commissioning Agent 

determines that the information provided on the checklist is not 

accurate, the Commissioning Agent will return the marked-up checklist 

to the Contractor for correction and resubmission.  If the 

Commissioning Agent determines that a significant number of completed 

checklists for similar equipment are not accurate, the Commissioning 

Agent will select a broader sample of checklists for review.  If the 

Commissioning Agent determines that a significant number of the broader 

sample of checklists is also inaccurate, all the checklists for the 

type of equipment will be returned to the Contractor for correction and 
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resubmission.  Refer to SECTION 01 91 00 GENERAL COMMISSIONING 

REQUIREMENTS for submittal requirements for Pre-Functional Checklists, 

Equipment Startup Reports, and other commissioning documents. 

3.3 CONTRACTORS TESTS 

A. Contractor tests as required by other sections of Division 23 shall be 

scheduled and documented in accordance with Section 01 00 00 GENERAL 

REQUIREMENTS.  All testing shall be incorporated into the project 

schedule.  Contractor shall provide no less than 7 calendar days’ 

notice of testing.  The Commissioning Agent will witness selected 

Contractor tests at the sole discretion of the Commissioning Agent.

Contractor tests shall be completed prior to scheduling Systems 

Functional Performance Testing.

3.4 SYSTEMS FUNCTIONAL PERFORMANCE TESTING:

A. The Commissioning Process includes Systems Functional Performance 

Testing that is intended to test systems functional performance under 

steady state conditions, to test system reaction to changes in 

operating conditions, and system performance under emergency 

conditions.  The Commissioning Agent will prepare detailed Systems 

Functional Performance Test procedures for review and approval by the 

Resident Engineer.  The Contractor shall review and comment on the 

tests prior to approval.  The Contractor shall provide the required 

labor, materials, and test equipment identified in the test procedure 

to perform the tests.  The Commissioning Agent will witness and 

document the testing.  The Contractor shall sign the test reports to 

verify tests were performed.  See Section 01 91 00 GENERAL 

COMMISSIONING REQUIREMENTS, for additional details. 

3.5 TRAINING OF VA PERSONNEL 

A. Training of the VA operation and maintenance personnel is required in 

cooperation with the Resident Engineer and Commissioning Agent.

Provide competent, factory authorized personnel to provide instruction 

to operation and maintenance personnel concerning the location, 

operation, and troubleshooting of the installed systems.  Contractor 

shall submit training agendas and trainer resumes in accordance with 

the requirements of Section 01 19 00.  The instruction shall be 

scheduled in coordination with the VA Resident Engineer after 

submission and approval of formal training plans.   Refer to Section 01 

91 00 GENERAL COMMISSIONING REQUIREMENTS and Division 23 Sections for 

additional Contractor training requirements. 
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----- END ----- 
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SECTION 23 09 23 
DIRECT-DIGITAL CONTROL SYSTEM FOR HVAC 

PART 1 - GENERAL 

1.1 DESCRIPTION 

A. Provide a direct-digital control system as indicated on the project 

documents, point list, interoperability tables, drawings and as 

described in these specifications. Include a complete and working 

direct-digital control system.  Include all engineering, programming, 

controls and installation materials, installation labor, commissioning 

and start-up, training, final project documentation and warranty. 

1. The direct-digital control system shall consist of high-speed, peer-

to-peer network of DDC controllers, a control system server, and an 

Engineering Control Center.

2. The direct-digital control system shall be native BACnet.  All new 

controllers, devices and components shall be listed by BACnet Testing 

Laboratories.  All new controller, devices and components shall be 

accessible using a Web browser interface and shall communicate 

exclusively using the ASHRAE Standard 135 BACnet communications 

protocol without the use of gateways, unless otherwise allowed by 

this Section of the technical specifications, specifically shown on 

the design drawings and specifically requested otherwise by the VA. 

a. If used, gateways shall support the ASHRAE Standard 135 BACnet 

communications protocol. 

b. If used, gateways shall provide all object properties and 

read/write services shown on VA-approved interoperability 

schedules.

3. The work administered by this Section of the technical 

specifications shall include all labor, materials, special tools, 

equipment, enclosures, power supplies, software, software licenses, 

Project specific software configurations and database entries, 

interfaces, wiring, tubing, installation, labeling, engineering, 

calibration, documentation, submittals, testing, verification, 

training services, permits and licenses, transportation, shipping, 

handling, administration, supervision, management, insurance, 

Warranty, specified services and items required for complete and 

fully functional Controls Systems. 

4. The control systems shall be designed such that each mechanical 

system shall operate under stand-alone mode. The contractor 
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administered by this Section of the technical specifications shall 

provide controllers for each mechanical system. In the event of a 

network communication failure, or the loss of any other controller, 

the control system shall continue to operate independently. Failure 

of the ECC shall have no effect on the field controllers, including 

those involved with global strategies. 

B. Some products are furnished but not installed by the contractor 

administered by this Section of the technical specifications. The 

contractor administered by this Section of the technical specifications 

shall formally coordinate in writing and receive from other contractors 

formal acknowledgements in writing prior to submission the installation 

of the products.  These products include the following: 

1. Control valves. 

2. Flow switches. 

3. Flow meters. 

4. Sensor wells and sockets in piping. 

C. Some products are not provided by, but are nevertheless integrated with 

the work executed by, the contractor administered by this Section of 

the technical specifications. The contractor administered by this 

Section of the technical specifications shall formally coordinate in 

writing and receive from other contractors formal acknowledgements in 

writing prior to submission the particulars of the products.  These 

products include the following: 

1. Chiller controls.  These controls, if not native BACnet, will 

require a BACnet Gateway. 

2. Variable frequency drives. These controls, if not native BACnet, 

will require a BACnet Gateway. 

D. Responsibility Table: 

Work/Item/System Furnish Install Low 
Voltage
Wiring

Line
Power

Control system low voltage 
and communication wiring

23 09 23 23 09 23 23 09 23 N/A 

LAN conduits and raceway 23 09 23 23 09 23 N/A N/A 

Manual valves 23 23 N/A N/A 

Automatic valves 23 09 23 23 23 09 23 23 09 23 

Pipe insertion devices and 
taps, flow and pressure 

23 23 N/A N/A 
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Work/Item/System Furnish Install Low 
Voltage
Wiring

Line
Power

stations.

Thermowells 23 09 23 23 N/A N/A 

Current Switches 23 09 23 23 09 23 23 09 23 N/A 

Control Relays 23 09 23 23 09 23 23 09 23 N/A 

Interface with chiller 
controls

23 09 23 23 09 23 23 09 23 26 

Chiller controls interface 
with control system 

23 23 23 09 23 26 

All control system nodes, 
equipment, housings, 
enclosures and panels. 

23 09 23 23 09 23 23 09 23 26 

Chiller/starter interlock 
wiring

N/A N/A 26 26 

Chiller Flow Switches 23 23 23 N/A 

VFDs 23 09 23 26 23 09 23 26 

Starters, HOA switches 23 23 N/A 26 

E. This campus has standardized on an existing standard ASHRAE Standard 

135, BACnet/IP Control System supported by a preselected controls 

service company. This entity is referred to as the “Control System 

Integrator” in this Section of the technical specifications.  The 

Control system integrator is responsible for ECC system graphics and 

expansion.  It also prescribes control system-specific commissioning/ 

verification procedures to the contractor administered by this Section 

of the technical specification.  It lastly provides limited assistance 

to the contractor administered by this Section of the technical 

specification in its commissioning/verification work. 

1. The General Contractor of this project shall directly hire the 

Control System Integrator in a contract separate from the contract 

procuring the controls contractor administered by this Section of the 

technical specifications. 

2. The contractor administered by this Section of the technical 

specifications shall coordinate all work with the Control System 

Integrator.  The contractor administered by this Section of the 

technical specifications shall integrate the ASHRAE Standard 135, 

BACnet/IP control network(s) with the Control System Integrator’s 
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area control through an Ethernet connection provided by the Control 

System Integrator. 

3. The contractor administered by this Section of the technical 

specifications shall provide a peer-to-peer networked, stand-alone, 

distributed control system.  This direct digital control (DDC) system 

shall include one portable operator terminal - laptop, one digital 

display unit, microprocessor-based controllers, instrumentation, end 

control devices, wiring, piping, software, and related systems.  This 

contractor is responsible for all device mounting and wiring.

4. Responsibility Table: 

Item/Task Section
23 09 23 
contactor

Control
system

integrator

VA

ECC expansion  X  
ECC programming  X  
Devices, controllers, control panels 
and equipment 

X   

Point addressing: all hardware and 
software points including setpoint, 
calculated point, data point(analog/ 
binary), and reset schedule point 

X   

Point mapping  X  
Network Programming X   
ECC Graphics  X  
Controller programming and sequences X   
Integrity of LAN communications X   
Electrical wiring X   
Operator system training  X  
LAN connections to devices X   
LAN connections to ECC  X  
IP addresses   X 
Overall system verification  X  
Controller and LAN system verification X   

1.2 RELATED WORK 

A. Section 23 21 13, Hydronic Piping. 

B. Section 23 64 00, Packaged Water Chillers. 

C. Section 26 05 11, Requirements for Electrical Installations. 

D. Section 26 05 21, Low-Voltage Electrical Power Conductors and Cables 

(600 Volts and Below). 

E. Section 26 05 26, Grounding and Bonding for Electrical Systems. 

F. Section 26 05 33, Raceway and Boxes for Electrical Systems. 

G. Section 26 29 11, Motor Starters. 
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1.2 DEFINITION 

A. Algorithm: A logical procedure for solving a recurrent mathematical 

problem; A prescribed set of well-defined rules or processes for the 

solution of a problem in a finite number of steps. 

B. ARCNET: ANSI/ATA 878.1 - Attached Resource Computer Network. ARCNET is 

a deterministic LAN technology; meaning it's possible to determine the 

maximum delay before a device is able to transmit a message. 

C. Analog: A continuously varying signal value (e.g., temperature, 

current, velocity etc. 

D. BACnet: A Data Communication Protocol for Building Automation and 

Control Networks , ANSI/ASHRAE Standard 135.  This communications 

protocol allows diverse building automation devices to communicate data 

over and services over a network. 

E. BACnet/IP: Annex J of Standard 135.  It defines and allows for using a 

reserved UDP socket to transmit BACnet messages over IP networks. A 

BACnet/IP network is a collection of one or more IP sub-networks that 

share the same BACnet network number. 

F. BACnet Internetwork: Two or more BACnet networks connected with 

routers.  The two networks may sue different LAN technologies. 

G. BACnet Network: One or more BACnet segments that have the same network 

address and are interconnected by bridges at the physical and data link 

layers.

H. BACnet Segment: One or more physical segments of BACnet devices on a 

BACnet network, connected at the physical layer by repeaters. 

I. BACnet Broadcast Management Device (BBMD): A communications device 

which broadcasts BACnet messages to all BACnet/IP devices and other 

BBMDs connected to the same BACnet/IP network. 

J. BACnet Interoperability Building Blocks (BIBBs): BACnet 

Interoperability Building Blocks (BIBBs) are collections of one or more 

BACnet services. These are prescribed in terms of an "A" and a "B" 

device. Both of these devices are nodes on a BACnet internetwork.

K. BACnet Testing Laboratories (BTL). The organization responsible for 

testing products for compliance with the BACnet standard, operated 

under the direction of BACnet International. 

L. Baud: It is a signal change in a communication link. One signal change 

can represent one or more bits of information depending on type of 

transmission scheme. Simple peripheral communication is normally one 
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bit per Baud. (e.g., Baud rate = 78,000 Baud/sec is 78,000 bits/sec, if 

one signal change = 1 bit). 

M. Binary: A two-state system where a high signal level represents an "ON" 

condition and an "OFF" condition is represented by a low signal level. 

N. BMP or bmp: Suffix, computerized image file, used after the period in a 

DOS-based computer file to show that the file is an image stored as a 

series of pixels.

O. Bus Topology: A network topology that physically interconnects 

workstations and network devices in parallel on a network segment. 

P. Control Unit (CU): Generic term for any controlling unit, stand-alone, 

microprocessor based, digital controller residing on secondary LAN or 

Primary LAN, used for local controls or global controls

Q. Deadband: A temperature range over which no heating or cooling is 

supplied, i.e., 22-25 degrees C (72-78 degrees F), as opposed to a 

single point change over or overlap). 

R. Device: a control system component that contains a BACnet Device Object 

and uses BACnet to communicate with other devices. 

S. Device Object: Every BACnet device requires one Device Object, whose 

properties represent the network visible properties of that device. 

Every Device Object requires a unique Object Identifier number on the 

BACnet internetwork.  This number is often referred to as the device 

instance.

T. Device Profile: A specific group of services describing BACnet 

capabilities of a device, as defined in ASHRAE Standard 135-2008, Annex 

L.  Standard device profiles include BACnet Operator Workstations (B-

OWS), BACnet Building Controllers (B-BC), BACnet Advanced Application 

Controllers (B-AAC), BACnet Application Specific Controllers (B-ASC), 

BACnet Smart Actuator (B-SA), and BACnet Smart Sensor (B-SS). Each 

device used in new construction is required to have a PICS statement 

listing which service and BIBBs are supported by the device. 

U. Diagnostic Program: A software test program, which is used to detect 

and report system or peripheral malfunctions and failures. Generally, 

this system is performed at the initial startup of the system. 

V. Direct Digital Control (DDC): Microprocessor based control including 

Analog/Digital conversion and program logic. A control loop or 

subsystem in which digital and analog information is received and 

processed by a microprocessor, and digital control signals are 
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generated based on control algorithms and transmitted to field devices 

in order to achieve a set of predefined conditions. 

W. Distributed Control System: A system in which the processing of system 

data is decentralized and control decisions can and are made at the 

subsystem level. System operational programs and information are 

provided to the remote subsystems and status is reported back to the 

Engineering Control Center. Upon the loss of communication with the 

Engineering Control center, the subsystems shall be capable of 

operating in a stand-alone mode using the last best available data. 

X. Download: The electronic transfer of programs and data files from a 

central computer or operation workstation with secondary memory devices 

to remote computers in a network (distributed) system. 

Y. DXF: An AutoCAD 2-D graphics file format. Many CAD systems import and 

export the DXF format for graphics interchange.

Z. Electrical Control: A control circuit that operates on line or low 

voltage and uses a mechanical means, such as a temperature sensitive 

bimetal or bellows, to perform control functions, such as actuating a 

switch or positioning a potentiometer. 

AA. Electronic Control: A control circuit that operates on low voltage and 

uses a solid-state components to amplify input signals and perform 

control functions, such as operating a relay or providing an output 

signal to position an actuator. 

BB. Engineering Control Center (ECC): The centralized control point for the 

intelligent control network. The ECC comprises of personal computer and 

connected devices to form a single workstation.

CC. Ethernet: A trademark for a system for exchanging messages between 

computers on a local area network using coaxial, fiber optic, or 

twisted-pair cables. 

DD. Firmware: Firmware is software programmed into read only memory (ROM) 

chips. Software may not be changed without physically altering the 

chip.

EE. Gateway: Communication hardware connecting two or more different 

protocols. It translates one protocol into equivalent concepts for the 

other protocol. In BACnet applications, a gateway has BACnet on one 

side and non-BACnet (usually proprietary) protocols on the other side. 

FF. GIF: Abbreviation of Graphic interchange format.  
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GG. Graphic Program (GP): Program used to produce images of air handler 

systems, fans, chillers, pumps, and building spaces. These images can 

be animated and/or color-coded to indicate operation of the equipment. 

HH. Graphic Sequence of Operation: It is a graphical representation of the 

sequence of operation, showing all inputs and output logical blocks. 

II. I/O Unit: The section of a digital control system through which 

information is received and transmitted. I/O refers to analog input 

(AI, digital input (DI), analog output (AO) and digital output (DO).

Analog signals are continuous and represent temperature, pressure, flow 

rate etc, whereas digital signals convert electronic signals to digital 

pulses (values), represent motor status, filter status, on-off 

equipment etc. 

JJ. I/P: a method for conveying and routing packets of information over LAN 

paths.  User Datagram Protocol (UDP) conveys information to “sockets” 

without confirmation of receipt. Transmission Control Protocol (TCP) 

establishes "sessions", which have end-to-end confirmation and 

guaranteed sequence of delivery.

KK. JPEG: A standardized image compression mechanism stands for Joint 

Photographic Experts Group, the original name of the committee that 

wrote the standard. 

LL. Local Area Network (LAN): A communication bus that interconnects 

operator workstation and digital controllers for peer-to-peer 

communications, sharing resources and exchanging information. 

MM. Network Repeater: A device that receives data packet from one network 

and rebroadcasts to another network. No routing information is added to 

the protocol. 

NN. MS/TP: Master-slave/token-passing (ISO/IEC 8802, Part 3).  It is not an 

acceptable LAN option for VA health-care facilities.  It uses twisted-

pair wiring for relatively low speed and low cost communication.

OO. Native BACnet Device: A device that uses BACnet as its primary method 

of communication with other BACnet devices without intermediary 

gateways. A system that uses native BACnet devices at all levels is a 

native BACnet system. 

PP. Network Number: A site-specific number assigned to each network segment 

to identify for routing. This network number must be unique throughout 

the BACnet internetwork. 
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QQ. Object: The concept of organizing BACnet information into standard 

components with various associated properties. Examples include analog 

input objects and binary output objects. 

RR. Object Identifier: An object property used to identify the object, 

including object type and instance. Object Identifiers must be unique 

within a device. 

SS. Object Properties: Attributes of an object. Examples include present 

value and high limit properties of an analog input object. Properties 

are defined in ASHRAE 135; some are optional and some are required. 

Objects are controlled by reading from and writing to object 

properties.

TT. Operating system (OS): Software, which controls the execution of 

computer application programs. 

UU. PCX: File type for an image file. When photographs are scanned onto a 

personal computer they can be saved as PCX files and viewed or changed 

by a special application program as Photo Shop. 

VV. Peripheral: Different components that make the control system function 

as one unit. Peripherals include monitor, printer, and I/O unit.

WW. Peer-to-Peer: A networking architecture that treats all network 

stations as equal partners- any device can initiate and respond to 

communication with other devices.

XX. PICS: Protocol Implementation Conformance Statement, describing the 

BACnet capabilities of a device.  All BACnet devices have published 

PICS.

YY. PID: Proportional, integral, and derivative control, used to control 

modulating equipment to maintain a setpoint.

ZZ. Repeater: A network component that connects two or more physical 

segments at the physical layer. 

AAA. Router: a component that joins together two or more networks using 

different LAN technologies. Examples include joining a BACnet Ethernet 

LAN to a BACnet MS/TP LAN.

BBB. Sensors: devices measuring state points or flows, which are then 

transmitted back to the DDC system. 

CCC. Thermostats : devices measuring temperatures, which are used in control 

of standalone or unitary systems and equipment not attached to the DDC 

system.

1.4 QUALITY ASSURANCE 

A. Criteria:
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1. Single Source Responsibility of subcontractor: The Contractor shall 

obtain hardware and software supplied under this Section and 

delegate the responsibility to a single source controls installation 

subcontractor. The controls subcontractor shall be responsible for 

the complete design, installation, and commissioning of the system. 

The controls subcontractor shall be in the business of design, 

installation and service of such building automation control systems 

similar in size and complexity. 

2. Equipment and Materials: Equipment and materials shall be cataloged 

products of manufacturers regularly engaged in production and 

installation of HVAC control systems. Products shall be 

manufacturer’s latest standard design and have been tested and 

proven in actual use. 

3. The controls subcontractor shall provide a list of no less than five 

similar projects which have building control systems as specified in 

this Section. These projects must be on-line and functional such 

that the Department of Veterans Affairs (VA) representative would 

observe the control systems in full operation. 

4. The controls subcontractor shall have in-place facility within 50 

miles with technical staff, spare parts inventory for the next five 

(5) years, and necessary test and diagnostic equipment to support 

the control systems.

5. The controls subcontractor shall have minimum of three years 

experience in design and installation of building automation systems 

similar in performance to those specified in this Section. Provide 

evidence of experience by submitting resumes of the project manager, 

the local branch manager, project engineer, the application 

engineering staff, and the electronic technicians who would be 

involved with the supervision, the engineering, and the installation 

of the control systems. Training and experience of these personnel 

shall not be less than three years. Failure to disclose this 

information will be a ground for disqualification of the supplier. 

6. Provide a competent and experienced Project Manager employed by the 

Controls Contractor. The Project Manager shall be supported as 

necessary by other Contractor employees in order to provide 

professional engineering, technical and management service for the 

work. The Project Manager shall attend scheduled Project Meetings as 
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required and shall be empowered to make technical, scheduling and 

related decisions on behalf of the Controls Contractor.

B. Codes and Standards: 

1. All work shall conform to the applicable Codes and Standards. 

2. Electronic equipment shall conform to the requirements of FCC 

Regulation, Part 15, Governing Radio Frequency Electromagnetic 

Interference, and be so labeled.

1.5 PERFORMANCE 

A. The system shall conform to the following:

1. Graphic Display: The system shall display up to four (4) graphics on 

a single screen with a minimum of twenty (20) dynamic points per 

graphic. All current data shall be displayed within ten (10) seconds 

of the request. 

2. Graphic Refresh: The system shall update all dynamic points with 

current data within eight (8) seconds. Data refresh shall be 

automatic, without operator intervention. 

3. Object Command: The maximum time between the command of a binary 

object by the operator and the reaction by the device shall be 

two(2) seconds. Analog objects shall start to adjust within two (2) 

seconds.

4. Object Scan: All changes of state and change of analog values shall 

be transmitted over the high-speed network such that any data used 

or displayed at a controller or work-station will be current, within 

the prior six (6) seconds. 

5. Alarm Response Time: The maximum time from when an object goes into 

alarm to when it is annunciated at the workstation shall not exceed 

(10) seconds. 

6. Program Execution Frequency: Custom and standard applications shall 

be capable of running as often as once every (5) seconds. The 

Contractor shall be responsible for selecting execution times 

consistent with the mechanical process under control. 

7. Multiple Alarm Annunciations: All workstations on the network shall 

receive alarms within five (5) seconds of each other. 

8. Performance: Programmable Controllers shall be able to execute DDC 

PID control loops at a selectable frequency from at least once every 

one (1) second. The controller shall scan and update the process 

value and output generated by this calculation at this same 

frequency.
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9. Reporting Accuracy: Listed below are minimum acceptable reporting 

end-to-end accuracies for all values reported by the specified 

system:

Measured Variable Reported Accuracy 

Water temperature  ±0.5 C [±1 F] 

Water flow  ±1% of reading 

Water pressure  ±2% of full scale  *Note 1 

Electrical Power ±0.5% of reading  

Note 1: for both absolute and differential pressure  

10. Control stability and accuracy: Control sequences shall maintain 

measured variable at setpoint within the following tolerances: 

Controlled Variable Control Accuracy Range of Medium 

Fluid Pressure ±10 kPa (±1.5 psi) 0–1 MPa (1–150 psi) 

Fluid Pressure ±250 Pa (±1.0 in. w.g.) 0–12.5 kPa 
(0–50 in. w.g.) 
differential 

11. Extent of direct digital control: control design shall allow for at 

least the points indicated on the points lists on the drawings. 

1.6 WARRANTY 

A. Labor and materials for control systems shall be warranted for a period 

as specified under Warranty in FAR clause 52.246-21. 

B. Control system failures during the warranty period shall be adjusted, 

repaired, or replaced at no cost or reduction in service to the owner. 

The system includes all computer equipment, transmission equipment, and 

all sensors and control devices. 

C. Controls and Instrumentation subcontractor shall be responsible for 

temporary operations and maintenance of the control systems during the 

construction period until final commissioning, training of facility 

operators and acceptance of the project by VA. 

1.7 SUBMITTALS 

A. Submit shop drawings in accordance with Section 01 33 23, SHOP 

DRAWINGS, PRODUCT DATA, AND SAMPLES. 

B. Manufacturer’s literature and data for all components including the 

following:

1. A wiring diagram for each type of input device and output device 

including DDC controllers, modems, repeaters, etc. Diagram shall 

show how the device is wired and powered, showing typical 
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connections at the digital controllers and each power supply, as 

well as the device itself. Show for all field connected devices, 

including but not limited to, control relays, motor starters, 

electric or electronic actuators, and temperature pressure, flow and 

humidity sensors and transmitters. 

2. A diagram of each terminal strip, including digital controller 

terminal strips, terminal strip location, termination numbers and 

the associated point names. 

3. Control valves schedule, including the size and pressure drop. 

4. Catalog cut sheets of all equipment used. This includes, but is not 

limited to software (by manufacturer and by third parties), DDC 

controllers, panels, peripherals, airflow measuring stations and 

associated components, and auxiliary control devices such as 

sensors, actuators, and control dampers. When manufacturer’s cut 

sheets apply to a product series rather than a specific product, the 

data specifically applicable to the project shall be highlighted. 

Each submitted piece of literature and drawings should clearly 

reference the specification and/or drawings that it supposed to 

represent.

5. Sequence of operations for each HVAC system and the associated 

control diagrams. Equipment and control labels shall correspond to 

those shown on the drawings. 

6. Color prints of proposed graphics with a list of points for display.

7. Furnish a BACnet Protocol Implementation Conformance Statement 

(PICS) for each BACnet-compliant device. 

8. Schematic wiring diagrams for all control, communication and power 

wiring. Provide a schematic drawing of the central system 

installation. Label all cables and ports with computer 

manufacturers’ model numbers and functions. Show all interface 

wiring to the control system. 

 9. An instrumentation list for each controlled system. Each element of 

the controlled system shall be listed in table format. The table 

shall show element name, type of device, manufacturer, model number, 

and product data sheet number. 

10. Riser diagrams of wiring between central control unit and all 

control panels. 
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11. Scaled plan drawings showing routing of LAN and locations of control 

panels, controllers, routers, gateways, ECC, and larger controlled 

devices.

12. Construction details for all installed conduit, cabling, raceway, 

cabinets, and similar.  Construction details of all penetrations and 

their protection. 

13. Quantities of submitted items may be reviewed but are the 

responsibility of the contractor administered by this Section of the 

technical specifications. 

C. Product Certificates: Compliance with Article, QUALITY ASSURANCE. 

D. Licenses: Provide licenses for all software residing on and used by the 

Controls Systems and transfer these licenses to the Owner prior to 

completion.

E. As Built Control Drawings:

1. Furnish three (3) copies of as-built drawings for each control 

system. The documents shall be submitted for approval prior to final 

completion.

2. Furnish one (1) stick set of applicable control system prints for 

each mechanical system for wall mounting. The documents shall be 

submitted for approval prior to final completion. 

3. Furnish one (1) CD-ROM in CAD DWG and/or .DXF format for the 

drawings noted in subparagraphs above.

F. Operation and Maintenance (O/M) Manuals): 

1. Submit in accordance with Article, INSTRUCTIONS, in Specification 

Section 01 00 00, GENERAL REQUIREMENTS. 

2. Include the following documentation: 

a. General description and specifications for all components, 

including logging on/off, alarm handling, producing trend 

reports, overriding computer control, and changing set points and 

other variables. 

b. Detailed illustrations of all the control systems specified for 

ease of maintenance and repair/replacement procedures, and 

complete calibration procedures. 

c. One copy of the final version of all software provided including 

operating systems, programming language, operator workstation 

software, and graphics software. 

d. Complete troubleshooting procedures and guidelines for all 

systems.

VETERANS AFFAIRS NORTHERN CALIFORNIA HEALTHCARE SYSTEM  
VANCHCS High Efficiency Chiller Installation         July 11, 2014 
Project No. 612A4-14-006 

VETERANS AFFAIRS NORTHERN CALIFORNIA HEALTHCARE SYSTEM  
VANCHCS High Efficiency Chiller Installation 100% CD July 11, 2014 
Project No. 612A4-14-006 



VETERANS AFFAIRS NORTHERN CALIFORNIA HEALTHCARE SYSTEM  
VANCHCS High Efficiency Chiller Installation 100% CD June 30, 2014
Project No. 612A4-14-006 

23 09 23 - 15 

e. Complete operating instructions for all systems. 

f. Recommended preventive maintenance procedures for all system 

components including a schedule of tasks for inspection, cleaning 

and calibration. Provide a list of recommended spare parts needed 

to minimize downtime. 

g. Training Manuals: Submit the course outline and training material 

to the Owner for approval three (3) weeks prior to the training 

to VA facility personnel. These persons will be responsible for 

maintaining and the operation of the control systems, including 

programming. The Owner reserves the right to modify any or all of 

the course outline and training material. 

h. Licenses, guaranty, and other pertaining documents for all 

equipment and systems.

G. Submit Performance Report to Resident Engineer prior to final 

inspection.

1.8 INSTRUCTIONS 

A. Instructions to VA operations personnel: Perform in accordance with 

Article, INSTRUCTIONS, in Specification Section 01 00 00, GENERAL 

REQUIREMENTS, and as noted below. Contractor shall also video tape 

instruction sessions noted below.

1. First Phase: Formal instructions to the VA facilities personnel for 

a total of 48 hours, given in multiple training sessions (each no 

longer than four hours in length), conducted sometime between the 

completed installation and prior to the performance test period of 

the control system, at a time mutually agreeable to the Contractor 

and the VA. 

2. Second Phase: This phase of training shall comprise of on the job 

training during start-up, checkout period, and performance test 

period. VA facilities personnel will work with the Contractor’s 

installation and test personnel on a daily basis during start-up and 

checkout period. During the performance test period, controls 

subcontractor will provide 48 hours of instructions, given in 

multiple training sessions (each no longer than four hours in 

length), to the VA facilities personnel. 

3. The O/M Manuals shall contain approved submittals as outlined in 

Article 1.7, SUBMITTALS. The Controls subcontractor will review the 

manual contents with VA facilities personnel during second phase of 

training.
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4. Training shall be given by direct employees of the controls system 

subcontractor.

1.9 PROJECT CONDITIONS (ENVIRONMENTAL CONDITIONS OF OPERATION) 

A. The CUs used outdoors shall be mounted in NEMA 4 waterproof enclosures, 

and shall be rated for operation at –40 to 65 C (-40 to 150 F).

B. All electronic equipment shall operate properly with power fluctuations 

of plus 10 percent to minus 15 percent of nominal supply voltage. 

C. Sensors and controlling devices shall be designed to operate in the 

environment, which they are sensing or controlling.

1.10 APPLICABLE PUBLICATIONS 

A. The publications listed below form a part of this specification to the 

extent referenced. The publications are referenced in the text by the 

basic designation only. 

B. American Society of Heating, Refrigerating, and Air-Conditioning 

Engineers (ASHRAE): 

Standard 135-10.........BACNET Building Automation and Control Networks 

C. American Society of Mechanical Engineers (ASME): 

B16.18-01...............Cast Copper Alloy Solder Joint Pressure 
Fittings.

B16.22-01...............Wrought Copper and Copper Alloy Solder Joint 
Pressure Fittings. 

D. American Society of Testing Materials (ASTM): 

B32-08..................Standard Specification for Solder Metal 
B88-09..................Standard Specifications for Seamless Copper 

Water Tube 
B88M-09.................Standard Specification for Seamless Copper 

Water Tube (Metric) 
B280-08.................Standard Specification for Seamless Copper Tube 

for Air-Conditioning and Refrigeration Field 
Service

D2737-03................Standard Specification for Polyethylene (PE) 
Plastic Tubing 

E. Federal Communication Commission (FCC): 

Rules and Regulations Title 47 Chapter 1-2001 Part 15: Radio Frequency 
Devices.

F. Institute of Electrical and Electronic Engineers (IEEE): 

802.3-11................Information Technology-Telecommunications and 
Information Exchange between Systems-Local and 
Metropolitan Area Networks- Specific 
Requirements-Part 3: Carrier Sense Multiple 
Access with Collision Detection (CSMA/CD) 
Access method and Physical Layer Specifications 

G. National Fire Protection Association (NFPA): 
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70-11...................National Electric Code 
90A-09..................Standard for Installation of Air-Conditioning 

and Ventilation Systems

H. Underwriter Laboratories Inc (UL): 

94-10...................Tests for Flammability of Plastic Materials for 
Parts and Devices and Appliances 

294-10..................Access Control System Units
486A/486B-10............Wire Connectors
555S-11.................Standard for Smoke Dampers 
916-10..................Energy Management Equipment 
1076-10.................Proprietary Burglar Alarm Units and Systems

PART 2 - PRODUCTS 

2.1 MATERIALS 

A. Use new products that the manufacturer is currently manufacturing and 

that have been installed in a minimum of 25 installations. Spare parts 

shall be available for at least five years after completion of this 

contract.

2.2 CONTROLS SYSTEM ARCHITECTURE 

A. General 

1. The Controls Systems shall consist of multiple Nodes and associated 

equipment connected by industry standard digital and communication 

network arrangements. 

2. The ECC, building controllers and principal communications network 

equipment shall be standard products of recognized major 

manufacturers available through normal PC and computer vendor 

channels – not "Clones" assembled by a third-party subcontractor. 

3. The networks shall, at minimum, comprise, as necessary, the 

following:

a. A fixed ECC and a portable operator’s terminal. 

b. Network computer processing, data storage and BACnet-compliant 

communication equipment including Servers and digital data 

processors.

c. BACnet-compliant routers, bridges, switches, hubs, modems, 

gateways, interfaces and similar communication equipment. 

d. Active processing BACnet-compliant building controllers connected 

to other BACNet-compliant controllers together with their power 

supplies and associated equipment. 

e. Addressable elements, sensors, transducers and end devices. 

f. Third-party equipment interfaces and gateways as described and 

required by the Contract Documents. 
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g. Other components required for a complete and working Control 

Systems as specified. 

B. The Specifications for the individual elements and component subsystems 

shall be minimum requirements and shall be augmented as necessary by 

the Contractor to achieve both compliance with all applicable codes, 

standards and to meet all requirements of the Contract Documents. 

C. Network Architecture 

1. The Controls communication network shall utilize BACnet 

communications protocol operating over a standard Ethernet LAN and 

operate at a minimum speed of 100 Mb/sec. 

2. The networks shall utilize only copper and optical fiber 

communication media as appropriate and shall comply with applicable 

codes, ordinances and regulations. 

3. All necessary telephone lines, ISDN lines and internet Service 

Provider services and connections will be provided by the VA. 

D. Third Party Interfaces: 

1. The contractor administered by this Section of the technical 

specifications shall include necessary hardware, equipment, software 

and programming to allow data communications between the controls 

systems and building systems supplied by other trades. 

2.3 COMMUNICATION 

A. Control products, communication media, connectors, repeaters, hubs, and 

routers shall comprise a BACnet internetwork. Controller and operator 

interface communication shall conform to ANSI/ASHRAE Standard 135-2008, 

BACnet.

1. The Data link / physical layer protocol (for communication) 

acceptable to the VA throughout its facilities is Ethernet (ISO 

8802-3) and BACnet/IP. 

2. The MS/TP data link / physical layer protocol is not acceptable to 

the VA in any new BACnet network or sub-network in its healthcare or 

lab facilities.

B. Each controller shall have a communication port for connection to an 

operator interface. 

C. Project drawings indicate remote buildings or sites to be connected by 

a nominal 56,000 baud modem over voice-grade telephone lines.  In each 

remote location a modem and field device connection shall allow 

communication with each controller on the internetwork as specified in 

Paragraph D. 
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D. Internetwork operator interface and value passing shall be transparent 

to internetwork architecture. 

1. An operator interface connected to a controller shall allow the 

operator to interface with each internetwork controller as if 

directly connected. Controller information such as data, status, 

reports, system software, and custom programs shall be viewable and 

editable from each internetwork controller. 

2. Inputs, outputs, and control variables used to integrate control 

strategies across multiple controllers shall be readable by each 

controller on the internetwork.  Program and test all cross-

controller links required to execute specified control system 

operation. An authorized operator shall be able to edit cross-

controller links by typing a standard object address. 

E. System shall be expandable to at least twice the required input and 

output objects with additional controllers, associated devices, and 

wiring. Expansion shall not require operator interface hardware 

additions or software revisions. 

F. ECCs and Controllers with real-time clocks shall use the BACnet Time 

Synchronization service. The system shall automatically synchronize 

system clocks daily from an operator-designated device via the 

internetwork. The system shall automatically adjust for daylight 

savings and standard time as applicable. 

2.6 BACNET PROTOCOL ANALYZER 

A. For ease of troubleshooting and maintenance, provide a BACnet protocol 

analyzer.  Provide its associated fittings, cables and appurtenances, 

for connection to the communications network.  The BACnet protocol 

analyzer shall be able to, at a minimum: capture and store to a file 

all data traffic on all network levels; measure bandwidth usage; filter 

out (ignore) selected traffic. 

2.7 NETWORK AND DEVICE NAMING CONVENTION 

A. Network Numbers 

1. BACnet network numbers shall be based on a "facility code, network" 

concept. The "facility code" is the VAMC’s or VA campus’ assigned 

numeric value assigned to a specific facility or building. The 

"network" typically corresponds to a "floor" or other logical 

configuration within the building. BACnet allows 65535 network 

numbers per BACnet internet work.
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2. The network numbers are thus formed as follows: "Net #" = "FFFNN" 

where:

a. FFF = Facility code (see below) 

b. NN = 00-99 This allows up to 100 networks per facility or 

building

B. Device Instances 

1. BACnet allows 4194305 unique device instances per BACnet internet 

work. Using Agency's unique device instances are formed as follows: 

"Dev #" = "FFFNNDD" where 

a. FFF and N are as above and 

b. DD = 00-99, this allows up to 100 devices per network. 

2. Note Special cases, where the network architecture of limiting 

device numbering to DD causes excessive subnet works. The device 

number can be expanded to DDD and the network number N can become a 

single digit. In NO case shall the network number N and the device 

number D exceed 4 digits.

3. Facility code assignments: 

4. 000-400 Building/facility number 

5. Note that some facilities have a facility code with an alphabetic 

suffix to denote wings, related structures, etc. The suffix will be 

ignored. Network numbers for facility codes above 400 will be 

assigned in the range 000-399. 

C. Device Names 

1. Name the control devices based on facility name, location within a 

facility, the system or systems that the device monitors and/or 

controls, or the area served. The intent of the device naming is to 

be easily recognized. Names can be up to 254 characters in length, 

without embedded spaces. Provide the shortest descriptive, but 

unambiguous, name. For example, in building #123 prefix the number 

with a “B” followed by the building number, if there is only one 

chilled water pump "CHWP-1", a valid name would be "B123.CHWP. 

1.STARTSTOP". If there are two pumps designated "CHWP-1", one in a 

basement mechanical room (Room 0001) and one in a penthouse 

mechanical room (Room PH01), the names could be "B123.R0001.CHWP.1. 

STARTSTOP" or "B123.RPH01.CHWP.1.STARTSTOP". In the case of unitary 

controllers, for example a VAV box controller, a name might be 

"B123.R101.VAV". These names should be used for the value of the 

"Object_Name" property of the BACnet Device objects of the 
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controllers involved so that the BACnet name and the EMCS name are 

the same. 

2.8 BACNET DEVICES 

A. All BACnet Devices – controllers, gateways, routers, actuators and 

sensors shall conform to BACnet Device Profiles and shall be BACnet 

Testing Laboratories (BTL) -Listed as conforming to those Device 

Profiles.  Protocol Implementation Conformance Statements (PICSs), 

describing the BACnet capabilities of the Devices shall be published 

and available of the Devices through links in the BTL website. 

1. BACnet Building Controllers, historically referred to as NACs, shall 

conform to the BACnet B-BC Device Profile, and shall be BTL-Listed 

as conforming to the B-BC Device Profile.  The Device’s PICS shall 

be submitted. 

2. BACnet Advanced Application Controllers shall conform to the BACnet 

B-AAC Device Profile, and shall be BTL-Listed as conforming to the 

B-AAC Device Profile.  The Device’s PICS shall be submitted. 

3. BACnet Application Specific Controllers shall conform to the BACnet 

B-ASC Device Profile, and shall be BTL-Listed as conforming to the 

B-ASC Device Profile.  The Device’s PICS shall be submitted. 

4. BACnet Smart Actuators shall conform to the BACnet B-SA Device 

Profile, and shall be BTL-Listed as conforming to the B-SA Device 

Profile.  The Device’s PICS shall be submitted. 

5. BACnet Smart Sensors shall conform to the BACnet B-SS Device 

Profile, and shall be BTL-Listed as conforming to the B-SS Device 

Profile.  The Device’s PICS shall be submitted. 

6. BACnet routers and gateways shall conform to the BACnet B-OTH Device 

Profile, and shall be BTL-Listed as conforming to the B-OTH Device 

Profile.  The Device’s PICS shall be submitted. 

2.9 CONTROLLERS 

A. General. Provide an adequate number of BTL-Listed B-BC building 

controllers and an adequate number of BTL-Listed B-AAC advanced 

application controllers to achieve the performance specified in the 

Part 1 Article on “System Performance.” Each of these controllers shall 

meet the following requirements.

1. The controller shall have sufficient memory to support its operating 

system, database, and programming requirements. 

2. The building controller shall share data with the ECC and the other 

networked building controllers.  The advanced application controller 
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shall share data with its building controller and the other 

networked advanced application controllers. 

3. The operating system of the controller shall manage the input and 

output communication signals to allow distributed controllers to 

share real and virtual object information and allow for central 

monitoring and alarms. 

4. Controllers that perform scheduling shall have a real-time clock. 

5. The controller shall continually check the status of its processor 

and memory circuits. If an abnormal operation is detected, the 

controller shall:

a. assume a predetermined failure mode, and 

b. generate an alarm notification.

6. The controller shall communicate with other BACnet devices on the 

internetwork using the BACnet Read (Execute and Initiate) and Write 

(Execute and Initiate) Property services.

7. Communication. 

a. Each controller shall reside on a BACnet network using the ISO 

8802-3 (Ethernet) Data Link/Physical layer protocol for its 

communications. Each building controller also shall perform 

BACnet routing if connected to a network of custom application 

and application specific controllers. 

b. The controller shall provide a service communication port using 

BACnet Data Link/Physical layer protocol for connection to a 

portable operator’s terminal. 

8. Keypad. A local keypad and display shall be provided for each 

controller. The keypad shall be provided for interrogating and 

editing data. Provide a system security password shall be available 

to prevent unauthorized use of the keypad and display.

9. Serviceability. Provide diagnostic LEDs for power, communication, 

and processor. All wiring connections shall be made to field-

removable, modular terminal strips or to a termination card 

connected by a ribbon cable. 

10. Memory. The controller shall maintain all BIOS and programming 

information in the event of a power loss for at least 72 hours. 

11. The controller shall be able to operate at 90% to 110% of nominal 

voltage rating and shall perform an orderly shutdown below 80% 

nominal voltage. Controller operation shall be protected against 
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electrical noise of 5 to 120 Hz and from keyed radios up to 5 W at 1 

m (3 ft). 

B. Provide BTL-Listed B-ASC application specific controllers for each 

piece of equipment for which they are constructed.  Application 

specific controllers shall communicate with other BACnet devices on the 

internetwork using the BACnet Read (Execute) Property service. 

1. Each B-ASC shall be capable of stand-alone operation and shall 

continue to provide control functions without being connected to the 

network.

2. Each B-ASC will contain sufficient I/O capacity to control the 

target system. 

3. Communication.

a. Each controller shall reside on a BACnet network using the ISO 

8802-3 (Ethernet) Data Link/Physical layer protocol for its 

communications. Each building controller also shall perform 

BACnet routing if connected to a network of custom application 

and application specific controllers. 

b. Each controller shall have a BACnet Data Link/Physical layer 

compatible connection for a laptop computer or a portable 

operator’s tool. This connection shall be extended to a space 

temperature sensor port where shown. 

4. Serviceability. Provide diagnostic LEDs for power, communication, 

and processor. All wiring connections shall be made to field-

removable, modular terminal strips or to a termination card 

connected by a ribbon cable. 

5. Memory. The application specific controller shall use nonvolatile 

memory and maintain all BIOS and programming information in the 

event of a power loss. 

6. Immunity to power and noise. Controllers shall be able to operate at 

90% to 110% of nominal voltage rating and shall perform an orderly 

shutdown below 80%. Operation shall be protected against electrical 

noise of 5-120 Hz and from keyed radios up to 5 W at 1 m (3 ft). 

7. Transformer. Power supply for the ASC must be rated at a minimum of 

125% of ASC power consumption and shall be of the fused or current 

limiting type. 

C. Direct Digital Controller Software 

1. The software programs specified in this section shall be 

commercially available, concurrent, multi-tasking operating system 
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and support the use of software application that operates under DOS 

or Microsoft Windows. 

2. All points shall be identified by up to 30-character point name and 

16-character point descriptor. The same names shall be used at the 

ECC.

3. All control functions shall execute within the stand-alone control 

units via DDC algorithms. The VA shall be able to customize control 

strategies and sequences of operations defining the appropriate 

control loop algorithms and choosing the optimum loop parameters.

4. All controllers shall be capable of being programmed to utilize 

stored default values for assured fail-safe operation of critical 

processes. Default values shall be invoked upon sensor failure or, 

if the primary value is normally provided by the central or another 

CU, or by loss of bus communication. Individual application software 

packages shall be structured to assume a fail-safe condition upon 

loss of input sensors. Loss of an input sensor shall result in 

output of a sensor-failed message at the ECC. Each ACU and RCU shall 

have capability for local readouts of all functions. The UCUs shall 

be read remotely. 

5. All DDC control loops shall be able to utilize any of the following 

control modes: 

a. Two position (on-off, slow-fast) control. 

b. Proportional control. 

c. Proportional plus integral (PI) control. 

d. Proportional plus integral plus derivative (PID) control. All PID 

programs shall automatically invoke integral wind up prevention 

routines whenever the controlled unit is off, under manual 

control of an automation system or time initiated program. 

e. Automatic tuning of control loops. 

6. System Security: Operator access shall be secured using individual 

password and operator’s name. Passwords shall restrict the operator 

to the level of object, applications, and system functions assigned 

to him. A minimum of six (6) levels of security for operator access 

shall be provided.

7. Application Software: The controllers shall provide the following 

programs as a minimum for the purpose of optimizing energy 

consumption while maintaining comfortable environment for occupants. 

All application software shall reside and run in the system digital 
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controllers. Editing of the application shall occur at the ECC or 

via a portable operator’s terminal, when it is necessary, to access 

directly the programmable unit. 

a. Chilled water Plant Operation: This program shall have the 

ability to sequence the multiple chillers to minimize energy 

consumption. The program shall provide sequence of operation as 

described on the drawings and include the following as a minimum:

1) Automatic start/stop of chillers and auxiliaries in accordance 

with the sequence of operation shown on the drawings, while 

incorporating requirements and restraints, such as starting 

frequency of the equipment imposed by equipment manufacturers. 

2) Secondary chilled water pumps and controls. 

3) Generate chilled water plant load profiles for different 

seasons for use in forecasting efficient operating schedule. 

4) Cooling Tower Operation Program: The objective of cooling 

tower control is to optimize chiller/tower energy use within 

the equipment restraints and minimum condenser water 

temperature limit recommended by the equipment manufacturer. 

Maintain chilled water plant performance records and print 

reports at intervals selected by the operator. It shall be 

possible for the operator to change the set points and the 

operating schedule. 

5) The chilled water plant program shall display the following as 

a minimum: 

a) Secondary chilled flow rate.

b) Secondary chilled water supply and return temperature. 

c) Condenser water supply and return temperature. 

d) Outdoor air dry bulb temperature. 

e) Outdoor air wet bulb temperature. 

f) Ton-hours of chilled water per day/month/year. 

g) On-off status for each chiller. 

h) Chilled water flow rate. 

i) Chilled water supply and return temperature. 

j) Operating set points-temperature and pressure.

k) Kilowatts and power factor. 

l) Current limit set point. 

m) Date and time. 

n) Operating or alarm status. 
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o) Operating hours.

2.11 SENSORS (WATER) 

A. Sensors’ measurements shall be read back to the DDC system, and shall 

be visible by the ECC. 

B. Temperature Sensors shall be electronic, vibration and corrosion 

resistant for immersion mounting. Provide all remote sensors as 

required for the systems. 

1. Temperature Sensors: Resistance Temperature Device (RTD) with an 

integral transmitter type. 

a. Immersion sensors shall be provided with a separable well made of 

stainless steel, bronze or monel material. Pressure rating of 

well is to be consistent with the system pressure in which it is 

to be installed. 

b. Wire: Twisted, shielded-pair cable. 

c. Output Signal: 4-20 ma. 

C. Static Pressure Sensors: Non-directional, temperature compensated.

1. 4-20 ma output signal. 

2. 0 to 5 inches wg for duct static pressure range. 

3. 0 to 0.25 inch wg for Building static pressure range. 

SPEC WRITER NOTE:  Select appropriate 
flow sensor depending upon application. 

D. Water flow sensors: 

1. Type:  Insertion vortex type with retractable probe assembly and 2 

inch full port gate valve. 

a. Pipe size: 3 to 24 inches. 

b. Retractor:  ASME threaded, non-rising stem type with hand wheel. 

c. Mounting connection:  2 inch 150 PSI flange.

d. Sensor assembly:  Design for expected water flow and pipe size. 

e. Seal: Teflon (PTFE). 

2. Controller:

a. Integral to unit. 

b. Locally display flow rate and total. 

c. Output flow signal to BMCS:  Digital pulse type. 

3. Performance: 

a. Turndown: 20:1 

b. Response time: Adjustable from 1 to 100 seconds. 

c. Power: 24 volt DC 
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4. Install flow meters according to manufacturer’s recommendations. 

Where recommended by manufacturer because of mounting conditions, 

provide flow rectifier. 

G. Flow switches: 

1. Shall be differential pressure type. 

a. Differential pressure type switches water service) shall be UL 

listed, SPDT snap acting, NEMA 4 enclosure, with scale range and 

differential suitable for specified application.

H. Current Switches: Current operated switches shall be self powered, 

solid state with adjustable trip current as well as status, power, and 

relay command status LED indication. The switches shall be selected to 

match the current of the application and output requirements of the DDC 

systems.

2.12 CONTROL CABLES 

A. General: 

1. Ground cable shields, drain conductors, and equipment to eliminate 

shock hazard and to minimize ground loops, common-mode returns, 

noise pickup, cross talk, and other impairments.  Comply with 

Sections 27 05 26 and 26 05 26. 

2. Cable conductors to provide protection against induction in 

circuits. Crosstalk attenuation within the System shall be in excess 

of -80 dB throughout the frequency ranges specified. 

3. Minimize the radiation of RF noise generated by the System equipment 

so as not to interfere with any audio, video, data, computer main 

distribution frame (MDF), telephone customer service unit (CSU), and 

electronic private branch exchange (EPBX) equipment the System may 

service.

4. The as-installed drawings shall identify each cable as labeled, used 

cable, and bad cable pairs.

5. Label system’s cables on each end.  Test and certify cables in 

writing to the VA before conducting proof-of-performance testing.

Minimum cable test requirements are for impedance compliance, 

inductance, capacitance, signal level compliance, opens, shorts, 

cross talk, noise, and distortion, and split pairs on all cables in 

the frequency ranges used. Make available all cable installation and 

test records at demonstration to the VA. All changes (used pair, 

failed pair, etc.) shall be posted in these records as the change 

occurs.
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6. Power wiring shall not be run in conduit with communications trunk 

wiring or signal or control wiring operating at 100 volts or less.

B. Analogue control cabling shall be not less than No. 18 AWG solid, with 

thermoplastic insulated conductors as specified in Section 26 05 21. 

C. Copper digital communication cable between the ECC and the B-BC and B-

AAC controllers shall be 100BASE-TX Ethernet, Category 5e or 6, not 

less than minimum 24 American Wire Gauge (AWG) solid, Shielded Twisted 

Pair (STP) or Unshielded Twisted Pair (UTP), with thermoplastic 

insulated conductors, enclosed in a thermoplastic outer jacket, as 

specified in Section 27 15 00. 

1. Other types of media commonly used within IEEE Std 802.3 LANs (e.g., 

10Base-T and 10Base-2) shall be used only in cases to interconnect 

with existing media. 

D. Optical digital communication fiber, if used, shall be Multimode or 

Singlemode fiber, 62.5/125 micron for multimode or 10/125 micron for 

singlemode micron with SC or ST connectors as specified in TIA-568-C.1.

Terminations, patch panels, and other hardware shall be compatible with 

the specified fiber and shall be as specified in Section 27 15 00.

Fiber-optic cable shall be suitable for use with the 100Base-FX or the 

100Base-SX standard (as applicable) as defined in IEEE Std 802.3. 

2.14 FINAL CONTROL ELEMENTS AND OPERATORS 

A. Fail Safe Operation: Control valves and dampers shall provide "fail 

safe" operation in either the normally open or normally closed position 

as required for freeze, moisture, and smoke or fire protection. 

B. Spring Ranges: Range as required for system sequencing and to provide 

tight shut-off. 

E. Control Valves:

1. Valves shall be rated for a minimum of 150 percent of system 

operating pressure at the valve location but not less than 900 kPa 

(125 psig). 

2. Valves 50 mm (2 inches) and smaller shall be bronze body with 

threaded or flare connections. 

3. Valves 60 mm (2 1/2 inches) and larger shall be bronze or iron body 

with flanged connections. 

4. Brass or bronze seats except for valves controlling media above 100 

degrees C (210 degrees F), which shall have stainless steel seats. 

5. Flow characteristics: 
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a. Three way modulating valves shall be globe pattern.  Position 

versus flow relation shall be equal percentage for water flow 

control.

b. Two-way modulating valves shall be globe pattern for 50 mm (2 

inches) and smaller and butterfly type for 60 mm (2-1/2 inches) 

and larger.  Position versus flow relation shall be equal 

percentage for water flow control. 

c. Two-way 2-position valves shall be ball, gate or butterfly type.

6. Maximum pressure drop: 

a. Modulating water flow control, greater of 3 meters (10 feet) of 

water or the pressure drop through the apparatus. 

7. Two position water valves shall be line size. 

F. Valve Operators and Relays: 

1. Electric operator shall provide full modulating control of dampers 

and valves. The actuator shall be furnished with a direct-coupled 

design.  Metal parts shall be aluminum, mill finish galvanized 

steel, or zinc plated steel or stainless steel.  Provide actuator 

heads which allow for electrical conduit attachment.  The motors 

shall have sufficient closure torque to allow for complete closure 

of valve under pressure.  Provide multiple motors as required to 

achieve sufficient close-off torque. 

a. Minimum valve close-off pressure shall be equal to the system 

pump’s dead-head pressure, minimum 50 psig for valves smaller 

than 4 inches. 

PART 3 - EXECUTION 

3.1 INSTALLATION 

A. General: 

1. Examine project plans for control devices and equipment locations; 

and report any discrepancies, conflicts, or omissions to Resident 

Engineer for resolution before proceeding for installation. 

2. Install equipment, piping, wiring /conduit parallel to or at right 

angles to building lines. 

3. Install all equipment and piping in readily accessible locations. Do 

not run tubing and conduit concealed under insulation or inside 

ducts.

4. Mount control devices, tubing and conduit located on ducts and 

apparatus with external insulation on standoff support to avoid 

interference with insulation. 
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5. Provide sufficient slack and flexible connections to allow for 

vibration of piping and equipment. 

6. Run tubing and wire connecting devices on or in control cabinets 

parallel with the sides of the cabinet neatly racked to permit 

tracing.

7. Install equipment level and plum. 

A. Electrical Wiring Installation: 

1. All wiring cabling shall be installed in conduits.  Install conduits 

and wiring in accordance with Specification Section 26 05 33, 

RACEWAY AND BOXES FOR ELECTRICAL SYSTEMS.  Conduits carrying control 

wiring and cabling shall be dedicated to the control wiring and 

cabling: these conduits shall not carry power wiring.  Provide 

plastic end sleeves at all conduit terminations to protect wiring 

from burrs. 

2. Install analog signal and communication cables in conduit and in 

accordance with Specification Section 26 05 21.  Install digital 

communication cables in conduit and in accordance with Specification 

Section 27 15 00, Communications Horizontal Cabling. 

3. Install conduit and wiring between operator workstation(s), digital 

controllers, electrical panels, indicating devices, instrumentation, 

miscellaneous alarm points, thermostats, and relays as shown on the 

drawings or as required under this section.

SPEC WRITER NOTE:  Include language in 
Electrical Specs and Drawings to provide 
power to all HVAC control devices 
requiring 120 volt power. 

1. Install all electrical work required for a fully functional system 

and not shown on electrical plans or required by electrical 

specifications.  Where low voltage (less than 50 volt) power is 

required, provide suitable Class B transformers. 

5. Install all system components in accordance with local Building Code 

and National Electric Code. 

a. Splices: Splices in shielded and coaxial cables shall consist of 

terminations and the use of shielded cable couplers. Terminations 

shall be in accessible locations. Cables shall be harnessed with 

cable ties. 

b. Equipment: Fit all equipment contained in cabinets or panels with 

service loops, each loop being at least 300 mm (12 inches) long. 

Equipment for fiber optics system shall be rack mounted, as 
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applicable, in ventilated, self-supporting, code gauge steel 

enclosure. Cables shall be supported for minimum sag. 

c. Cable Runs: Keep cable runs as short as possible. Allow extra 

length for connecting to the terminal board. Do not bend flexible 

coaxial cables in a radius less than ten times the cable outside 

diameter.

d. Use vinyl tape, sleeves, or grommets to protect cables from 

vibration at points where they pass around sharp corners, through 

walls, panel cabinets, etc. 

6. Conceal cables, except in mechanical rooms and areas where other 

conduits and piping are exposed. 

7. Permanently label or code each point of all field terminal strips to 

show the instrument or item served. Color-coded cable with cable 

diagrams may be used to accomplish cable identification. 

8. Grounding: ground electrical systems per manufacturer’s written 

requirements for proper and safe operation. 

C. Install Sensors and Controls: 

1. Temperature Sensors: 

a. Install all sensors and instrumentation according to 

manufacturer’s written instructions. Temperature sensor locations 

shall be readily accessible, permitting quick replacement and 

servicing of them without special skills and tools. 

b. Calibrate sensors to accuracy specified, if not factory 

calibrated.

c. Use of sensors shall be limited to its duty, e.g., duct sensor 

shall not be used in lieu of room sensor. 

e. Mount sensors rigidly and adequately for the environment within 

which the sensor operates.

g. All pipe mounted temperature sensors shall be installed in wells. 

h. All wires attached to sensors shall be air sealed in their 

conduits or in the wall to stop air transmitted from other areas 

affecting sensor reading.

i. Permanently mark terminal blocks for identification. Protect all 

circuits to avoid interruption of service due to short-circuiting 

or other conditions. Line-protect all wiring that comes from 

external sources to the site from lightning and static 

electricity.

2. Pressure Sensors: 
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a. Install high-pressure side of the differential switch between the 

pump discharge and the check valve. 

b. Install snubbers and isolation valves on steam pressure sensing 

devices.

3. Actuators: 

a. Mount and link valve actuators according to manufacturer’s 

written instructions. 

b. Check operation of valve/actuator combination to confirm that 

actuator modulates valve smoothly in both open and closed 

position.

4. Flow Switches: 

a. Install flow switch according to manufacturer’s written 

instructions.

b. Mount flow switch a minimum of 5 pipe diameters up stream and 5 

pipe diameters downstream or 600 mm (2 feet) whichever is 

greater, from fittings and other obstructions. 

c. Assure correct flow direction and alignment. 

d. Mount in horizontal piping-flow switch on top of the pipe. 

D. Installation of network: 

1. Ethernet: 

a. The network shall employ Ethernet LAN architecture, as defined by 

IEEE 802.3. The Network Interface shall be fully Internet 

Protocol (IP) compliant allowing connection to currently 

installed IEEE 802.3, Compliant Ethernet Networks. 

SPEC WRITER NOTE: Edit the below 
paragraph based on communication system 
types specified in Part 2 of this Section 
of the specifications. 

b. The network shall directly support connectivity to a variety of 

cabling types.  As a minimum provide the following connectivity: 

100 Base TX (Category 5e cabling) for the communications between 

the ECC and the B-BC and the B-AAC controllers. 

2. Third party interfaces: Contractor shall integrate real-time data 

from building systems by other trades and databases originating from 

other manufacturers as specified and required to make the system 

work as one system.

E. Installation of digital controllers and programming: 

1. Provide a separate digital control panel for each major piece of 

equipment, such as air handling unit, chiller, pumping unit etc. 
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Points used for control loop reset such as outdoor air, outdoor 

humidity, or space temperature could be located on any of the remote 

control units. 

2. Provide sufficient internal memory for the specified control 

sequences and trend logging. There shall be a minimum of 25 percent 

of available memory free for future use. 

3. System point names shall be modular in design, permitting easy 

operator interface without the use of a written point index. 

4. Provide software programming for the applications intended for the 

systems specified, and adhere to the strategy algorithms provided.

5. Provide graphics for each piece of equipment and floor plan in the 

building. This includes each chiller, cooling tower, air handling 

unit, fan, terminal unit, boiler, pumping unit etc. These graphics 

shall show all points dynamically as specified in the point list. 

3.2 SYSTEM VALIDATION AND DEMONSTRATION 

A. As part of final system acceptance, a system demonstration is required 

(see below).  Prior to start of this demonstration, the contractor is 

to perform a complete validation of all aspects of the controls and 

instrumentation system. 

B. Validation 

1. Prepare and submit for approval a validation test plan including 

test procedures for the performance verification tests.  Test Plan 

shall address all specified functions of the ECC and all specified 

sequences of operation.  Explain in detail actions and expected 

results used to demonstrate compliance with the requirements of this 

specification.  Explain the method for simulating the necessary 

conditions of operation used to demonstrate performance of the 

system.  Test plan shall include a test check list to be used by the 

Installer’s agent to check and initial that each test has been 

successfully completed.  Deliver test plan documentation for the 

performance verification tests to the owner’s representative 30 days 

prior to start of performance verification tests.  Provide draft 

copy of operation and maintenance manual with performance 

verification test. 

2. After approval of the validation test plan, installer shall carry 

out all tests and procedures therein.  Installer shall completely 

check out, calibrate, and test all connected hardware and software 

to insure that system performs in accordance with approved 
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specifications and sequences of operation submitted.  Installer 

shall complete and submit Test Check List. 

C. Demonstration 

1. System operation and calibration to be demonstrated by the installer 

in the presence of the Architect or VA's representative on random 

samples of equipment as dictated by the Architect or VA’s 

representative.  Should random sampling indicate improper 

commissioning, the owner reserves the right to subsequently witness 

complete calibration of the system at no addition cost to the VA. 

2. Demonstrate to authorities that all required safeties and life 

safety functions are fully functional and complete. 

3. Make accessible, personnel to provide necessary adjustments and 

corrections to systems as directed by balancing agency. 

SPEC WRITER NOTE:  The following 
demonstrations are for a DDC system with 
some pneumatic functions.  Edit as 
necessary to conform to project 
requirements.

4. The following witnessed demonstrations of field control equipment 

shall be included: 

a. Observe HVAC systems in shut down condition. Check dampers and 

valves for normal position. 

b. Test application software for its ability to communicate with 

digital controllers, operator workstation, and uploading and 

downloading of control programs. 

c. Demonstrate the software ability to edit the control program off-

line.

d. Demonstrate reporting of alarm conditions for each alarm and 

ensure that these alarms are received at the assigned location, 

including operator workstations. 

e. Demonstrate ability of software program to function for the 

intended applications-trend reports, change in status etc. 

f. Demonstrate via graphed trends to show the sequence of operation 

is executed in correct manner, and that the HVAC systems operate 

properly through the complete sequence of operation, e.g., 

seasonal change, occupied/unoccupied mode, and warm-up condition. 

g. Demonstrate hardware interlocks and safeties functions, and that 

the control systems perform the correct sequence of operation 

after power loss and resumption of power loss. 
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h. Prepare and deliver to the VA graphed trends of all control loops 

to demonstrate that each control loop is stable and the set 

points are maintained.

i. Demonstrate that each control loop responds to set point 

adjustment and stabilizes within one (1) minute. Control loop 

trend data shall be instantaneous and the time between data 

points shall not be greater than one (1) minute.

SPEC WRITER NOTE:  The following 
demonstration is for the Operator’s 
Terminal functions of a large-scale 
Building Automation System.  Edit as 
necessary for smaller systems. 

5. Witnessed demonstration of ECC functions shall consist of: 

a. Running each specified report. 

b. Display and demonstrate each data entry to show site specific 

customizing capability.  Demonstrate parameter changes. 

c. Step through penetration tree, display all graphics, demonstrate 

dynamic update, and direct access to graphics. 

d. Execute digital and analog commands in graphic mode. 

e. Demonstrate DDC loop precision and stability via trend logs of 

inputs and outputs (6 loops minimum). 

f. Demonstrate EMS performance via trend logs and command trace. 

g. Demonstrate scan, update, and alarm responsiveness. 

h. Demonstrate spreadsheet/curve plot software, and its integration 

with database. 

i. Demonstrate on-line user guide, and help function and mail 

facility.

j. Demonstrate digital system configuration graphics with 

interactive upline and downline load, and demonstrate specified 

diagnostics.

k. Demonstrate multitasking by showing dynamic curve plot, and 

graphic construction operating simultaneously via split screen. 

l. Demonstrate class programming with point options of beep 

duration, beep rate, alarm archiving, and color banding. 

----- END ----- 
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SECTION 23 21 13 
HYDRONIC PIPING 

PART 1 - GENERAL

1.1 DESCRIPTION

A. Water piping to connect HVAC equipment, including the following:

1. Chilled water, condenser water, and drain piping.

2. Extension of domestic water make-up piping.

1.2 RELATED WORK

A. Section 01 00 00, GENERAL REQUIREMENTS. 

B. Section 01 33 23, SHOP DRAWINGS, PRODUCT DATA, and SAMPLES. 

C. Section 03 30 00, CAST-IN-PLACE CONCRETE.

D. Section 13 05 41, SEISMIC RESTRAINT REQUIREMENTS FOR NON-STRUCTURAL 

 COMPONENTS: Seismic restraints for piping. 

E. Section 23 05 11, COMMON WORK RESULTS FOR HVAC: General mechanical 

requirements and items, which are common to more than one section of 

Division 23. 

F. Section 23 21 23, HYDRONIC PUMPS: Pumps. 

G. Section 23 07 11, HVAC INSULATION: Piping insulation. 

H. Section 23 25 00, HVAC WATER TREATMENT: Water treatment for open and 

closed systems. 

J. Section 23 09 23, DIRECT-DIGITAL CONTROL SYSTEM FOR HVAC: Temperature 

and pressure sensors and valve operators. 

1.3 QUALITY ASSURANCE

A. Section 23 05 11, COMMON WORK RESULTS FOR HVAC, which includes welding 

qualifications.

B. Submit prior to welding of steel piping a certificate of Welder’s 

certification. The certificate shall be current and not more than one 

year old. 

1.4 SUBMITTALS

A. Submit in accordance with Section 01 33 23, SHOP DRAWINGS, PRODUCT 

DATA, and SAMPLES. 

B. Manufacturer's Literature and Data:

1. Pipe and equipment supports. Submit calculations for constant 

support hangers.

2. Pipe and tubing, with specification, class or type, and schedule.

3. Pipe fittings, including miscellaneous adapters and special 

fittings.

4. Flanges, gaskets and bolting.
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5. Valves of all types.

6. Strainers.

7. Flexible connectors for water service.

8. Pipe alignment guides.

 9. All specified hydronic system components.  

10. Water flow measuring devices.  

11. Gages.  

12. Thermometers and test wells.  

13. Seismic bracing details for piping. 

C. Manufacturer's certified data report, Form No. U-1, for ASME pressure 

vessels:

1. Air separators.

2. Expansion tanks.

D. Submit the welder’s qualifications in the form of a current (less than 

one year old) and formal certificate.

E. Coordination Drawings: Refer to Article, SUBMITTALS of Section 23 05 

11, COMMON WORK RESULTS FOR HVAC.

F. As-Built Piping Diagrams: Provide drawing as follows for chilled water, 

and condenser water system and other piping systems and equipment.

1. One wall-mounted stick file with complete set of prints. Mount stick 

file in the chiller plant or control room along with control diagram 

stick file. 

2. One complete set of reproducible drawings.

3. One complete set of drawings in electronic Autocad and pdf format.

1.5 APPLICABLE PUBLICATIONS

A. The publications listed below form a part of this specification to the 

extent referenced. The publications are referenced in the text by the 

basic designation only. American National Standards Institute, Inc. 

B. American Society of Mechanical Engineers/American National Standards 

Institute, Inc. (ASME/ANSI):

B1.20.1-83(R2006).......Pipe Threads, General Purpose (Inch) 

B16.4-06................Gray Iron Threaded FittingsB16.18-01 Cast 

Copper Alloy Solder joint Pressure fittings

B16.23-02...............Cast Copper Alloy Solder joint Drainage 

fittings

B40.100-05..............Pressure Gauges and Gauge Attachments 
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C. American National Standards Institute, Inc./Fluid Controls Institute 

(ANSI/FCI):

70-2-2006...............Control Valve Seat Leakage 

D. American Society of Mechanical Engineers (ASME): 

B16.1-98................Cast Iron Pipe Flanges and Flanged Fittings 

B16.3-2006..............Malleable Iron Threaded Fittings: Class 150 and 

300

B16.4-2006..............Gray Iron Threaded Fittings: (Class 125 and 

250)

B16.5-2003..............Pipe Flanges and Flanged Fittings: NPS ½ 

through NPS 24 Metric/Inch Standard 

B16.9-07................Factory Made Wrought Butt Welding Fittings 

B16.11-05...............Forged Fittings, Socket Welding and Threaded 

B16.18-01...............Cast Copper Alloy Solder Joint Pressure 

Fittings

B16.22-01...............Wrought Copper and Bronze Solder Joint Pressure 

Fittings.

B16.24-06...............Cast Copper Alloy Pipe Flanges and Flanged 

Fittings

B16.39-06...............Malleable Iron Threaded Pipe Unions 

B16.42-06...............Ductile Iron Pipe Flanges and Flanged Fittings 

B31.1-08................Power Piping 

E. American Society for Testing and Materials (ASTM):

A47/A47M-99 (2004)......Ferritic Malleable Iron Castings

A53/A53M-07.............Standard Specification for Pipe, Steel, Black 

and Hot-Dipped, Zinc-Coated, Welded and 

Seamless

A106/A106M-08...........Standard Specification for Seamless Carbon 

Steel Pipe for High-Temperature Service 

A126-04.................Standard Specification for Gray Iron Castings 

for Valves, Flanges, and Pipe Fittings

A183-03 ................ Standard Specification for Carbon Steel Track 

Bolts and Nuts  

A216/A216M-08 .......... Standard Specification for Steel Castings, 

Carbon, Suitable for Fusion Welding, for High 

Temperature Service  
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A234/A234M-07 .......... Piping Fittings of Wrought Carbon Steel and 

Alloy Steel for Moderate and High Temperature 

Service  

A307-07 ................ Standard Specification for Carbon Steel Bolts 

and Studs, 60,000 PSI Tensile Strength 

A536-84 (2004) ......... Standard Specification for Ductile Iron Castings  

A615/A615M-08 .......... Deformed and Plain Carbon Steel Bars for 

Concrete Reinforcement 

A653/A 653M-08 ......... Steel Sheet, Zinc-Coated (Galvanized) or Zinc-

Iron Alloy Coated (Galvannealed) By the Hot-Dip 

Process 

B32-08 ................. Standard Specification for Solder Metal  

B62-02 ................. Standard Specification for Composition Bronze or 

Ounce Metal Castings  

B88-03 ................. Standard Specification for Seamless Copper Water 

Tube  

B209-07 ................ Aluminum and Aluminum Alloy Sheet and Plate  

C177-04  ............... Standard Test Method for Steady State Heat Flux 

Measurements and Thermal Transmission Properties 

by Means of the Guarded Hot Plate Apparatus  

C533-07 ................ Calcium Silicate Block and Pipe Thermal 

Insulation  

C552-07 ................ Cellular Glass Thermal Insulation  

C591-08 ................ Unfaced Preformed Rigid Cellular 

Polyisocyanurate Thermal Insulation 

F. American Water Works Association (AWWA):

C110-08.................Ductile Iron and Grey Iron Fittings for Water 

G. American Welding Society (AWS):

B2.1-02.................Standard Welding Procedure Specification 

H. Copper Development Association, Inc. (CDA):

CDA A4015-06............Copper Tube Handbook 

J. Manufacturers Standardization Society (MSS) of the Valve and Fitting 

Industry, Inc.:

SP-67-02a...............Butterfly Valves

SP-71-05................Gray Iron Swing Check Valves, Flanged and 

Threaded Ends 

SP-80-08................Bronze Gate, Globe, Angle and Check Valves
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SP-85-02................Cast Iron Globe and Angle Valves, Flanged and 

Threaded Ends 

SP-110-96...............Ball Valves Threaded, Socket-Welding, Solder 

Joint, Grooved and Flared Ends 

SP-125-00...............Gray Iron and Ductile Iron In-line, Spring 

Loaded, Center-Guided Check Valves 

L. Tubular Exchanger Manufacturers Association: TEMA 9th Edition, 2007

1.6 SPARE PARTS 

A. For mechanical pressed sealed fittings provide tools required for each 

pipe size used at the facility. 

PART 2 - PRODUCTS 

2.1 PIPE AND EQUIPMENT SUPPORTS, PIPE SLEEVES, AND WALL AND CEILING PLATES

A. Provide in accordance with Section 23 05 11, COMMON WORK RESULTS FOR 

HVAC and STEAM GENERATION.

2.2 PIPE AND TUBING

A. Chilled Water, Condenser Water, and Vent Piping:

1. Steel: ASTM A53 Grade B, seamless or ERW, Schedule 40. 

B. Extension of Domestic Water Make-up Piping: ASTM B88, Type K or L, hard 

drawn copper tubing.

C. Pipe supports, including insulation shields, for above ground piping: 

Section 23 05 11, COMMON WORK RESULTS FOR HVAC. 

2.3 FITTINGS FOR STEEL PIPE

A. 50 mm (2 inches) and Smaller: Screwed or welded joints.

1. Butt welding: ASME B16.9 with same wall thickness as connecting 

piping.

2. Forged steel, socket welding or threaded: ASME B16.11.

3. Screwed: 150 pound malleable iron, ASME B16.3. 125 pound cast iron, 

ASME B16.4, may be used in lieu of malleable iron. Bushing reduction 

of a single pipe size, or use of close nipples, is not acceptable.

4. Unions: ASME B16.39.

5. Water hose connection adapter: Brass, pipe thread to 20 mm (3/4 

inch) garden hose thread, with hose cap nut. 

B. 65 mm (2-1/2 inches) and Larger: Welded or flanged joints.

1. Butt welding fittings: ASME B16.9 with same wall thickness as 

connecting piping. Elbows shall be long radius type, unless 

otherwise noted.

2. Welding flanges and bolting: ASME B16.5: 
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a. Water service: Weld neck (slip-on not allowed), plain face, with 

6 mm (1/8 inch) thick full face neoprene gasket suitable for 104 

degrees C (220 degrees F).

b. Flange bolting: Carbon steel machine bolts or studs and nuts, 

ASTM A307, Grade B.

C. Welded Branch and Tap Connections: Forged steel weldolets, or 

branchlets and threadolets may be used for branch connections up to one 

pipe size smaller than the main. Forged steel half-couplings, ASME 

B16.11 may be used for drain, vent and gage connections.

2.4 FITTINGS FOR COPPER TUBING

A. Joints:

1. Solder Joints: Joints shall be made up in accordance with 

recommended practices of the materials applied. Apply 95/5 tin and 

antimony on all copper piping. 

B. Bronze Flanges and Flanged Fittings: ASME B16.24.

C. Fittings: ANSI/ASME B16.18 cast copper or ANSI/ASME B16.22 solder 

wrought copper. 

2.6 DIELECTRIC FITTINGS

A. Provide where copper tubing and ferrous metal pipe are joined.

B. 50 mm (2 inches) and Smaller: Threaded dielectric union, ASME B16.39.

C. 65 mm (2 1/2 inches) and Larger: Flange union with dielectric gasket 

and bolt sleeves, ASME B16.42.

D. Temperature Rating, 99 degrees C (210 degrees F).

E. Contractor’s option: On pipe sizes 2” and smaller, screwed end brass 

ball valves may be used in lieu of dielectric unions. 

2.7 SCREWED JOINTS

A. Pipe Thread: ANSI B1.20.

B. Lubricant or Sealant: Oil and graphite or other compound approved for 

the intended service.

2.8 VALVES

A. Asbestos packing is not acceptable.

B. All valves of the same type shall be products of a single manufacturer.

C. Provide chain operators for valves 150 mm (6 inches) and larger when 

the centerline is located 2400 mm (8 feet) or more above the floor or 

operating platform.

D. Shut-Off Valves 

1. Ball Valves (Pipe sizes 2” and smaller): MSS-SP 110, screwed or 

solder connections, brass or bronze body with chrome-plated ball 
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with full port and Teflon seat at 2760 kPa (400 psig) working 

pressure rating. Provide stem extension to allow operation without 

interfering with pipe insulation. 

2. Butterfly Valves (Pipe Sizes 2-1/2” and larger): Provide stem 

extension to allow 50 mm (2 inches) of pipe insulation without 

interfering with valve operation. MSS-SP 67, flange lug type or 

grooved end rated 1205 kPa (175 psig) working pressure at 93 degrees 

C (200 degrees F). Valves shall be ANSI Leakage Class VI and rated 

for bubble tight shut-off to full valve pressure rating.  Valve 

shall be rated for dead end service and bi-directional flow 

capability to full rated pressure.  Not permitted for direct buried 

pipe applications. 

a. Body: Cast iron, ASTM A126, Class B. Malleable iron, ASTM A47 

electro-plated, or ductile iron, ASTM A536, Grade 65-45-12 

electro-plated.

b. Trim: Bronze, aluminum bronze, or 300 series stainless steel 

disc, bronze bearings, 316 stainless steel shaft and 

manufacturer's recommended resilient seat. Resilient seat shall 

be field replaceable, and fully line the body to completely 

isolate the body from the product. A phosphate coated steel shaft 

or stem is acceptable, if the stem is completely isolated from 

the product.

c. Actuators: Field interchangeable. Valves for balancing service 

shall have adjustable memory stop to limit open position.   

1) Valves 150 mm (6 inches) and smaller: Lever actuator with 

minimum of seven locking positions, except where chain wheel 

is required.

2) Valves 200 mm (8 inches) and larger: Enclosed worm gear with 

handwheel, and where required, chain-wheel operator.

F. Check Valves 

1. Non-Slam or Silent Check Valve: Spring loaded double disc swing 

check or internally guided flat disc lift type check for bubble 

tight shut-off. Provide where check valves are shown in chilled 

water water piping. Check valves incorporating a balancing feature 

may be used.

a. Body: MSS-SP 125 cast iron, ASTM A126, Class B, or steel, ASTM 

A216, Class WCB, or ductile iron, ASTM 536, flanged, grooved, or 

wafer type.
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b. Seat, disc and spring: 18-8 stainless steel, or bronze, ASTM B62. 

Seats may be elastomer material.

2.10 STRAINERS

A. Basket Type for Condenser Water or Y Type for Chilled Water.

1. Screens: Bronze, monel metal or 18-8 stainless steel, free area not 

less than 2-1/2 times pipe area, with perforations as follows: 1.1 

mm (0.045 inch) diameter perforations for 100 mm (4 inches) and 

larger: 3.2 mm (0.125 inch) diameter perforations.

B. Suction Diffusers: Specified in Section 23 21 23, HYDRONIC PUMPS. 

2.11 FLEXIBLE CONNECTORS FOR WATER SERVICE

A. Flanged Spool Connector: 

1. Single arch or multiple arch type. Tube and cover shall be 

constructed of chlorobutyl elastomer with full faced integral 

flanges to provide a tight seal without gaskets. Connectors shall be 

internally reinforced with high strength synthetic fibers 

impregnated with rubber or synthetic compounds as recommended by 

connector manufacturer, and steel reinforcing rings. 

2. Working pressures and temperatures shall be as follows: 

a. Connector sizes 50 mm to 100 mm (2 inches to 4 inches), 1137 kPa 

(165psig) at 121 degrees C (250 degrees F). 

b. Connector sizes 125 mm to 300 mm (5 inches to 12 inches), 965 kPa 

(140 psig) at 121 degrees C (250 degrees F). 

3. Provide ductile iron retaining rings and control units. 

2.13 HYDRONIC SYSTEM COMPONENTS

A. Air Purger: Cast iron or fabricated steel, 861 kPa (125 psig) water 

working pressure, for in-line installation.

B. Diaphragm Type Pre-Pressurized Expansion Tank: ASME Pressure Vessel 

Code construction for 861 kPa (125 psig) working pressure, welded steel 

shell, rust-proof coated, with a flexible elastomeric diaphragm 

suitable for a maximum operating temperature of 116 degrees C (240 

degrees F). Provide Form No. U-1. Tank shall be equipped with system 

connection, drain connection, standard air fill valve and be factory 

pre-charged to a minimum of 83 kPa (12 psig).

C. Automatic Air Vent Valves (where shown): Cast iron or semi-steel body, 

1034 kPa (150 psig) working pressure, stainless steel float, valve, 

valve seat and mechanism, minimum 15 mm (1/2 inch) water connection and 

6 mm (1/4 inch) air outlet.  Air outlet shall be piped to the nearest 

floor drain.
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2.14 WATER FILTERS AND POT CHEMICAL FEEDERS

 See section 23 25 00, HVAC WATER TREATMENT, Article 2.2, CHEMICAL  

 TREATMENT FOR CLOSED LOOP SYSTEMS. 

2.15 GAGES, PRESSURE AND COMPOUND

A. ASME B40.100, Accuracy Grade 1A, (pressure, vacuum, or compound for 

water), initial mid-scale accuracy 1 percent of scale (Qualify grade), 

metal or phenolic case, 115 mm (4-1/2 inches) in diameter, 6 mm (1/4 

inch) NPT bottom connection, white dial with black graduations and 

pointer, clear glass or acrylic plastic window, suitable for board 

mounting. Provide red "set hand" to indicate normal working pressure.

B. Provide brass lever handle union cock. Provide brass/bronze pressure 

snubber for gages in water service.

C. Range of Gages: Provide range equal to at least 130 percent of normal 

operating range.

1. For condenser water suction (compound): Minus 100 kPa (30 inches Hg) 

to plus 700 kPa (100 psig). 

2.16 PRESSURE/TEMPERATURE TEST PROVISIONS

A. Pete's Plug: 6 mm (1/4 inch) MPT by 75 mm (3 inches) long, brass body 

and cap, with retained safety cap, nordel self-closing valve cores, 

permanently installed in piping where shown, or in lieu of pressure 

gage test connections shown on the drawings. 

B. Provide one each of the following test items to the Resident Engineer:

1. 6 mm (1/4 inch) FPT by 3 mm (1/8 inch) diameter stainless steel 

pressure gage adapter probe for extra long test plug. PETE'S 500 XL 

is an example.

2. 90 mm (3-1/2 inch) diameter, one percent accuracy, compound gage, –—

100 kPa (30 inches) Hg to 700 kPa (100 psig) range.

3. 0 - 104 degrees C (220 degrees F) pocket thermometer one-half degree 

accuracy, 25 mm (one inch) dial, 125 mm (5 inch) long stainless 

steel stem, plastic case.

2.17 THERMOMETERS

A. Mercury or organic liquid filled type, red or blue column, clear 

plastic window, with 150 mm (6 inch) brass stem, straight, fixed or 

adjustable angle as required for each in reading.

B.  Case: Chrome plated brass or aluminum with enamel finish.

C.  Scale: Not less than 225 mm (9 inches), range as described below, two 

degree graduations.
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D. Separable Socket (Well): Brass, extension neck type to clear pipe 

insulation.

E. Scale ranges: 

1. Chilled Water and Condenser Water: -38 degrees C (32-100 degrees F). 

PART 3 - EXECUTION

3.1 GENERAL

A. The drawings show the general arrangement of pipe and equipment but do 

not show all required fittings and offsets that may be necessary to 

connect pipes to equipment, fan-coils, coils, radiators, etc., and to 

coordinate with other trades. Provide all necessary fittings, offsets 

and pipe runs based on field measurements and at no additional cost to 

the government. Coordinate with other trades for space available and 

relative location of HVAC equipment and accessories to be connected on 

ceiling grid. Pipe location on the drawings shall be altered by 

contractor where necessary to avoid interferences and clearance 

difficulties.

B. Store materials to avoid excessive exposure to weather or foreign 

materials. Keep inside of piping relatively clean during installation 

and protect open ends when work is not in progress.

C. Support piping securely. Refer to PART 3, Section 23 05 11, COMMON WORK 

RESULTS FOR HVAC.

D. Install piping generally parallel to walls and column center lines, 

unless shown otherwise on the drawings. Space piping, including 

insulation, to provide 25 mm (one inch) minimum clearance between 

adjacent piping or other surface. Unless shown otherwise, slope drain 

piping down in the direction of flow not less than 25 mm (one inch) in 

12 m (40 feet). Provide eccentric reducers to keep bottom of sloped 

piping flat.

E. Locate and orient valves to permit proper operation and access for 

maintenance of packing, seat and disc. Generally locate valve stems in 

overhead piping in horizontal position. Provide a union adjacent to one 

end of all threaded end valves. Control valves usually require reducers 

to connect to pipe sizes shown on the drawing. Install butterfly valves 

with the valve open as recommended by the manufacturer to prevent 

binding of the disc in the seat.

F. Offset equipment connections to allow valving off for maintenance and 

repair with minimal removal of piping. Provide flexibility in equipment 
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connections and branch line take-offs with 3-elbow swing joints where 

noted on the drawings.

G. Tee water piping runouts or branches into the side of mains or other 

branches. Avoid bull-head tees, which are two return lines entering 

opposite ends of a tee and exiting out the common side.

H. Provide manual or automatic air vent at all piping system high points 

and drain valves at all low points.  Install piping to floor drains 

from all automatic air vents. 

I. Connect piping to equipment as shown on the drawings. Install 

components furnished by others such as:

1. Water treatment pot feeders and condenser water treatment systems.

2. Flow elements (orifice unions), control valve bodies, flow switches, 

pressure taps with valve, and wells for sensors.

J. Thermometer Wells: In pipes 65 mm (2-1/2 inches) and smaller increase 

the pipe size to provide free area equal to the upstream pipe area.

K. Where copper piping is connected to steel piping, provide dielectric 

connections.

3.2 PIPE JOINTS

A. Welded: Beveling, spacing and other details shall conform to ASME B31.1 

and AWS B2.1. See Welder’s qualification requirements under "Quality 

Assurance" in Section 23 05 11, COMMON WORK RESULTS FOR HVAC.

B. Screwed: Threads shall conform to ASME B1.20; joint compound shall be 

applied to male threads only and joints made up so no more than three 

threads show. Coat exposed threads on steel pipe with joint compound, 

or red lead paint for corrosion protection.

C. 125 Pound Cast Iron Flange (Plain Face): Mating flange shall have 

raised face, if any, removed to avoid overstressing the cast iron 

flange.

D. Solvent Welded Joints: As recommended by the manufacturer. 

3.4 SEISMIC BRACING ABOVEGROUND PIPING 

 Provide in accordance with Section 13 05 41, SEISMIC RESTRAINT  

 REQUIREMENTS FOR NON-STRUCTURAL COMPONENTS. 

3.5 LEAK TESTING ABOVEGROUND PIPING 

A. Inspect all joints and connections for leaks and workmanship and make 

corrections as necessary, to the satisfaction of the Resident Engineer. 

Tests may be either of those below, or a combination, as approved by 

the Resident Engineer.
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B. An operating test at design pressure, and for hot systems, design 

maximum temperature.

C. A hydrostatic test at 1.5 times design pressure. For water systems the 

design maximum pressure would usually be the static head, or expansion 

tank maximum pressure, plus pump head. Factory tested equipment 

(convertors, exchangers, coils, etc.) need not be field tested. Isolate 

equipment where necessary to avoid excessive pressure on mechanical 

seals and safety devices.

3.6 FLUSHING AND CLEANING PIPING SYSTEMS

A. Water Piping: Clean systems as recommended by the suppliers of 

chemicals specified in Section 23 25 00, HVAC WATER TREATMENT.

1. Initial flushing: Remove loose dirt, mill scale, metal chips, weld 

beads, rust, and like deleterious substances without damage to any 

system component. Provide temporary piping or hose to bypass coils, 

control valves, exchangers and other factory cleaned equipment 

unless acceptable means of protection are provided and subsequent 

inspection of hide-out areas takes place. Isolate or protect clean 

system components, including pumps and pressure vessels, and remove 

any component which may be damaged. Open all valves, drains, vents 

and strainers at all system levels. Remove plugs, caps, spool 

pieces, and components to facilitate early debris discharge from 

system. Sectionalize system to obtain debris carrying velocity of 

1.8 m/S (6 feet per second), if possible. Connect dead-end supply 

and return headers as necessary. Flush bottoms of risers. Install 

temporary strainers where necessary to protect down-stream 

equipment. Supply and remove flushing water and drainage by various 

type hose, temporary and permanent piping and Contractor's booster 

pumps. Flush until clean as approved by the Resident Engineer.

2. Cleaning: Using products supplied in Section 23 25 00, HVAC WATER 

TREATMENT, circulate systems at normal temperature to remove 

adherent organic soil, hydrocarbons, flux, pipe mill varnish, pipe 

joint compounds, iron oxide, and like deleterious substances not 

removed by flushing, without chemical or mechanical damage to any 

system component. Removal of tightly adherent mill scale is not 

required. Keep isolated equipment which is "clean" and where 

dead-end debris accumulation cannot occur. Sectionalize system if 

possible, to circulate at velocities not less than 1.8 m/S (6 feet 

per second). Circulate each section for not less than four hours. 
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Blow-down all strainers, or remove and clean as frequently as 

necessary. Drain and prepare for final flushing.

3. Final Flushing: Return systems to conditions required by initial 

flushing after all cleaning solution has been displaced by clean 

make-up. Flush all dead ends and isolated clean equipment. Gently 

operate all valves to dislodge any debris in valve body by 

throttling velocity. Flush for not less than one hour.

3.7 WATER TREATMENT

A. Close and fill system as soon as possible after final flushing to 

minimize corrosion.

B. Charge systems with chemicals specified in Section 23 25 00, HVAC WATER 

TREATMENT.

C. Utilize this activity, by arrangement with the Resident Engineer, for 

instructing VA operating personnel.

3.8 OPERATING AND PERFORMANCE TEST AND INSTRUCTION

A. Refer to PART 3, Section 23 05 11, COMMON WORK RESULTS FOR HVAC and 

STEAM GENERATION. 

B. Adjust red set hand on pressure gages to normal working pressure. 

- - - E N D - - - 
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RORSECTION 23 21 23 
HYDRONIC PUMPS 

PART 1 - GENERAL 

1.1 DESCRIPTION 

A. Hydronic pumps for Heating, Ventilating and Air Conditioning. 

1.2 RELATED WORK 

A. Section 01 00 00, GENERAL REQUIREMENTS. 

B. Section 01 33 23, SHOP DRAWINGS, PRODUCT DATA, and SAMPLES. 

C. Section 13 05 41, SEISMIC RESTRAINT REQUIREMENTS FOR NON-STRUCTURAL 

COMPONENTS.

D. Section 23 05 11, COMMON WORK RESULTS FOR HVAC. 

E. Section 23 05 41, NOISE AND VIBRATION CONTROL FOR HVAC PIPING and 

EQUIPMENT.

F. Section 23 21 13, HYDRONIC PIPING. 

G. Section 23 05 12, GENERAL MOTOR REQUIREMENTS FOR HVAC EQUIPMENT. 

H. Section 26 29 11, LOW-VOLTAGE MOTOR STARTERS. 

1.3 QUALITY ASSURANCE

A. Refer to Paragraph, QUALITY ASSURANCE, in Section 23 05 11, COMMON WORK 

RESULTS FOR HVAC and STEAM GENERATION. 

B. Design Criteria: 

1. Pumps design and manufacturer shall conform to Hydraulic Institute 

Standards.

2. Pump sizes, capacities, pressures, operating characteristics and 

efficiency shall be as scheduled. 

3. Head-capacity curves shall slope up to maximum head at shut-off. 

Curves shall be relatively flat for closed systems. Select pumps near 

the midrange of the curve, so the design capacity falls to the left 

of the best efficiency point, to allow a cushion for the usual drift 

to the right in operation, without approaching the pump curve end 

point and possible cavitation and unstable operation. Select pumps 

for open systems so that required net positive suction head (NPSHR) 

does not exceed the net positive head available (NPSHA). 

4. Pump Driver: Furnish with pump. Size shall be non-overloading at any 

point on the head-capacity curve, including in a parallel or series 

pumping installation with one pump in operation. 

5. Provide all pumps with motors, impellers, drive assemblies, bearings, 

coupling guard and other accessories specified. Statically and 

dynamically balance all rotating parts. 
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6. Furnish each pump and motor with a nameplate giving the manufacturers 

name, serial number of pump, capacity in GPM and head in feet at 

design condition, horsepower, voltage, frequency, speed and full load 

current and motor efficiency. 

7. Test all pumps before shipment. The manufacturer shall certify all 

pump ratings. 

8. After completion of balancing, provide replacement of impellers or 

trim impellers to provide specified flow at actual pumping head, as 

installed.

C. Allowable Vibration Tolerance for Pump Units: Section 23 05 41, NOISE 

AND VIBRATION CONTROL FOR HVAC PIPING and EQUIPMENT. 

1.4 SUBMITTALS 

A. Submit in accordance with Section 01 33 23, SHOP DRAWINGS, PRODUCT DATA, 

and SAMPLES. 

B. Manufacturer's Literature and Data: 

1. Pumps and accessories. 

2. Motors and drives. 

3. Variable speed motor controllers. 

C. Manufacturer's installation, maintenance and operating instructions, in 

accordance with Section 23 05 11, COMMON WORK RESULTS FOR HVAC.

D. Characteristic Curves: Head-capacity, efficiency-capacity, brake 

horsepower-capacity, and NPSHR-capacity for each pump and for combined 

pumps in parallel or series service. Identify pump and show fluid 

pumped, specific gravity, pump speed and curves plotted from zero flow 

to maximum for the impeller being furnished and at least the maximum 

diameter impeller that can be used with the casing. 

1.5 APPLICABLE PUBLICATIONS 

A. The publications listed below form a part of this specification to the 

extent referenced. The publications are referenced in the text by the 

basic designation only: 

B. American Iron and Steel Institute (AISI): 

AISI 1045...............Cold Drawn Carbon Steel Bar, Type 1045 

AISI 416................Type 416 Stainless Steel 

C. American National Standards Institute (ANSI): 

ANSI B15.1-00(R2008)....... Safety Standard for Mechanical Power 

Transmission Apparatus 

ANSI B16.1-05...........Cast Iron Pipe Flanges and Flanged Fittings, 

Class 25, 125, 250 and 800 

D. American Society for Testing and Materials (ASTM): 

A48-03 (2008)...........Standard Specification for Gray Iron Castings 
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B62-2009................Standard Specification for Composition Bronze or 

Ounce Metal Castings 

E. Maintenance and Operating Manuals in accordance with Section 01 00 00, 

General Requirements. 

1.6 DEFINITIONS 

A. Capacity: Liters per second (L/s) (Gallons per minute (GPM) of the fluid 

pumped.

B. Head: Total dynamic head in kPa (feet) of the fluid pumped.

C. Flat head-capacity curve: Where the shutoff head is less than 1.16 times 

the head at the best efficiency point. 

1.7 SPARE MATERIALS 

A. Furnish one spare seal and casing gasket for each pump to the Resident 

Engineer.

PART 2 - PRODUCTS

2.1 CENTRIFUGAL PUMPS, BRONZE FITTED 

A. General:

1. Provide pumps that will operate continuously without overheating 

bearings or motors at every condition of operation on the pump curve, 

or produce noise audible outside the room or space in which 

installed.

2. Provide pumps of size, type and capacity as indicated, complete with 

electric motor and drive assembly, unless otherwise indicated.

Design pump casings for the indicated working pressure and factory 

test at 1½ times the designed pressure. 

3. Provide pumps of the same type, the product of a single manufacturer, 

with pump parts of the same size and type interchangeable. 

4. General Construction Requirements 

a. Balance:  Rotating parts, statically and dynamically. 

b. Construction:  To permit servicing without breaking piping or 

motor connections. 

c. Pump Motors:  Provide high efficiency motors, inverter duty for 

variable speed service.  Refer to Section 23 05 12, GENERAL MOTOR 

REQUIREMNTS FOR HVAC and STEAM GENERATION EQUIPMENT.  Motors shall 

be Open Drip Proof and operate at 1750 rpm unless noted otherwise. 

d. Provide coupling guards that meet ANSI B15.1, Section 8 and OSHA 

requirements.

e. Pump Connections:  Flanged. 

f. Pump shall be factory tested. 

g. Performance:  As scheduled on the Contract Drawings. 

5. Variable Speed Pumps: 
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a. The pumps shall be the type shown on the drawings and specified 

herein flex coupled to an open drip-proof motor. 

b. Variable Speed Motor Controllers: Refer to Section 26 29 11, LOW-

VOLTAGE MOTOR STARTERS and to Section 23 05 11, COMMON WORK 

RESULTS FOR HVAC paragraph, Variable Speed Motor Controllers. 

Furnish controllers with pumps and motors. 

c. Pump operation and speed control shall be as shown on the 

drawings.

B. Base Mounted End Suction Type: 

1. Casing and Bearing Housing: Close-grained cast iron, ASTM A48. 

2. Casing Wear Rings: Bronze. 

3. Suction and Discharge: Plain face flange, 850 kPa (125 psig), ANSI 

B16.1.

4. Casing Vent: Manual brass cock at high point. 

5. Casing Drain and Gage Taps: 15 mm (1/2-inch) plugged connections 

minimum size. 

6. Impeller: Bronze, ASTM B62, enclosed type, keyed to shaft. 

7. Shaft: Steel, AISI Type 1045 or stainless steel. 

8. Shaft Seal: Manufacturer's standard mechanical type to suit pressure 

and temperature and fluid pumped. 

9. Shaft Sleeve: Bronze or stainless steel. 

10. Motor: Furnish with pump. Refer to Section 23 05 12, GENERAL MOTOR 

REQUIREMENTS FOR HVAC EQUIPMENT. 

11. Base Mounted Pumps: 

a. Designed for disassembling for service or repair without 

disturbing the piping or removing the motor. 

b. Impeller Wear Rings: Bronze. 

c. Shaft Coupling: Non-lubricated steel flexible type or spacer type 

with coupling guard, ANSI B15.1, bolted to the baseplate. 

d. Bearings (Double-Suction pumps): Regreaseable ball or roller type.

Provide lip seal and slinger outboard of each bearing. 

e. Base: Cast iron or fabricated steel for common mounting to a 

concrete base. 

f. Close-coupled: allowed for retro-fit project when physical 

dimensions limit maximum frame dimensions. 

12. Provide line sized shut-off valve and suction strainer, maintain 

manufacturer recommended straight pipe length on pump suction (with 

blow down valve).  Contractor option: Provide suction diffuser as 

follows:
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a. Body: Cast iron with steel inlet vanes and combination 

diffuser-strainer-orifice cylinder with 5 mm (3/16-inch) diameter 

openings for pump protection. Provide taps for strainer blowdown 

and gage connections. 

b. Provide adjustable foot support for suction piping. 

c. Strainer free area: Not less than five times the suction piping. 

d. Provide disposable start-up strainer. 

PART 3 – EXECUTION 

3.1 INSTALLATION 

A. Follow manufacturer's written instructions for pump mounting and 

start-up. Access/Service space around pumps shall not be less than 

minimum space recommended by pumps manufacturer. 

B. Provide drains for bases and seals for base mounted pumps, piped to and 

discharging into floor drains. 

C. Coordinate location of thermometer and pressure gauges as per Section 23 

21 13, HYDRONIC PIPING. 

3.2 START-UP 

A. Verify that the piping system has been flushed, cleaned and filled. 

B. Lubricate pumps before start-up. 

C. Prime the pump, vent all air from the casing and verify that the 

rotation is correct. To avoid damage to mechanical seals, never start or 

run the pump in dry condition. 

D. Verify that correct size heaters-motor over-load devices are installed 

for each pump controller unit. 

E. Field modifications to the bearings and or impeller (including trimming) 

are not permitted.  If the pump does not meet the specified vibration 

tolerance send the pump back to the manufacturer for a replacement pump. 

All modifications to the pump shall be performed at the factory. 

F. Ensure the disposable strainer is free of debris prior to testing and 

balancing of the hydronic system. 

G. After several days of operation, replace the disposable start-up 

strainer with a regular strainer in the suction diffuser. 

- - - E N D - - - 
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SECTION 23 25 00 
HVAC WATER TREATMENT 

PART 1 - GENERAL

1.1 DESCRIPTION

A. This section specifies cleaning and treatment of circulating HVAC water 

systems, including the following.

1. Cleaning compounds.

2. Chemical treatment for closed loop heat transfer systems.

3. Chemical treatment for open loop systems.

1.2 RELATED WORK

A. Test requirements and instructions on use of equipment/system: Section 

01 00 00, GENERAL REQUIREMENTS. 

B. General mechanical requirements and items, which are common to more 

than one section of Division 23: Section 23 05 11, COMMON WORK RESULTS 

FOR HVAC.

C. Piping and valves: Section 23 21 13, HYDRONIC PIPING.

D. Cooling Towers: Section 23 65 00, COOLING TOWERS.

1.3 QUALITY ASSURANCE

A. Refer to paragraph, QUALITY ASSURANCE in Section 23 05 11, COMMON WORK 

RESULTS FOR HVAC.

B. Technical Services: Provide the services of an experienced water 

treatment chemical engineer or technical representative to direct 

flushing, cleaning, pre-treatment, training, debugging, and acceptance 

testing operations; direct and perform chemical limit control during 

construction period and monitor systems for a period of 12 months after 

acceptance, including not less than 6 service calls and written status 

reports. Emergency calls are not included. During this period perform 

monthly tests of the cooling tower for Legionella pneumophila and 

submit reports stating Legionella bacteria count per millimeter. These 

tests shall be conducted in a certified laboratory and not by a 

technician in the field. Minimum service during construction/start-up 

shall be 6 hours. 

C. Chemicals: Chemicals shall be non-toxic approved by local authorities 

and meeting applicable EPA requirements.

1.4 SUBMITTALS 

A. Submit in accordance with Section 01 33 23, SHOP DRAWINGS, PRODUCT 

DATA, and SAMPLES.

B. Manufacturer's Literature and Data including:
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1. Cleaning compounds and recommended procedures for their use.

C. Water analysis verification.

D. Materials Safety Data Sheet for all proposed chemical compounds, based 

on U.S. Department of Labor Form No. L5B-005-4.

E. Maintenance and operating instructions in accordance with Section 

01 00 00, GENERAL REQUIREMENTS.

1.5 APPLICABLE PUBLICATIONS 

A. The publication listed below form a part of this specification to the 

extent referenced. The publications are referenced in the text by the 

basic designation only.

B. National Fire Protection Association (NFPA):

70-2008.................National Electric Code (NEC)

C. American Society for Testing and Materials (ASTM):

F441/F441M-02 (2008) ... Standard Specification for Chlorinated Poly 

(Vinyl Chloride) (CPVC) Plastic Pipe, Schedules 

40 and 80 

PART 2 - PRODUCTS

2.1 CLEANING COMPOUNDS

A. Alkaline phosphate or non-phosphate detergent/surfactant/specific to 

remove organic soil, hydrocarbons, flux, pipe mill varnish, pipe 

compounds, iron oxide, and like deleterious substances, with or without 

inhibitor, suitable for system wetted metals without deleterious 

effects.

B. All chemicals to be acceptable for discharge to sanitary sewer. 

C. Refer to Section 23 21 13, HYDRONIC PIPING, PART 3, for flushing and 

cleaning procedures.

2.2 CHEMICAL TREATMENT FOR CLOSED LOOP SYSTEMS

A. Inhibitor: Provide sodium nitrite/borate, molybdate-based inhibitor or 

other approved compound suitable for make-up quality and make-up rate 

and which will cause or enhance bacteria/corrosion problems or 

mechanical seal failure due to excessive total dissolved solids. Shot 

feed manually. Maintain inhibitor residual as determined by water 

treatment laboratory, taking into consideration residual and 

temperature effect on pump mechanical seals.

B. pH Control: Inhibitor formulation shall include adequate buffer to 

maintain pH range of 8.0 to 10.5.

C. Performance: Protect various wetted, coupled, materials of construction 

including ferrous, and red and yellow metals. Maintain system 
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essentially free of scale, corrosion, and fouling. Corrosion rate of 

following metals shall not exceed specified mills per year penetration; 

ferrous, 0-2; brass, 0-1; copper, 0-1. Inhibitor shall be stable at 

equipment skin surface temperatures and bulk water temperatures of not 

less than 121 degrees C (250 degrees F) and 52 degrees C (125 degrees 

Fahrenheit) respectively. Heat exchanger fouling and capacity reduction 

shall not exceed that allowed by fouling factor 0.0005. 

D. Pot Feeder: By-pass type, complete with necessary shut off valves, 

drain and air release valves, and system connections, for introducing 

chemicals into system, cast iron or steel tank with funnel or large 

opening on top for easy chemical addition. Feeders shall be 18.9 L 

(five gallon) minimum capacity at 860 kPa (125 psig) minimum working 

pressure.

2.5 EQUIPMENT AND MATERIALS IDENTIFICATION

 Refer to Section 23 05 11, COMMON WORK RESULTS FOR HVAC. 

PART 3 - EXECUTION

3.1 INSTALLATION

A. Delivery and Storage: Deliver all chemicals in manufacturer's sealed 

shipping containers. Store in designated space and protect from 

deleterious exposure and hazardous spills.

B. Install equipment furnished by the chemical treatment supplier and 

charge systems according to the manufacturer's instructions and as 

directed by the Technical Representative.

D. Before adding cleaning chemical to the closed system, all air handling 

coils and fan coil units should be isolated by closing the inlet and 

outlet valves and opening the bypass valves. This is done to prevent 

dirt and solids from lodging the coils. 

E. Do not valve in or operate system pumps until after system has been 

cleaned.

F. After chemical cleaning is satisfactorily completed, open the inlet and 

outlet valves to each coil and close the by-pass valves. Also, clean 

all strainers.

G. Perform tests and report results in accordance with Section 01 00 00, 

GENERAL REQUIREMENTS.

H. After cleaning is complete, and water PH is acceptable to manufacturer 

of water treatment chemical, add manufacturer-recommended amount of 

chemicals to systems. 
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I. Instruct VA personnel in system maintenance and operation in accordance 

with Section 01 00 00, GENERAL REQUIREMENTS.

- - - E N D - - - 

VETERANS AFFAIRS NORTHERN CALIFORNIA HEALTHCARE SYSTEM  
VANCHCS High Efficiency Chiller Installation         July 11, 2014 
Project No. 612A4-14-006 

VETERANS AFFAIRS NORTHERN CALIFORNIA HEALTHCARE SYSTEM  
VANCHCS High Efficiency Chiller Installation 100% CD July 11, 2014 
Project No. 612A4-14-006 



VETERANS AFFAIRS NORTHERN CALIFORNIA HEALTHCARE SYSTEM  
VANCHCS High Efficiency Chiller Installation 100% CD June 30, 2014
Project No. 612A4-14-006 

23 64 00 - 1 

SECTION 23 64 00 
PACKAGED WATER CHILLERS 

PART 1 - GENERAL 

1.1 DESCRIPTION 

A. Centrifugal water-cooled chillers, complete with accessories. 

1.2 RELATED WORK 

A. Section 01 00 00, GENERAL REQUIREMENTS. 

B. Section 01 33 23, SHOP DRAWINGS, PRODUCT DATA, and SAMPLES. 

C. Section 13 05 41, SEISMIC RESTRAINT REQUIREMENTS FOR NON-STRUCTURAL 

COMPONENTS.

D. Section 23 05 11, COMMON WORK RESULTS FOR HVAC. 

E. Section 23 21 23, HYDRONIC PUMPS. 

F. Section 23 05 41, NOISE and VIBRATION CONTROL FOR HVAC PIPING and 

EQUIPMENT.

G. Section 23 21 13, HYDRONIC PIPING. 

H. Section 23 05 12, GENERAL MOTOR REQUIREMENTS FOR HVAC EQUIPMENT. 

I. Section 26 29 11, LOW-VOLTAGE MOTOR STARTERS. 

J. Section 01 91 00, GENERAL COMMISSIONING REQUIREMENTS 

K. Section 23 08 00, COMMISSIONING OF HVAC SYSTEMS: Requirements for 

commissioning, systems readiness checklists, and training. 

1.3 DEFINITION 

A. Engineering Control Center (ECC): The centralized control point for the 

intelligent control network. The ECC comprises of personal computer and 

connected devices to form a single workstation. 

B. BACNET: Building Automation Control Network Protocol, ASHRAE Standard 

135.

C. Ethernet: A trademark for a system for exchanging messages between 

computers on a local area network using coaxial, fiber optic, or 

twisted-pair cables. 

D. FTT-10: Echelon Transmitter-Free Topology Transceiver. 

1.4 QUALITY ASSURANCE 

A. Refer to Paragraph, QUALITY ASSURANCE, in Section 23 05 11, COMMON WORK 

RESULTS FOR HVAC, and comply with the following. 

B. Refer to PART 3 herein after and Section 01 00 00, GENERAL REQUIREMENTS 

for test performance. 

C. Comply with AHRI requirements for testing and certification of the 

chillers.

D. Refer to paragraph, WARRANTY, Section 00 72 00, GENERAL CONDITIONS, 

except as noted below: 
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1. Provide a 5-year motor, transmission, and compressor warranty to 

include materials, parts and labor. 

E. Refer to OSHA 29 CFR 1910.95(a) and (b) for Occupational Noise Exposure 

Standard

G. Refer to ASHRAE Standard 15, Safety Standard for Refrigeration System, 

for refrigerant vapor detectors and monitor. 

1.5 APPLICABLE PUBLICATIONS 

A. The publications listed below form a part of this specification to the 

extent referenced. The publications are referenced in the text by the 

basic designation only. 

B. Air Conditioning, Heating and Refrigeration Institute (AHRI): 

370-01..................Sound Rating of Large Outdoor Refrigerating and 

Air-Conditioning Equipment 

495-1999 (R2002)........Refrigerant Liquid Receivers

550/590-03..............Standard for Water Chilling Packages Using the 

Vapor Compression Cycle 

560-00..................Absorption Water Chilling and Water Heating 

Packages

575-94..................Methods for Measuring Machinery Sound within 

Equipment Space 

C. American Society of Heating, Refrigerating, and Air-Conditioning 

Engineers (ASHRAE): 

ANSI/ASHRASE-15-2007....Safety Standard for Mechanical Refrigeration 

Systems

GDL 3-1996..............Guidelines for Reducing Emission of Halogenated 

Refrigerants in Refrigeration and Air-

Conditioning Equipment and Systems 

D. American Society of Mechanical Engineers (ASME): 

2007 ...................ASME Boiler and Pressure Vessel Code, Section 

VIII, "Pressure Vessels - Division 1" 

E. American Society of Testing Materials (ASTM): 

C 534/ C 534M-2008......Preformed, Flexible Elastomeric Cellular Thermal 

Insulation in Sheet and Tubular Form 

C 612-04................Mineral-fiber Block and Board Thermal Insulation 

F. National Electrical Manufacturing Association (NEMA): 

250-2008................Enclosures for Electrical Equipment (1000 Volts 

Maximum)

G. National Fire Protection Association (NFPA): 

70-2008.................National Electrical Code 

H. Underwriters Laboratories, Inc. (UL): 

VETERANS AFFAIRS NORTHERN CALIFORNIA HEALTHCARE SYSTEM  
VANCHCS High Efficiency Chiller Installation         July 11, 2014 
Project No. 612A4-14-006 

VETERANS AFFAIRS NORTHERN CALIFORNIA HEALTHCARE SYSTEM  
VANCHCS High Efficiency Chiller Installation 100% CD July 11, 2014 
Project No. 612A4-14-006 



VETERANS AFFAIRS NORTHERN CALIFORNIA HEALTHCARE SYSTEM  
VANCHCS High Efficiency Chiller Installation 100% CD June 30, 2014
Project No. 612A4-14-006 

23 64 00 - 3 

1995-2005............... Heating and Cooling Equipment   

1.6 SUBMITTALS 

A. Submit in accordance with Specification Section 01 33 23, SHOP DRAWINGS, 

PRODUCT DATA, and SAMPLES. 

B. Manufacturer's Literature and Data. 

1. Centrifugal water chillers, including motor starters, control panels, 

and remote condenser data shall include the following: 

a. Rated capacity. 

b. Pressure drop. 

c. Efficiency at full load and part load WITHOUT applying any 

tolerance indicated in the AHRI 550/590/Standard. 

d. Refrigerant

f. Accessories. 

g. Installation instructions. 

h. Start up procedures. 

i. Wiring diagrams, including factor-installed and field-installed 

wiring.

j. Sound/Noise data report. Manufacturer shall provide sound ratings. 

Noise warning labels shall be posted on equipment. 

C. Maintenance and operating manuals for each piece of equipment in 

accordance with Section 01 00 00, GENERAL REQUIREMENTS. 

D. Run test report for all chillers. 

E. Product Certificate: Signed by chiller manufacturer certifying that 

chillers furnished comply with AHRI requirements. The test report shall 

include calibrated curves, calibration records, and data sheets for the 

instrumentation used in factory tests.

F. Provide seismic restraints for refrigeration equipment to withstand 

seismic forces. 

PART 2 - PRODUCTS 

2.1 CENTRIFUGAL WATER-COOLED WATER CHILLERS 

A. General: Chiller shall be factory-assembled, charged, and run-tested, 

complete with evaporator, condenser, marine water boxes for condenser 

and evaporator, no more than two oil-free compressors, motor, variable 

speed drive, economizer or intercooler, purge system (if required), 

refrigerant piping, instrumentation and control piping, operating and 

safety controls mounted on the chiller, and other auxiliaries necessary 

for safe and proper operation of the unit. Chiller operation shall be 

fully automatic. Make provision for space and design piping layout to 

suit the marine water boxes. 
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B. Performance:  Provide the capacity as shown on the drawings. Part load 

and full load efficiency ratings of the chiller shall not exceed those 

shown on the drawings.

D. Applicable Standard: Chillers shall be rated and certified in accordance 

with AHRI Standard 550/590. Chillers shall be AHRI stamped.  Chiller 

efficiency shall comply with FEMP (Federal Energy Management Progress) 

requirements.

E. Acoustics:  Sound pressure levels shall not exceed the following 

specified levels.  The manufacturer shall provide sound treatment if 

required to comply with the specified maximum levels.  Testing shall be 

in accordance wit AHRI 575. 

                 OCTAVE BAND     Overall 

 63 125 250 500 1000  2000  4000  8000     dB(A) 

          42.0 59.0  68.0  73.0  75.0   72.0  85.0  72.0        87.0 

F. Semi-Hermetic: Chiller shall be semi-hermetically sealed, using one of 

the following refrigerants: HCFC-123, HFC-134a or HCFC-410A. 

G. Compressor (Centrifugal Type): Single or multistage, having statically 

and dynamically balanced impeller, either direct or gear driven. 

Impeller shaft shall be heat-treated carbon steel of sufficient rigidity 

to prevent whip or vibration at operating speed. Shaft main bearings 

shall be magnetic type. Casing shall be cast iron or steel plate with 

split sections gasketed and bolted together. Capacity control shall be 

by means of integrated variable speed drive operating in concert with 

variable inlet guide vanes in the compressor suction to modulate the 

chiller capacity from 100 to 10 percent of full unit rated capacity 

without unstable compressor operation. The inlet guide vanes shall be 

electrically operated upon the actuation of temperature or pressure 

sensor.

J. Evaporator: Shell-and-tube type, constructed and tested and stamped in 

accordance with Section VIII D1 of ASME Boiler and Pressure Vessel Code 

where applicable for working pressure produced by refrigerant used and 

water system installed, but not less than 1035 kPa (150 psig) waterside 

working pressure.  Shell shall be fabricated of carbon steel and shall 

have carbon steel tube sheets; drilled and reamed to accommodate the 

tubes. Tubes shall be externally and internally enhanced individually 

replaceable and shall be expanded full diameter into tube sheets, 

providing a leak proof seal. Intermediate tube supports sheets shall be 

provided as recommended by the manufacturer to minimize tube vibration, 

stress, and wear. Performance shall be based on a water velocity not 
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less than 1 m/s (3 fps) nor more then 4 m/s (12 fps), and fouling factor 

of 0.0000176 m2 degrees C (0.0001 hr. sq. ft. degrees F/Btu). Removable 

marine water box shall be constructed of steel. Design working pressure 

shall be 1035 kPa (150 psig) pressure tested at 130 percent of working 

pressure. Water nozzle connections shall be flanged. 

K. Condenser: Shell-and-tube type, constructed, tested, and stamped in 

accordance with applicable portions of Section VIII D1 of the ASME 

Boiler and Pressure Vessel Code, where applicable for working pressure 

produced by the refrigerant used and water system installed, but not 

less than 1035 kPa (150 psig). Shell shall be fabricated of carbon steel 

and shall have carbon steel tube sheets; drilled and reamed to 

accommodate the tubes. Tubes shall be nonferrous metal, externally 

enhanced, and internally enhanced, individually replaceable, and shall 

be expanded full diameter into tube sheets, providing a leak proof seal. 

Intermediate tube support sheets shall be provided as recommended by the 

manufacturer to minimize tube vibration, stress and wear. Tubes shall 

fit tightly in the supports to prevent chafing due to vibration or 

pulsation. Performance of condenser shall be based on a water velocity 

not less than 1 m/s (3 fps) nor more than 4 m/s (12 fps), and a fouling 

factor of 0.000044 m2 degrees C (0.00025 hr. sq. ft.) degrees F/Btu.

Removable marine water box shall be constructed of steel. Design working 

pressure shall be 1035 kPa (150 psig); pressure tested at 130 percent of 

working pressure. Water nozzle connections shall be flanged.

L. Insulation: Evaporator, suction piping, compressor, and all other parts 

subject to condensation shall be insulated with 40 mm (1.5 inch) minimum 

thickness of flexible-elastomeric thermal insulation, complying with 

ASTM C534. 

M. Economizer: Provide if required by manufacturer. Flash gas shall be 

piped from economizer to inlet of intermediate stage impeller wheel. In 

case of rotary compressor flash gas shall be piped from economizer to 

the intermediate compressor point. Provide a refrigerant flow control 

system (float valve or variable/multiple orifice system) to 

automatically regulate flow of liquid refrigerant through economizer. If 

external-type economizer is used, such economizer shall be constructed 

and tested in accordance with Section 8 of ASME Boiler and Pressure 

Vessel Code for working pressures produced by refrigerant used, unless 

exempt by Section U-1 of the code. 

N. Motor Load Limiter: Provide a sensing and control system, which will 

limit maximum load current of compressor motor to a manually selectable 

percentage of 40 percent to 100 percent of full load current. System 
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shall sense compressor motor current and limit it by modulating inlet 

guide vanes at the compressor, overriding other controls in their 

ability to increase loading, but not overriding their ability to reduce 

loading.

O. Purge System: Chillers utilizing HCFC-123 and chillers using 

refrigerants with vapor pressure less than 100 kPa (14.7 psig) shall be 

supplied with Purge System. Purge unit shall be factory-mounted, 

complete with necessary, piping, operating and safety controls and 

refrigerant service valves to isolate the unit from the chilling unit. 

Purge unit shall be air, water, or refrigerant cooled. When in 

operation, purge system shall function automatically to remove, water 

vapor, and condensable gases from refrigeration system and to condense, 

separate, and return to system any refrigerant present therein. Purge 

system shall be manually or automatically started and stopped, and shall 

be assembled as a compact unit. As an option, a fully automatic purge 

system that operates continuously while main unit is operating may be 

furnished. Such purge system shall provide a means to signal operator of 

occurrence of excessive purging indicating abnormal air leakage into 

unit. The purge system shall be of high efficiency in recapturing the 

refrigerant at all load and head conditions and with capability to 

operate when the chiller is off. The purge unit shall be UL listed. 

P. Isolation Pads: Manufacturers standard.

R. Refrigerant and Oil: 

1. Provide sufficient volume of dehydrated refrigerant to permit maximum 

unit capacity operation before and during tests. Refrigerant charge 

lost during the warranty period due to equipment failure shall be 

replaced without cost to the Government. 

2. The manufacturer shall certify that chiller components, such as 

seals, o-ring, motor windings, etc, are fully compatible with the 

specified refrigerants.

S. Chillers utilizing HCFC-123 shall be supplied with a vacuum prevention 

system to maintain the chiller at positive pressure during non-

operational cycles. 

T. Chillers using refrigerants HFC-134a shall be supplied with single or 

multiple reseating type, spring-loaded relief valve. 

U. Service valves shall be provided to facilitate refrigerant 

reclaim/removal required during maintenance.

V. Controls: Chiller shall be furnished with unit mounted, stand-alone, 

microprocessor-based controls in NEMA 12 enclosure, hinged and lockable, 

factory wired with a single point power connection and separate control 
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circuit. The control panel provide chiller operation, including 

monitoring of sensors and actuators, and shall be furnished with light 

emitting diodes or liquid-crystal display keypad. 

1. Following functions shall display as a minimum: 

a. Date and Time. 

b. Outdoor air temperature. 

c. Operating set point temperature and pressure. 

d. Operating hours. 

e. Operating or alarm status. 

f. Chilled water temperature-entering and leaving.

g. Condenser water temperature-entering and leaving. 

h. Refrigerant pressure-condenser and evaporator. 

i. Low oil pump pressure. 

j. High oil supply pressure. 

k. Chiller diagnostic codes. 

l. Current limit set point. 

m. Number of compressor starts. 

n. Purge suction temperature, if refrigerant HCFC-123 is used. 

o. Purge elapsed time, if refrigerant HCFC-123 is used. 

2. Control Functions: 

a. Manual or automatic startup and shutdown time schedule. 

b. Control set points for entering and leaving chilled temperatures. 

c. Condenser water temperature. 

d. Current/demand limit. 

e. Motor load limit.

3. Safety Controls: Following conditions shall shut down the chiller and 

require manual reset to start: 

a. High condenser pressure. 

b. High oil temperature. 

c. High or low oil pressure. 

d. Loss of flow-condenser or chilled water. 

e. Low chilled water temperature. 

f. Low evaporator refrigerant temperature. 

g. Sensor malfunctions. 

h. Power fault. 

i. Extended compressor surge. 

j. Communication loss between the chiller and its control panel. A 

signal must be transmitted to Energy Control Center, if provided, 

for this communication loss and for any abnormal.
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5. Leaving chilled water temperature reset, where specified in the 

control sequence, shall be based on 4-20 MA or 0-10 VDC signal from a 

building automation system.

6. Chillers shall be pre-wired to terminal strips for interlocked to 

other equipment. 

7. Provide contacts for remote start/stop, alarm for abnormal operation 

or shut down, and for Engineering Control Center (ECC) interface. 

8. Chiller control panel shall reside on the "BACnet network", and 

provide data using open protocol network variable types and 

configuration properties, BACnet interworking using ARCNET or MS/TP 

physical data link layer protocol for communication with building 

automation control system.

9. Auxiliary hydronic system and the chiller(s) shall be electronically 

interlocked to provide time delay and starting sequence as indicated 

on control drawings. 

10. The chiller control panel shall utilize the following components to 

automatically take action to prevent unit shutdown due to abnormal 

operating conditions which will perform as follows. 

a. High pressure switch that is set to 20 psig (adjustable setting) 

lower than factory pressure switch that will automatically unload 

the compressor to help prevent a high pressure condenser control 

trip. One switch is required for each compressor and indicating 

light shall also be provided. 

b. Motor surge pressure that is set at 95% of compressor RLA that 

will automatically unload the compressor to prevent an over 

current trip. One protector is required for each compressor and 

indicating light shall also be provided. 

c. Low pressure switch that is set at 5 PSIG above the factory low 

pressure switch that will automatically unload the compressor to 

help prevent a low evaporator temperature trip. One switch is 

required for each compressor and indicating light shall also be 

provided.

d. In all the above cases, the chiller will continue to run, in an 

unloaded state and will continue to produce some chilled water in 

an attempt to meet the cooling load. However, if the chiller 

reaches the trip-out limits, the chiller controls will take the 

chiller off line for protection, and a manual reset is required. 

Once the "near trip" condition is corrected, the chiller will 

return to normal operation and can then produce full load cooling. 
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11. With variation of +/-10% of design flow per minute, chiller shall be 

able to maintain +/-0.5 degrees F leaving water temperature control. 

The chiller must be able to withstand a +/- 30% change in flow rate 

per minute without unit trip. Variations in the primary flow allow 

for optimal system efficiency, but the chiller must be able to 

maintain temperature control to help ensure occupant comfort. 

12. The chiller control panel shall provide +/-0.5 degrees F leaving 

water temperature control during normal operation. The chiller shall 

provide multiple steps leaving chilled water temperature controller 

to minimize part load energy use and optimize leaving chilled water 

temperature control. If manufacturer is unable to provide at least 

several steps of unloading, hot gas bypass shall be required to 

minimize loss of leaving water temperature control.

13. The chiller control panel shall provide a 2-minute stop-to-start and 

5 minute start-to-start solid state timer. If the anti-recycle timers 

are longer than 5 minutes, then hot-gas bypass shall be provided to 

limit loss of leaving chilled water temperature control in low-load 

conditions.

W. Motor: Refer to Section 23 05 11, COMMON WORK RESULTS FOR HVAC and STEAM 

GENERATION. Compressor motor furnished with the chiller shall be in 

accordance with the chiller manufacturer and the electrical 

specification Section 23 05 12, GENERAL MOTOR REQUIREMENTS FOR HVAC 

EQUIPMENT. Starting torque of the motor shall be suitable for the driven 

chiller machine.

X. Motor Starter: Refer to Section 23 05 11, COMMON WORK RESULTS FOR HVAC. 

Provide a starter for each centrifugal chiller in NEMA I enclosure, 

designed for unit mounting. Starter shall be a variable frequency drive 

type.  Provide starter with the following features in addition to the 

ones specified in Electrical Specification Section 26 29 11, LOW-VOLTAGE 

MOTOR STARTERS. 

1. Starter shall include incoming line provision for the number and size 

cables shown on the drawings. Incoming line lugs shall be copper 

mechanical type. 

2. Terminals connection pads shall be provided to which customers supply 

lugs can be attached. 

3. Starters shall be coordinated with chiller packages(s) making certain 

all terminals are properly marked according to the chiller 

manufacturer’s wiring diagram. 

4. Contactors shall be sized per NEMA requirements to the chillers for 

full load currents.
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5. Ammeter(s) shall be provided, capable of displaying current to all 

three phases. Ammeter shall be calibrated so that inrush current can 

be indicated. 

6. Chiller starter shall include an advanced motor protection system 

incorporating electronic three phase overloads and current 

transformers. This electronic motor protection system shall monitor 

and protect against the following conditions: 

a. Three phase loss with under and over voltage protection. 

b. Phase imbalance. 

c. Phase reversal. 

d. Motor overload. 

e. Motor overload protection incorrectly set. 

f. Momentary power loss protection with auto restart consisting of 

three phase current sensing device that monitor the status of the 

current.

g. Starter contactor fault protection. 

h. Starter transition failure. 

i. Distribution fault protection. 

8. The starter shall be equipped with pilot relays to initiate the start 

sequence of compressor. These relays shall be a self-monitoring 

safety circuit, which shall indicate improper operation (slow 

operation, welding of contacts, etc) and shall cause the chiller unit 

to be shut down and a fault trip indicator be displayed. The "starter 

circuit fault" indicator shall be located in the door of the 

enclosure and shall require manual reset. 

9. A lockout transition safety circuit shall be provided to prevent 

damage from prolonged energization due to malfunction of the 

transistor contactor. Malfunction shall cause the chiller unit to 

shut down and the "starter circuit fault" indicator be displayed. 

10. A permanent nameplate shall be provided and mounted on the starter 

panel. It shall identify the manufacturer, serial or model number 

identifying the date of manufacturing and component replacement 

parts, and all current and voltage rating, and as built wiring 

schematic showing all items provided.

11. Non-fused main power disconnect switch. 

PART 3 – EXECUTION 

3.1 EXAMINATION 

A. Examine roughing-in for concrete equipment bases, anchor-bolt sizes and 

locations, piping and electrical to verify actual locations and sizes 

before chiller installation and other conditions that might affect 
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chiller performance, maintenance, and operation. Equipment locations 

shown on drawings are approximate. Determine exact locations before 

proceeding with installation.

3.2 EQUIPMENT INSTALLATION 

A. Install chiller on concrete base with isolation pads or vibration 

isolators.

1. Concrete base is specified in Section 03 30 00, CAST-IN-PLACE 

CONCRETE

2. Vibration isolator types and installation requirements are specified 

in Section 23 05 41, NOISE and VIBRATION CONTROL FOR HVAC PIPING and 

EQUIPMENT

3. Anchor chiller to concrete base according to manufacturer’s written 

instructions and for seismic restraint on vibration isolators.

4. Charge the chiller with refrigerant, if not factory charged. 

5. Install accessories and any other equipment furnished loose by the 

manufacturer, including remote starter, remote control panel, and 

remote flow switches, according to the manufacturer written 

instructions and electrical requirements. 

6. Chillers shall be installed in a manner as to provide easy access for 

tube pull and removal of compressor and motors etc. 

D. Install thermometers and gages as recommended by the manufacturer and/or 

as shown on drawings. 

E. Piping Connections:

1. Make piping connections to the chiller for chilled water, condenser 

water, and other connections as necessary for proper operation and 

maintenance of the equipment. 

2. Make equipment connections with flanges for easy removal and 

replacement of equipment from the equipment room. 

3. Extend vent piping from the relief valve to the outside. 

3.3 STARTUP AND TESTING 

A. Engage manufacturer's factory-trained representative to perform startup 

and testing service. 

B. Inspect, equipment installation, including field-assembled components, 

and piping and electrical connections. 

C. After complete installation startup checks, according to the 

manufacturers written instructions, do the following to demonstrate to 

the VA that the equipment operate and perform as intended.

1. Check refrigerant charge is sufficient and chiller has been tested 

for refrigerant leak. 

3. Verify proper motor rotation.
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4. Verify pumps associated with chillers are installed and operational. 

5. Verify thermometers and gages are installed. 

6. Verify purge system, if installed, is functional and relief piping is 

routed outdoor.

7. Operate chiller for run-in-period in accordance with the 

manufacturer’s instruction and observe its performance.

8. Check and record refrigerant pressure, water flow, water temperature, 

and power consumption of the chiller. 

9. Test and adjust all controls and safeties. Replace or correct all 

malfunctioning controls, safeties and equipment as soon as possible 

to avoid any delay in the use of the equipment. 

10. Prepare a written report outlining the results of tests and 

inspections, and submit it to the VA.

D. Engage manufacturer’s certified factory trained representative to 

provide training for 16 hours for the VA maintenance and operational 

personnel to adjust, operate and maintain equipment, including self-

contained breathing apparatus.

- - - E N D - - - 
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SECTION 26 05 11 
REQUIREMENTS FOR ELECTRICAL INSTALLATIONS

PART 1 - GENERAL 

1.1 DESCRIPTION 

A. This section applies to all sections of Division 26. 

B. Furnish and install electrical systems, materials, equipment, and 

accessories in accordance with the specifications and drawings.

Capacities and ratings of motors, transformers, conductors and cable, 

switchboards, switchgear, panelboards, motor control centers, 

generators, automatic transfer switches, and other items and 

arrangements for the specified items are shown on the drawings. 

C. Conductor ampacities specified or shown on the drawings are based on 

copper conductors, with the conduit and raceways sized per NEC. 

Aluminum conductors are prohibited. 

1.2 MINIMUM REQUIREMENTS 

A. The International Building Code (IBC), National Electrical Code (NEC), 

Underwriters Laboratories, Inc. (UL), and National Fire Protection 

Association (NFPA) codes and standards are the minimum requirements for 

materials and installation. 

B. The drawings and specifications shall govern in those instances where 

requirements are greater than those stated in the above codes and 

standards.

1.3 TEST STANDARDS 

A. All materials and equipment shall be listed, labeled, or certified by a 

Nationally Recognized Testing Laboratory (NRTL) to meet Underwriters 

Laboratories, Inc. (UL), standards where test standards have been 

established. Materials and equipment which are not covered by UL 

standards will be accepted, providing that materials and equipment are 

listed, labeled, certified or otherwise determined to meet the safety 

requirements of a NRTL. Materials and equipment which no NRTL accepts, 

certifies, lists, labels, or determines to be safe, will be considered 

if inspected or tested in accordance with national industrial 

standards, such as ANSI, NEMA, and NETA. Evidence of compliance shall 

include certified test reports and definitive shop drawings. 

B. Definitions: 

1. Listed: Materials and equipment included in a list published by an 

organization that is acceptable to the Authority Having Jurisdiction 
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and concerned with evaluation of products or services, that 

maintains periodic inspection of production or listed materials and 

equipment or periodic evaluation of services, and whose listing 

states that the materials and equipment either meets appropriate 

designated standards or has been tested and found suitable for a 

specified purpose. 

2. Labeled: Materials and equipment to which has been attached a label, 

symbol, or other identifying mark of an organization that is 

acceptable to the Authority Having Jurisdiction and concerned with 

product evaluation, that maintains periodic inspection of production 

of labeled materials and equipment, and by whose labeling the 

manufacturer indicates compliance with appropriate standards or 

performance in a specified manner. 

3. Certified: Materials and equipment which: 

a. Have been tested and found by a NRTL to meet nationally 

recognized standards or to be safe for use in a specified manner. 

b. Are periodically inspected by a NRTL. 

c. Bear a label, tag, or other record of certification. 

4. Nationally Recognized Testing Laboratory: Testing laboratory which 

is recognized and approved by the Secretary of Labor in accordance 

with OSHA regulations. 

1.4 QUALIFICATIONS (PRODUCTS AND SERVICES)

A. Manufacturer’s Qualifications: The manufacturer shall regularly and 

currently produce, as one of the manufacturer's principal products, the 

materials and equipment specified for this project, and shall have 

manufactured the materials and equipment for at least three years. 

B. Product Qualification: 

1. Manufacturer's materials and equipment shall have been in 

satisfactory operation, on three installations of similar size and 

type as this project, for at least three years. 

2. The Government reserves the right to require the Contractor to 

submit a list of installations where the materials and equipment 

have been in operation before approval. 

C. Service Qualifications: There shall be a permanent service organization 

maintained or trained by the manufacturer which will render 

satisfactory service to this installation within four hours of receipt 

of notification that service is needed. Submit name and address of 

service organizations. 
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1.5 APPLICABLE PUBLICATIONS 

A. Applicable publications listed in all Sections of Division 26 are the 

latest issue, unless otherwise noted. 

B. Products specified in all sections of Division 26 shall comply with the 

applicable publications listed in each section. 

1.6 MANUFACTURED PRODUCTS 

A. Materials and equipment furnished shall be of current production by 

manufacturers regularly engaged in the manufacture of such items, and 

for which replacement parts shall be available. 

B. When more than one unit of the same class or type of materials and 

equipment is required, such units shall be the product of a single 

manufacturer.

C. Equipment Assemblies and Components: 

1. Components of an assembled unit need not be products of the same 

manufacturer.

2. Manufacturers of equipment assemblies, which include components made 

by others, shall assume complete responsibility for the final 

assembled unit. 

3. Components shall be compatible with each other and with the total 

assembly for the intended service. 

4. Constituent parts which are similar shall be the product of a single 

manufacturer.

D. Factory wiring and terminals shall be identified on the equipment being 

furnished and on all wiring diagrams. 

E. When Factory Testing Is Specified: 

1. The Government shall have the option of witnessing factory tests. 

The Contractor shall notify the Government through the COTR a 

minimum of 15 working days prior to the manufacturer’s performing 

the factory tests. 

2. Four copies of certified test reports shall be furnished to the COTR 

two weeks prior to final inspection and not more than 90 days after 

completion of the tests. 

3. When materials and equipment fail factory tests, and re-testing and 

re-inspection is required, the Contractor shall be liable for all 

additional expenses for the Government to witness re-testing. 

1.7 VARIATIONS FROM CONTRACT REQUIREMENTS 

A. Where the Government or the Contractor requests variations from the 

contract requirements, the connecting work and related components shall 
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include, but not be limited to additions or changes to branch circuits, 

circuit protective devices, conduits, wire, feeders, controls, panels 

and installation methods. 

1.8 MATERIALS AND EQUIPMENT PROTECTION 

A. Materials and equipment shall be protected during shipment and storage 

against physical damage, vermin, dirt, corrosive substances, fumes, 

moisture, cold and rain. 

1. Store materials and equipment indoors in clean dry space with 

uniform temperature to prevent condensation.

2. During installation, equipment shall be protected against entry of 

foreign matter, and be vacuum-cleaned both inside and outside before 

testing and operating.  Compressed air shall not be used to clean 

equipment.  Remove loose packing and flammable materials from inside 

equipment.

3. Damaged equipment shall be repaired or replaced, as determined by 

the COTR. 

4. Painted surfaces shall be protected with factory installed removable 

heavy kraft paper, sheet vinyl or equal. 

5. Damaged paint on equipment shall be refinished with the same quality 

of paint and workmanship as used by the manufacturer so repaired 

areas are not obvious. 

1.9 WORK PERFORMANCE 

A. All electrical work shall comply with the requirements of NFPA 70 

(NEC), NFPA 70B, NFPA 70E, OSHA Part 1910 subpart J – General 

Environmental Controls, OSHA Part 1910 subpart K – Medical and First 

Aid, and OSHA Part 1910 subpart S – Electrical, in addition to other 

references required by contract. 

B. Job site safety and worker safety is the responsibility of the 

Contractor.

C. Electrical work shall be accomplished with all affected circuits or 

equipment de-energized. When an electrical outage cannot be 

accomplished in this manner for the required work, the following 

requirements are mandatory: 

1. Electricians must use full protective equipment (i.e., certified and 

tested insulating material to cover exposed energized electrical 

components, certified and tested insulated tools, etc.) while 

working on energized systems in accordance with NFPA 70E. 

VETERANS AFFAIRS NORTHERN CALIFORNIA HEALTHCARE SYSTEM  
VANCHCS High Efficiency Chiller Installation         July 11, 2014 
Project No. 612A4-14-006 

VETERANS AFFAIRS NORTHERN CALIFORNIA HEALTHCARE SYSTEM  
VANCHCS High Efficiency Chiller Installation 100% CD July 11, 2014 
Project No. 612A4-14-006 



VETERANS AFFAIRS NORTHERN CALIFORNIA HEALTHCARE SYSTEM  
VANCHCS High Efficiency Chiller Installation  100% CD June 30, 2014
Project No. 612A4-14-006 

26 05 11 - 5 

2. Before initiating any work, a job specific work plan must be 

developed by the Contractor with a peer review conducted and 

documented by the COTR and Medical Center staff. The work plan must 

include procedures to be used on and near the live electrical 

equipment, barriers to be installed, safety equipment to be used, 

and exit pathways. 

3. Work on energized circuits or equipment cannot begin until prior 

written approval is obtained from the COTR. 

D. For work that affects existing electrical systems, arrange, phase and 

perform work to assure minimal interference with normal functioning of 

the facility. Refer to Article OPERATIONS AND STORAGE AREAS under 

Section 01 00 00, GENERAL REQUIREMENTS. 

E. New work shall be installed and connected to existing work neatly, 

safely and professionally. Disturbed or damaged work shall be replaced 

or repaired to its prior conditions, as required by Section 01 00 00, 

GENERAL REQUIREMENTS. 

F. Coordinate location of equipment and conduit with other trades to 

minimize interference. 

1.10 EQUIPMENT INSTALLATION AND REQUIREMENTS 

A. Equipment location shall be as close as practical to locations shown on 

the drawings. 

B. Working clearances shall not be less than specified in the NEC. 

C. Inaccessible Equipment: 

1. Where the Government determines that the Contractor has installed 

equipment not readily accessible for operation and maintenance, the 

equipment shall be removed and reinstalled as directed at no 

additional cost to the Government. 

2. "Readily accessible” is defined as being capable of being reached 

quickly for operation, maintenance, or inspections without the use 

of ladders, or without climbing or crawling under or over obstacles 

such as, but not limited to, motors, pumps, belt guards, 

transformers, piping, ductwork, conduit and raceways. 

D. Electrical service entrance equipment and arrangements for temporary 

and permanent connections to the electric utility company’s system 

shall conform to the electric utility company's requirements. 

Coordinate fuses, circuit breakers and relays with the electric utility 

company’s system, and obtain electric utility company approval for 

sizes and settings of these devices. 
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1.11 EQUIPMENT IDENTIFICATION 

A. In addition to the requirements of the NEC, install an identification 

sign which clearly indicates information required for use and 

maintenance of items such as switchboards and switchgear, panelboards, 

cabinets, motor controllers, fused and non-fused safety switches, 

generators, automatic transfer switches, separately enclosed circuit 

breakers, individual breakers and controllers in switchboards, 

switchgear and motor control assemblies, control devices and other 

significant equipment. 

B. Identification signs for Normal Power System equipment shall be 

laminated black phenolic resin with a white core with engraved 

lettering.  Identification signs for Essential Electrical System (EES) 

equipment, as defined in the NEC, shall be laminated red phenolic resin 

with a white core with engraved lettering. Lettering shall be a minimum 

of 12 mm (1/2 inch) high. Identification signs shall indicate equipment 

designation, rated bus amperage, voltage, number of phases, number of 

wires, and type of EES power branch as applicable.  Secure nameplates 

with screws. 

C. Install adhesive arc flash warning labels on all equipment as required 

by NFPA 70E.  Label shall indicate the arc hazard boundary (inches), 

working distance (inches), arc flash incident energy at the working 

distance (calories/cm2), required PPE category and description 

including the  glove rating, voltage rating of the equipment, limited 

approach distance (inches), restricted approach distance (inches), 

prohibited approach distance (inches), equipment/bus name, date 

prepared, and manufacturer name and address. 

1.12 SUBMITTALS 

A. Submit to the COTR in accordance with Section 01 33 23, SHOP DRAWINGS, 

PRODUCT DATA, AND SAMPLES.

B. The Government's approval shall be obtained for all materials and 

equipment before delivery to the job site.  Delivery, storage or 

installation of materials and equipment which has not had prior 

approval will not be permitted. 

C. All submittals shall include six copies of adequate descriptive 

literature, catalog cuts, shop drawings, test reports, certifications, 

samples, and other data necessary for the Government to ascertain that 

the proposed materials and equipment comply with drawing and 

specification requirements.  Catalog cuts submitted for approval shall 

VETERANS AFFAIRS NORTHERN CALIFORNIA HEALTHCARE SYSTEM  
VANCHCS High Efficiency Chiller Installation         July 11, 2014 
Project No. 612A4-14-006 

VETERANS AFFAIRS NORTHERN CALIFORNIA HEALTHCARE SYSTEM  
VANCHCS High Efficiency Chiller Installation 100% CD July 11, 2014 
Project No. 612A4-14-006 



VETERANS AFFAIRS NORTHERN CALIFORNIA HEALTHCARE SYSTEM  
VANCHCS High Efficiency Chiller Installation  100% CD June 30, 2014
Project No. 612A4-14-006 

26 05 11 - 7 

be legible and clearly identify specific materials and equipment being 

submitted.

D. Submittals for individual systems and equipment assemblies which 

consist of more than one item or component shall be made for the system 

or assembly as a whole.  Partial submittals will not be considered for 

approval.

1. Mark the submittals, "SUBMITTED UNDER SECTION__________________". 

2. Submittals shall be marked to show specification reference including 

the section and paragraph numbers. 

3. Submit each section separately. 

E. The submittals shall include the following: 

1. Information that confirms compliance with contract requirements. 

Include the manufacturer's name, model or catalog numbers, catalog 

information, technical data sheets, shop drawings, manuals, 

pictures, nameplate data, and test reports as required. 

2. Elementary and interconnection wiring diagrams for communication and 

signal systems, control systems, and equipment assemblies. All 

terminal points and wiring shall be identified on wiring diagrams. 

3. Parts list which shall include information for replacement parts and 

ordering instructions, as recommended by the equipment manufacturer. 

F. Maintenance and Operation Manuals:

1. Submit as required for systems and equipment specified in the 

technical sections. Furnish in hardcover binders or an approved 

equivalent.

2. Inscribe the following identification on the cover: the words 

"MAINTENANCE AND OPERATION MANUAL," the name and location of the 

system, material, equipment, building, name of Contractor, and 

contract name and number. Include in the manual the names, 

addresses, and telephone numbers of each subcontractor installing 

the system or equipment and the local representatives for the 

material or equipment. 

3. Provide a table of contents and assemble the manual to conform to 

the table of contents, with tab sheets placed before instructions 

covering the subject. The instructions shall be legible and easily 

read, with large sheets of drawings folded in. 

4. The manuals shall include: 

a. Internal and interconnecting wiring and control diagrams with 

data to explain detailed operation and control of the equipment. 
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b. A control sequence describing start-up, operation, and shutdown. 

c. Description of the function of each principal item of equipment. 

d. Installation instructions. 

e. Safety precautions for operation and maintenance. 

f. Diagrams and illustrations. 

g. Periodic maintenance and testing procedures and frequencies, 

including replacement parts numbers. 

h. Performance data. 

i. Pictorial "exploded" parts list with part numbers. Emphasis shall 

be placed on the use of special tools and instruments.  The list 

shall indicate sources of supply, recommended spare and 

replacement parts, and name of servicing organization. 

j. List of factory approved or qualified permanent servicing 

organizations for equipment repair and periodic testing and 

maintenance, including addresses and factory certification 

qualifications.

G. Approvals will be based on complete submission of shop drawings, 

manuals, test reports, certifications, and samples as applicable. 

H. After approval and prior to installation, furnish the  COTR with 

one sample of each of the following: 

1. A minimum 300 mm (12 inches) length of each type and size of wire 

and cable along with the tag from the coils or reels from which the 

sample was taken. The length of the sample shall be sufficient to 

show all markings provided by the manufacturer. 

2. Each type of conduit coupling, bushing, and termination fitting.

3. Conduit hangers, clamps, and supports.

4. Duct sealing compound.

5. Each type of receptacle, toggle switch, lighting control sensor, 

outlet box, manual motor starter, device wall plate, engraved 

nameplate, wire and cable splicing and terminating material, and 

branch circuit single pole molded case circuit breaker. 

1.13 SINGULAR NUMBER

A. Where any device or part of equipment is referred to in these 

specifications in the singular number (e.g., "the switch"), this 

reference shall be deemed to apply to as many such devices as are 

required to complete the installation as shown on the drawings. 
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1.15 ACCEPTANCE CHECKS AND TESTS 

A. The Contractor shall furnish the instruments, materials, and labor for 

tests.

B. Where systems are comprised of components specified in more than one 

section of Division 26, the Contractor shall coordinate the 

installation, testing, and adjustment of all components between various 

manufacturer’s representatives and technicians so that a complete, 

functional, and operational system is delivered to the Government. 

C. When test results indicate any defects, the Contractor shall repair or 

replace the defective materials or equipment, and repeat the tests.

Repair, replacement, and retesting shall be accomplished at no 

additional cost to the Government. 

1.16 WARRANTY 

A. All work performed and all equipment and material furnished under this 

Division shall be free from defects and shall remain so for a period of 

one year from the date of acceptance of the entire installation by the 

Contracting Officer for the Government. 

1.17 INSTRUCTION 

A. Instruction to designated Government personnel shall be provided for 

the particular equipment or system as required in each associated 

technical specification section. 

B. Furnish the services of competent instructors to give full instruction 

in the adjustment, operation, and maintenance of the specified 

equipment and system, including pertinent safety requirements.

Instructors shall be thoroughly familiar with all aspects of the 

installation, and shall be trained in operating theory as well as 

practical operation and maintenance procedures. 

C. A training schedule shall be developed and submitted by the Contractor 

and approved by the COTR at least 30 days prior to the planned 

training.

PART 2 - PRODUCTS (NOT USED) 

PART 3 - EXECUTION (NOT USED) 

---END---
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SECTION 26 05 19 
LOW-VOLTAGE ELECTRICAL POWER CONDUCTORS AND CABLES 

PART 1 - GENERAL 

1.1 DESCRIPTION 

A. This section specifies the furnishing, installation, connection, and 

testing of the electrical conductors and cables for use in electrical 

systems rated 600 V and below, indicated as cable(s), conductor(s), 

wire, or wiring in this section. 

1.2 RELATED WORK 

A. Section 07 84 00, FIRESTOPPING: Sealing around penetrations to maintain 

the integrity of fire-resistant rated construction. 

B. Section 26 05 11, REQUIREMENTS FOR ELECTRICAL INSTALLATIONS: 

Requirements that apply to all sections of Division 26. 

C. Section 26 05 26, GROUNDING AND BONDING FOR ELECTRICAL SYSTEMS: 

Requirements for personnel safety and to provide a low impedance path 

for possible ground fault currents. 

D. Section 26 05 33, RACEWAY AND BOXES FOR ELECTRICAL SYSTEMS: Conduits 

for conductors and cables. 

1.3 QUALITY ASSURANCE 

A. Refer to Paragraph, QUALIFICATIONS (PRODUCTS AND SERVICES), in Section 

26 05 11, REQUIREMENTS FOR ELECTRICAL INSTALLATIONS. 

1.4 FACTORY TESTS 

A. Conductors and cables shall be thoroughly tested at the factory per 

NEMA to ensure that there are no electrical defects. Factory tests 

shall be certified.

1.5 SUBMITTALS 

A. Submit six copies of the following in accordance with Section 26 05 11, 

REQUIREMENTS FOR ELECTRICAL INSTALLATIONS. 

1. Shop Drawings: 

a. Submit sufficient information to demonstrate compliance with 

drawings and specifications. 

b. Submit the following data for approval: 

1) Electrical ratings and insulation type for each conductor and 

cable.

2) Splicing materials and pulling lubricant. 

2. Certifications: Two weeks prior to final inspection, submit the 

following.
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a. Certification by the manufacturer that the conductors and cables 

conform to the requirements of the drawings and specifications. 

b. Certification by the Contractor that the conductors and cables 

have been properly installed, adjusted, and tested. 

1.6 APPLICABLE PUBLICATIONS 

A. Publications listed below (including amendments, addenda, revisions, 

supplements and errata) form a part of this specification to the extent 

referenced. Publications are reference in the text by designation only. 

B. American Society of Testing Material (ASTM): 

D2301-10................Standard Specification for Vinyl Chloride 

Plastic Pressure-Sensitive Electrical 

Insulating Tape 

D2304-10................Test Method for Thermal Endurance of Rigid 

Electrical Insulating Materials 

D3005-10................Low-Temperature Resistant Vinyl Chloride 

Plastic Pressure-Sensitive Electrical 

Insulating Tape 

C. National Electrical Manufacturers Association (NEMA): 

WC 70-09................Power Cables Rated 2000 Volts or Less for the 

Distribution of Electrical Energy 

D. National Fire Protection Association (NFPA): 

70-11...................National Electrical Code (NEC) 

E. Underwriters Laboratories, Inc. (UL): 

44-10...................Thermoset-Insulated Wires and Cables 

83-08...................Thermoplastic-Insulated Wires and Cables 

467-07..................Grounding and Bonding Equipment 

486A-486B-03............Wire Connectors 

486C-04.................Splicing Wire Connectors 

486D-05.................Sealed Wire Connector Systems 

486E-09.................Equipment Wiring Terminals for Use with 

Aluminum and/or Copper Conductors 

493-07..................Thermoplastic-Insulated Underground Feeder and 

Branch Circuit Cables 

514B-04.................Conduit, Tubing, and Cable Fittings 

SPEC WRITER NOTE: Delete between // ---- 
// if not applicable to project. Also 
delete any other item or paragraph not 
applicable to the section and renumber 
the paragraphs. 
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PART 2 - PRODUCTS

2.1 CONDUCTORS AND CABLES 

A. Conductors and cables shall be in accordance with NEMA, UL, as 

specified herein, and as shown on the drawings. 

B. All conductors shall be copper. 

C. Single Conductor and Cable: 

1. No. 12 AWG: Minimum size, except where smaller sizes are specified 

herein or shown on the drawings. 

2. No. 8 AWG and larger: Stranded. 

3. No. 10 AWG and smaller: Solid; except shall be stranded for final 

connection to motors, transformers, and vibrating equipment. 

4. Insulation: THHN-THWN and XHHW-2.  XHHW-2 shall be used for isolated 

power systems. 

SPEC WRITER NOTE: Delete the paragraph 
below if these cables types are not 
required.  These cables types are used 
only for temporary installation of normal 
power.

E. Color Code: 

1. No. 10 AWG and smaller: Solid color insulation or solid color 

coating.

2. No. 8 AWG and larger: Color-coded using one of the following 

methods:

a. Solid color insulation or solid color coating. 

b. Stripes, bands, or hash marks of color specified. 

c. Color using 19 mm (0.75 inches) wide tape.

4. For modifications and additions to existing wiring systems, color 

coding shall conform to the existing wiring system. 

5. Conductors shall be color-coded as follows: 

208/120 V Phase 480/277 V 

Black A Brown 

Red B Orange 

Blue C Yellow 

White Neutral Gray * 

* or white with colored (other than green) tracer. 
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6. Lighting circuit “switch legs”, and 3-way and 4-way switch 

“traveling wires,” shall have color coding that is unique and 

distinct (e.g., pink and purple) from the color coding indicated 

above. The unique color codes shall be solid and in accordance with 

the NEC. Coordinate color coding in the field with the COTR. 

7. Color code for isolated power system wiring shall be in accordance 

with the NEC. 

2.2 SPLICES 

A. Splices shall be in accordance with NEC and UL. 

B. Above Ground Splices for No. 10 AWG and Smaller: 

1. Solderless, screw-on, reusable pressure cable type, with integral 

insulation, approved for copper and aluminum conductors. 

2. The integral insulator shall have a skirt to completely cover the 

stripped conductors. 

3. The number, size, and combination of conductors used with the 

connector, as listed on the manufacturer's packaging, shall be 

strictly followed. 

C. Above Ground Splices for No. 8 AWG to No. 4/0 AWG: 

1. Compression, hex screw, or bolt clamp-type of high conductivity and 

corrosion-resistant material, listed for use with copper and 

aluminum conductors. 

2. Insulate with materials approved for the particular use, location, 

voltage, and temperature. Insulation level shall be not less than 

the insulation level of the conductors being joined. 

3. Splice and insulation shall be product of the same manufacturer. 

4. All bolts, nuts, and washers used with splices shall be zinc-plated 

steel.

D. Above Ground Splices for 250 kcmil and Larger: 

1. Long barrel “butt-splice” or “sleeve” type compression connectors, 

with minimum of two compression indents per wire, listed for use 

with copper and aluminum conductors. 

2. Insulate with materials approved for the particular use, location, 

voltage, and temperature. Insulation level shall be not less than 

the insulation level of the conductors being joined. 

3. Splice and insulation shall be product of the same manufacturer. 

E. Plastic electrical insulating tape: Per ASTM D2304, flame-retardant, 

cold and weather resistant. 
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2.3 CONNECTORS AND TERMINATIONS 

A. Mechanical type of high conductivity and corrosion-resistant material, 

listed for use with copper and aluminum conductors. 

B. Long barrel compression type of high conductivity and 

corrosion-resistant material, with minimum of two compression indents 

per wire, listed for use with copper and aluminum conductors. 

C. All bolts, nuts, and washers used to connect connections and 

terminations to bus bars or other termination points shall be zinc-

plated steel. 

2.4 CONTROL WIRING 

A. Unless otherwise specified elsewhere in these specifications, control 

wiring shall be as specified herein, except that the minimum size shall 

be not less than No. 14 AWG. 

B. Control wiring shall be sized such that the voltage drop under in-rush 

conditions does not adversely affect operation of the controls. 

2.5 WIRE LUBRICATING COMPOUND 

A. Lubricating compound shall be suitable for the wire insulation and 

conduit, and shall not harden or become adhesive. 

B. Shall not be used on conductors for isolated power systems. 

PART 3 - EXECUTION

3.1 GENERAL

A. Install conductors in accordance with the NEC, as specified, and as 

shown on the drawings. 

B. Install all conductors in raceway systems. 

C. Splice conductors only in outlet boxes, junction boxes, pullboxes, 

manholes, or handholes. 

D. Conductors of different systems (e.g., 120 V and 277 V) shall not be 

installed in the same raceway. 

E. Install cable supports for all vertical feeders in accordance with the 

NEC. Provide split wedge type which firmly clamps each individual cable 

and tightens due to cable weight. 

F. In panelboards, cabinets, wireways, switches, enclosures, and equipment 

assemblies, neatly form, train, and tie the conductors with non-

metallic ties. 

G. For connections to motors, transformers, and vibrating equipment, 

stranded conductors shall be used only from the last fixed point of 

connection to the motors, transformers, or vibrating equipment. 
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H. Use expanding foam or non-hardening duct-seal to seal conduits entering 

a building, after installation of conductors. 

I. Conductor and Cable Pulling: 

1. Provide installation equipment that will prevent the cutting or 

abrasion of insulation during pulling. Use lubricants approved for 

the cable. 

2. Use nonmetallic pull ropes. 

3. Attach pull ropes by means of either woven basket grips or pulling 

eyes attached directly to the conductors. 

4. All conductors in a single conduit shall be pulled simultaneously. 

5. Do not exceed manufacturer’s recommended maximum pulling tensions 

and sidewall pressure values. 

J. No more than three branch circuits shall be installed in any one 

conduit.

K. When stripping stranded conductors, use a tool that does not damage the 

conductor or remove conductor strands. 

3.2 SPLICE AND TERMINATION INSTALLATION 

A. Splices and terminations shall be mechanically and electrically secure, 

and tightened to manufacturer’s published torque values using a torque 

screwdriver or wrench. 

B. Where the Government determines that unsatisfactory splices or 

terminations have been installed, replace the splices or terminations 

at no additional cost to the Government. 

3.3 CONDUCTOR IDENTIFICATION 

A. When using colored tape to identify phase, neutral, and ground 

conductors larger than No. 8 AWG, apply tape in half-overlapping turns 

for a minimum of 75 mm (3 inches) from terminal points, and in junction 

boxes, pullboxes, and manholes. Apply the last two laps of tape with no 

tension to prevent possible unwinding. Where cable markings are covered 

by tape, apply tags to cable, stating size and insulation type. 

3.4 FEEDER CONDUCTOR IDENTIFICATION 

A. In each interior pullbox and each underground manhole and handhole, 

install brass tags on all feeder conductors to clearly designate their 

circuit identification and voltage. The tags shall be the embossed 

type, 40 mm (1-1/2 inches) in diameter and 40 mils thick. Attach tags 

with plastic ties.

VETERANS AFFAIRS NORTHERN CALIFORNIA HEALTHCARE SYSTEM  
VANCHCS High Efficiency Chiller Installation         July 11, 2014 
Project No. 612A4-14-006 

VETERANS AFFAIRS NORTHERN CALIFORNIA HEALTHCARE SYSTEM  
VANCHCS High Efficiency Chiller Installation 100% CD July 11, 2014 
Project No. 612A4-14-006 



VETERANS AFFAIRS NORTHERN CALIFORNIA HEALTHCARE SYSTEM  
VANCHCS High Efficiency Chiller Installation  100% CD June 30, 2014
Project No. 612A4-14-006

26 05 19 - 7 

3.5 EXISTING CONDUCTORS 

A. Unless specifically indicated on the plans, existing conductors shall 

not be reused.

3.6 CONTROL WIRING INSTALLATION 

A. Unless otherwise specified in other sections, install control wiring 

and connect to equipment to perform the required functions as specified 

or as shown on the drawings.

B. Install a separate power supply circuit for each system, except where 

otherwise shown on the drawings. 

3.7 CONTROL WIRING IDENTIFICATION 

A. Install a permanent wire marker on each wire at each termination. 

B. Identifying numbers and letters on the wire markers shall correspond to 

those on the wiring diagrams used for installing the systems. 

C. Wire markers shall retain their markings after cleaning. 

D. In each manhole and handhole, install embossed brass tags to identify 

the system served and function. 

3.8 ACCEPTANCE CHECKS AND TESTS

A. Perform in accordance with the manufacturer's recommendations.  In 

addition, include the following: 

1. Visual Inspection and Tests: Inspect physical condition. 

2. Electrical tests: 

a. After installation but before connection to utilization devices, 

such as fixtures, motors, or appliances, test conductors phase-

to-phase and phase-to-ground resistance with an insulation 

resistance tester.  Existing conductors to be reused shall also 

be tested.

b. Applied voltage shall be 500 V DC for 300 V rated cable, and 1000 

V DC for 600 V rated cable. Apply test for one minute or until 

reading is constant for 15 seconds, whichever is longer. Minimum 

insulation resistance values shall not be less than 25 megohms 

for 300 V rated cable and 100 megohms for 600 V rated cable. 

c. Perform phase rotation test on all three-phase circuits. 

---END---
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SECTION 26 05 26 
GROUNDING AND BONDING FOR ELECTRICAL SYSTEMS 

PART 1 - GENERAL 

1.1 DESCRIPTION 

A. This section specifies the furnishing, installation, connection, and 

testing of grounding and bonding equipment, indicated as grounding 

equipment in this section.

B. “Grounding electrode system” refers to grounding electrode conductors 

and all electrodes required or allowed by NEC, as well as made, 

supplementary, and lightning protection system grounding electrodes. 

C. The terms “connect” and “bond” are used interchangeably in this section 

and have the same meaning. 

1.2 RELATED WORK

A. Section 26 05 11, REQUIREMENTS FOR ELECTRICAL INSTALLATIONS: 

Requirements that apply to all sections of Division 26.

B. Section 26 05 19, LOW-VOLTAGE ELECTRICAL POWER CONDUCTORS AND CABLES: 

Low-voltage conductors. 

C. Section 26 05 33, RACEWAY AND BOXES FOR ELECTRICAL SYSTEMS: Conduit and 

boxes.

D. Section 26 36 23, AUTOMATIC TRANSFER SWITCHES: Automatic transfer 

switches.

1.3 QUALITY ASSURANCE 

A. Refer to Paragraph, QUALIFICATIONS (PRODUCTS AND SERVICES), in Section 

26 05 11, REQUIREMENTS FOR ELECTRICAL INSTALLATIONS. 

1.4 SUBMITTALS 

A. Submit six copies of the following in accordance with Section 26 05 11, 

REQUIREMENTS FOR ELECTRICAL INSTALLATIONS. 

1. Shop Drawings: 

a. Submit sufficient information to demonstrate compliance with 

drawings and specifications. 

b. Submit plans showing the location of system grounding electrodes 

and connections, and the routing of aboveground and underground 

grounding electrode conductors. 

2. Test Reports: 

a. Two weeks prior to the final inspection, submit ground resistance 

field test reports to the //Resident Engineer// //COTR//. 

3. Certifications: 
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a. Certification by the Contractor that the grounding equipment has 

been properly installed and tested.

1.5 APPLICABLE PUBLICATIONS 

A. Publications listed below (including amendments, addenda, revisions, 

supplements, and errata) form a part of this specification to the 

extent referenced. Publications are referenced in the text by 

designation only.

B. American Society for Testing and Materials (ASTM): 

B1-07...................Standard Specification for Hard-Drawn Copper 

Wire

B3-07...................Standard Specification for Soft or Annealed 

Copper Wire 

B8-11...................Standard Specification for Concentric-Lay-

Stranded Copper Conductors, Hard, Medium-Hard, 

or Soft 

C. Institute of Electrical and Electronics Engineers, Inc. (IEEE): 

81-83...................IEEE Guide for Measuring Earth Resistivity, 

Ground Impedance, and Earth Surface Potentials 

of a Ground System Part 1: Normal Measurements 

D. National Fire Protection Association (NFPA):

70-11...................National Electrical Code (NEC)

70E-12..................National Electrical Safety Code 

99-12...................Health Care Facilities 

E. Underwriters Laboratories, Inc. (UL):

44-10 ..................Thermoset-Insulated Wires and Cables 

83-08 ..................Thermoplastic-Insulated Wires and Cables 

467-07 .................Grounding and Bonding Equipment

PART 2 - PRODUCTS

2.1 GROUNDING AND BONDING CONDUCTORS

A. Equipment grounding conductors shall be insulated stranded copper, 

except that sizes No. 10 AWG and smaller shall be solid copper. 

Insulation color shall be continuous green for all equipment grounding 

conductors, except that wire sizes No. 4 AWG and larger shall be 

identified per NEC. 

B. Bonding conductors shall be bare stranded copper, except that sizes No. 

10 AWG and smaller shall be bare solid copper.  Bonding conductors 

shall be stranded for final connection to motors, transformers, and 

vibrating equipment.
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C. Conductor sizes shall not be less than shown on the drawings, or not 

less than required by the NEC, whichever is greater. 

D. Insulation: THHN-THWN and XHHW-2. 

2.2 GROUND CONNECTIONS 

A. Above Grade: 

1. Bonding Jumpers: Listed for use with aluminum and copper conductors.

For wire sizes No. 8 AWG and larger, use compression-type 

connectors.  For wire sizes smaller than No. 8 AWG, use mechanical 

type lugs.  Connectors or lugs shall use zinc-plated steel bolts, 

nuts, and washers.  Bolts shall be torqued to the values recommended 

by the manufacturer. 

2. Connection to Equipment Rack and Cabinet Ground Bars: Listed for use 

with aluminum and copper conductors.  Use mechanical type lugs, with 

zinc-plated steel bolts, nuts, and washers. Bolts shall be torqued 

to the values recommended by the manufacturer. 

2.3 EQUIPMENT RACK AND CABINET GROUND BARS 

A. Provide solid copper ground bars designed for mounting on the framework 

of open or cabinet-enclosed equipment racks.  Ground bars shall have 

minimum dimensions of 6.3 mm (0.25 inch) thick x 19 mm (0.75 inch) 

wide, with length as required or as shown on the drawings.  Provide 

insulators and mounting brackets. 

PART 3 - EXECUTION

3.1 GENERAL

A. Install grounding equipment in accordance with the NEC, as shown on the 

drawings, and as specified herein.

B. System Grounding:

1. Secondary service neutrals: Ground at the supply side of the 

secondary disconnecting means and at the related transformer.

2. Separately derived systems (transformers downstream from the service 

entrance): Ground the secondary neutral.

C. Equipment Grounding: Metallic piping, electrical enclosures, raceways, 

junction boxes, outlet boxes, cabinets, machine frames, and other 

conductive items in close proximity with electrical circuits, shall be 

bonded and grounded.

3.2 SECONDARY VOLTAGE EQUIPMENT AND CIRCUITS

A. Main Bonding Jumper: Bond the secondary service neutral to the ground 

bus in the service equipment.
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B. Switchgear, Switchboards, Unit Substations, Panelboards, Motor Control 

Centers, Engine-Generators, Automatic Transfer Switches, and other 

electrical equipment:

1. Connect the equipment grounding conductors to the ground bus.

2. Connect metallic conduits by grounding bushings and equipment 

grounding conductor to the equipment ground bus. 

3.3 RACEWAY

A. Conduit Systems: 

1. Ground all metallic conduit systems. All metallic conduit systems 

shall contain an equipment grounding conductor.

2. Non-metallic conduit systems, except non-metallic feeder conduits 

that carry a grounded conductor from exterior transformers to 

interior or building-mounted service entrance equipment, shall 

contain an equipment grounding conductor. 

3. Metallic conduit that only contains a grounding conductor, and is 

provided for its mechanical protection, shall be bonded to that 

conductor at the entrance and exit from the conduit. 

4. Metallic conduits which terminate without mechanical connection to 

an electrical equipment housing by means of locknut and bushings or 

adapters, shall be provided with grounding bushings. Connect 

bushings with a equipment grounding conductor to the equipment 

ground bus. 

B. Feeders and Branch Circuits: Install equipment grounding conductors 

with all feeders, and power and lighting branch circuits.

C. Boxes, Cabinets, Enclosures, and Panelboards:

1. Bond the equipment grounding conductor to each pullbox, junction 

box, outlet box, device box, cabinets, and other enclosures through 

which the conductor passes (except for special grounding systems for 

intensive care units and other critical units shown).

2. Provide lugs in each box and enclosure for equipment grounding 

conductor termination. 

D. Receptacles shall not be grounded through their mounting screws. Ground 

receptacles with a jumper from the receptacle green ground terminal to 

the device box ground screw and a jumper to the branch circuit 

equipment grounding conductor.

E. Fixed electrical appliances and equipment shall be provided with a 

ground lug for termination of the equipment grounding conductor.
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3.4 GROUND RESISTANCE

A. Grounding system resistance to ground shall not exceed 5 ohms. Make any 

modifications or additions to the grounding electrode system necessary 

for compliance without additional cost to the Government. Final tests 

shall ensure that this requirement is met. 

B. Grounding system resistance shall comply with the electric utility 

company ground resistance requirements.

3.5 ACCEPTANCE CHECKS AND TESTS

A. Resistance of the grounding electrode system shall be measured using a 

four-terminal fall-of-potential method as defined in IEEE 81. Ground 

resistance measurements shall be made before the electrical 

distribution system is energized or connected to the electric utility 

company ground system, and shall be made in normally dry conditions not 

fewer than 48 hours after the last rainfall.

B. Resistance measurements of separate grounding electrode systems shall 

be made before the systems are bonded together.  The combined 

resistance of separate systems may be used to meet the required 

resistance, but the specified number of electrodes must still be 

provided.

C. Below-grade connections shall be visually inspected by the COTR prior 

to backfilling.  The Contractor shall notify the COTR 24 hours before 

the connections are ready for inspection. 

---END---
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SECTION 26 05 33 
RACEWAY AND BOXES FOR ELECTRICAL SYSTEMS 

PART 1 - GENERAL 

1.1 DESCRIPTION 

A. This section specifies the furnishing, installation, and connection of 

conduit, fittings, and boxes, to form complete, coordinated, grounded 

raceway systems. Raceways are required for all wiring unless shown or 

specified otherwise. 

B. Definitions: The term conduit, as used in this specification, shall 

mean any or all of the raceway types specified. 

1.2 RELATED WORK

A. Section 07 84 00, FIRESTOPPING: Sealing around penetrations to maintain 

the integrity of fire rated construction. 

B. Section 07 92 00, JOINT SEALANTS: Sealing around conduit penetrations 

through the building envelope to prevent moisture migration into the 

building.

C. Section 09 91 00, PAINTING: Identification and painting of conduit and 

other devices. 

D. Section 13 05 41, SEISMIC RESTRAINT REQUIREMENTS FOR NON-STRUCTURAL 

COMPONENTS:  Conduits bracing. 

E. Section 26 05 11, REQUIREMENTS FOR ELECTRICAL INSTALLATIONS: General 

electrical requirements and items that are common to more than one 

section of Division 26. 

F. Section 26 05 26, GROUNDING AND BONDING FOR ELECTRICAL SYSTEMS: 

Requirements for personnel safety and to provide a low impedance path 

for possible ground fault currents. 

1.3 QUALITY ASSURANCE 

 Refer to Paragraph, QUALIFICATIONS, in Section 26 05 11, REQUIREMENTS 

FOR ELECTRICAL INSTALLATIONS. 

1.4 SUBMITTALS 

A. Submit six copies of the following in accordance with Section 26 05 11, 

REQUIREMENTS FOR ELECTRICAL INSTALLATIONS. 

1. Shop Drawings: 

a. Size and location of main feeders. 

b. Size and location of panels and pull-boxes. 

c. Layout of required conduit penetrations through structural 

elements.

d. Submit the following data for approval: 
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1) Raceway types and sizes. 

2) Conduit bodies, connectors and fittings. 

3) Junction and pull boxes, types and sizes. 

2. Certifications:  Two weeks prior to final inspection, submit the 

following:

a. Certification by the manufacturer that raceways, conduits, 

conduit bodies, connectors, fittings, junction and pull boxes, 

and all related equipment conform to the requirements of the 

drawings and specifications. 

b. Certification by the Contractor that raceways, conduits, conduit 

bodies, connectors, fittings, junction and pull boxes, and all 

related equipment have been properly installed. 

1.5 APPLICABLE PUBLICATIONS 

A. Publications listed below (including amendments, addenda, revisions, 

supplements, and errata) form a part of this specification to the 

extent referenced. Publications are referenced in the text by 

designation only. 

B. American National Standards Institute (ANSI): 

C80.1-05................Electrical Rigid Steel Conduit 

C80.3-05................Steel Electrical Metal Tubing 

C80.6-05................Electrical Intermediate Metal Conduit 

C. National Fire Protection Association (NFPA): 

70-11...................National Electrical Code (NEC) 

D. Underwriters Laboratories, Inc. (UL): 

1-05....................Flexible Metal Conduit

5-11....................Surface Metal Raceway and Fittings 

6-07....................Electrical Rigid Metal Conduit - Steel 

50-95...................Enclosures for Electrical Equipment 

360-13..................Liquid-Tight Flexible Steel Conduit 

467-13..................Grounding and Bonding Equipment 

514A-13.................Metallic Outlet Boxes 

514B-12.................Conduit, Tubing, and Cable Fittings 

514C-07.................Nonmetallic Outlet Boxes, Flush-Device Boxes 

and Covers

651-11..................Schedule 40 and 80 Rigid PVC Conduit and 

Fittings

651A-11.................Type EB and A Rigid PVC Conduit and HDPE 

Conduit
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797-07..................Electrical Metallic Tubing 

1242-06.................Electrical Intermediate Metal Conduit - Steel 

E. National Electrical Manufacturers Association (NEMA): 

TC-2-13.................Electrical Polyvinyl Chloride (PVC) Tubing and 

Conduit

TC-3-13.................PVC Fittings for Use with Rigid PVC Conduit and 

Tubing

FB1-12..................Fittings, Cast Metal Boxes and Conduit Bodies 

for Conduit, Electrical Metallic Tubing and 

Cable

FB2.10-13...............Selection and Installation Guidelines for 

Fittings for use with Non-Flexible Conduit or 

Tubing (Rigid Metal Conduit, Intermediate 

Metallic Conduit, and Electrical Metallic 

Tubing)

FB2.20-12...............Selection and Installation Guidelines for 

Fittings for use with Flexible Electrical 

Conduit and Cable 

F. American Iron and Steel Institute (AISI): 

S100-2007...............North American Specification for the Design of 

Cold-Formed Steel Structural Members 

PART 2 - PRODUCTS 

2.1 MATERIAL 

A. Conduit Size:  In accordance with the NEC, but not less than 13 mm 

(0.5-inch) unless otherwise shown.  Where permitted by the NEC, 13 mm 

(0.5-inch) flexible conduit may be used for tap connections to recessed 

lighting fixtures. 

B. Conduit: 

1. Size:  In accordance with the NEC, but not less than 13 mm (0.5-

inch).

2. Rigid Steel Conduit (RMC):  Shall conform to UL 6 and ANSI C80.1. 

3. Rigid Intermediate Steel Conduit (IMC):  Shall conform to UL 1242 

and ANSI C80.6. 

4. Electrical Metallic Tubing (EMT):  Shall conform to UL 797 and ANSI 

C80.3. Maximum size not to exceed 105 mm (4 inches) and shall be 

permitted only with cable rated 600 V or less. 

5. Flexible Metal Conduit:  Shall conform to UL 1. 

6. Liquid-tight Flexible Metal Conduit:  Shall conform to UL 360. 
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C. Conduit Fittings:

1. Rigid Steel and Intermediate Metallic Conduit Fittings:

a. Fittings shall meet the requirements of UL 514B and NEMA FB1. 

b. Standard threaded couplings, locknuts, bushings, conduit bodies, 

and elbows: Only steel or malleable iron materials are 

acceptable. Integral retractable type IMC couplings are also 

acceptable.

c. Locknuts:  Bonding type with sharp edges for digging into the 

metal wall of an enclosure. 

d. Bushings:  Metallic insulating type, consisting of an insulating 

insert, molded or locked into the metallic body of the fitting. 

Bushings made entirely of metal or nonmetallic material are not 

permitted.

e. Erickson (Union-Type) and Set Screw Type Couplings:  Approved for 

use in concrete are permitted for use to complete a conduit run 

where conduit is installed in concrete.  Use set screws of case-

hardened steel with hex head and cup point to firmly seat in 

conduit wall for positive ground.  Tightening of set screws with 

pliers is prohibited. 

f. Sealing Fittings:  Threaded cast iron type.  Use continuous 

drain-type sealing fittings to prevent passage of water vapor.

In concealed work, install fittings in flush steel boxes with 

blank cover plates having the same finishes as that of other 

electrical plates in the room. 

2. Electrical Metallic Tubing Fittings:

a. Fittings and conduit bodies shall meet the requirements of UL 

514B, ANSI C80.3, and NEMA FB1. 

b. Only steel or malleable iron materials are acceptable. 

SPEC WRITER NOTE: Both compression and 
setscrew fittings are allowed, but one 
choice is to be made for a project. 
Fittings are to be of uniform type 
throughout the project. 

  c. Compression Couplings and Connectors:  Concrete-tight and rain-

tight, with connectors having insulated throats.

  d. Indent-type connectors or couplings are prohibited. 

e. Die-cast or pressure-cast zinc-alloy fittings or fittings made of 

"pot metal" are prohibited. 

4. Flexible Metal Conduit Fittings: 
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a. Conform to UL 514B.  Only steel or malleable iron materials are 

acceptable.

b. Clamp-type, with insulated throat. 

5. Liquid-tight Flexible Metal Conduit Fittings: 

a. Fittings shall meet the requirements of UL 514B and NEMA FB1. 

b. Only steel or malleable iron materials are acceptable. 

c. Fittings must incorporate a threaded grounding cone, a steel or 

plastic compression ring, and a gland for tightening.  Connectors 

shall have insulated throats. 

6. Direct Burial Plastic Conduit Fittings:  Fittings shall meet the 

requirements of UL 514C and NEMA TC3. 

7. Surface Metal Raceway Fittings:  As recommended by the raceway 

manufacturer.  Include couplings, offsets, elbows, expansion joints, 

adapters, hold-down straps, end caps, conduit entry fittings, 

accessories, and other fittings as required for complete system. 

8. Expansion and Deflection Couplings: 

a. Conform to UL 467 and UL 514B. 

b. Accommodate a 19 mm (0.75-inch) deflection, expansion, or 

contraction in any direction, and allow 30 degree angular 

deflections.

c. Include internal flexible metal braid, sized to guarantee conduit 

ground continuity and a low-impedance path for fault currents, in 

accordance with UL 467 and the NEC tables for equipment grounding 

conductors.

d. Jacket:  Flexible, corrosion-resistant, watertight, moisture and 

heat-resistant molded rubber material with stainless steel jacket 

clamps.

D. Conduit Supports: 

1. Parts and Hardware:  Zinc-coat or provide equivalent corrosion 

protection.

2. Individual Conduit Hangers:  Designed for the purpose, having a 

pre-assembled closure bolt and nut, and provisions for receiving a 

hanger rod. 

3. Multiple Conduit (Trapeze) Hangers:  Not less than 38 mm x 38 mm 

(1.5 x 1.5 inches), 12-gauge steel, cold-formed, lipped channels; 

with not less than 9 mm (0.375-inch) diameter steel hanger rods. 

4. Solid Masonry and Concrete Anchors:  Self-drilling expansion 

shields, or machine bolt expansion. 
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SPEC WRITER NOTE: Specify floor boxes 
when required by the project. Boxes shall 
be designed for resistance against the 
entrance of water and debris. Include 
fire rating requirements. Coordinate with 
other disciplines for tile, carpet, or 
other cover types and finishes. 

E. Outlet, Junction, and Pull Boxes: 

1. UL-50 and UL-514A. 

2. Rustproof cast metal where required by the NEC or shown on drawings. 

3. Sheet Metal Boxes:  Galvanized steel, except where shown on 

drawings.

F. Metal Wireways:  Equip with hinged covers, except as shown on drawings. 

Include couplings, offsets, elbows, expansion joints, adapters, hold-

down straps, end caps, and other fittings to match and mate with 

wireways as required for a complete system. 

PART 3 - EXECUTION 

3.1 PENETRATIONS 

A. Cutting or Holes: 

1. Cut holes in advance where they should be placed in the structural 

elements, such as ribs or beams.  Obtain the approval of the COTR 

prior to drilling through structural elements. 

2. Cut holes through concrete and masonry in new and existing 

structures with a diamond core drill or concrete saw.  Pneumatic 

hammers, impact electric, hand, or manual hammer-type drills are not 

allowed, except when permitted by the COTR where working space is 

limited.

B. Firestop:  Where conduits, wireways, and other electrical raceways pass 

through fire partitions, fire walls, smoke partitions, or floors, 

install a fire stop that provides an effective barrier against the 

spread of fire, smoke and gases as specified in Section 07 84 00, 

FIRESTOPPING.

C. Waterproofing:  At floor, exterior wall, and roof conduit penetrations, 

completely seal the gap around conduit to render it watertight, as 

specified in Section 07 92 00, JOINT SEALANTS. 

3.2 INSTALLATION, GENERAL 

A. In accordance with UL, NEC, NEMA, as shown on drawings, and as 

specified herein. 

B. Raceway systems used for Essential Electrical Systems (EES) shall be 

entirely independent of other raceway systems. 
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C. Install conduit as follows: 

1. In complete mechanically and electrically continuous runs before 

pulling in cables or wires. 

2. Unless otherwise indicated on the drawings or specified herein, 

installation of all conduits shall be concealed within finished 

walls, floors, and ceilings.

3. Flattened, dented, or deformed conduit is not permitted.  Remove and 

replace the damaged conduits with new conduits. 

4. Assure conduit installation does not encroach into the ceiling 

height head room, walkways, or doorways. 

5. Cut conduits square, ream, remove burrs, and draw up tight. 

6. Independently support conduit at 2.4 M (8 feet) on centers with 

specified materials and as shown on drawings.

7. Do not use suspended ceilings, suspended ceiling supporting members, 

lighting fixtures, other conduits, cable tray, boxes, piping, or 

ducts to support conduits and conduit runs. 

8. Support within 300 mm (12 inches) of changes of direction, and 

within 300 mm (12 inches) of each enclosure to which connected. 

9. Close ends of empty conduits with plugs or caps at the rough-in 

stage until wires are pulled in, to prevent entry of debris. 

10. Conduit installations under fume and vent hoods are prohibited. 

11. Secure conduits to cabinets, junction boxes, pull-boxes, and outlet 

boxes with bonding type locknuts.  For rigid steel and IMC conduit 

installations, provide a locknut on the inside of the enclosure, 

made up wrench tight.  Do not make conduit connections to junction 

box covers. 

12. Flashing of penetrations of the roof membrane is specified in 

Section 07 60 00, FLASHING AND SHEET METAL. 

13. Conduit bodies shall only be used for changes in direction, and 

shall not contain splices. 

D. Conduit Bends: 

1. Make bends with standard conduit bending machines. 

2. Conduit hickey may be used for slight offsets and for straightening 

stubbed out conduits. 

3. Bending of conduits with a pipe tee or vise is prohibited. 

E. Layout and Homeruns: 

1. Install conduit with wiring, including homeruns, as shown on 

drawings.
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2. Deviations:  Make only where necessary to avoid interferences and 

only after drawings showing the proposed deviations have been 

submitted and approved by the COTR. 

3.3 CONCEALED WORK INSTALLATION

A. In Concrete: 

1. Conduit:  Rigid steel, IMC, or EMT.  Do not install EMT in concrete 

slabs that are in contact with soil, gravel, or vapor barriers. 

2. Align and run conduit in direct lines. 

3. Install conduit through concrete beams only: 

a. Where shown on the structural drawings. 

b. As approved by the COTR prior to construction, and after 

submittal of drawing showing location, size, and position of each 

penetration.

4. Installation of conduit in concrete that is less than 75 mm (3 

inches) thick is prohibited. 

a. Conduit outside diameter larger than one-third of the slab 

thickness is prohibited. 

b. Space between conduits in slabs:  Approximately six conduit 

diameters apart, and one conduit diameter at conduit crossings.

c. Install conduits approximately in the center of the slab so that 

there will be a minimum of 19 mm (0.75-inch) of concrete around 

the conduits. 

5. Make couplings and connections watertight.  Use thread compounds 

that are UL approved conductive type to ensure low resistance ground 

continuity through the conduits.  Tightening setscrews with pliers 

is prohibited. 

B. Above Furred or Suspended Ceilings and in Walls: 

1. Conduit for Conductors 600 V and Below:  Rigid steel, IMC, or EMT.

Mixing different types of conduits in the same system is prohibited. 

2. Align and run conduit parallel or perpendicular to the building 

lines.

3. Connect recessed lighting fixtures to conduit runs with maximum 1.8 

M (6 feet) of flexible metal conduit extending from a junction box 

to the fixture. 

5. Tightening set screws with pliers is prohibited. 

6. For conduits running through metal studs, limit field cut holes to 

no more than 70% of web depth.  Spacing between holes shall be at 
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least 457 mm (18 inches).  Cuts or notches in flanges or return lips 

shall not be permitted. 

3.4 EXPOSED WORK INSTALLATION 

A. Unless otherwise indicated on drawings, exposed conduit is only 

permitted in mechanical and electrical rooms. 

B. Conduit for Conductors Above 600 V:  Rigid steel. Mixing different 

types of conduits in the system is prohibited. 

C. Conduit for Conductors 600 V and Below:  Rigid steel, IMC, or EMT.

Mixing different types of conduits in the system is prohibited. 

D. Align and run conduit parallel or perpendicular to the building lines. 

E. Install horizontal runs close to the ceiling or beams and secure with 

conduit straps. 

F. Support horizontal or vertical runs at not over 2.4 M (8 feet) 

intervals.

G. Surface Metal Raceways:  Use only where shown on drawings. 

H. Painting: 

1. Paint exposed conduit as specified in Section 09 91 00, PAINTING. 

2. Paint all conduits containing cables rated over 600 V safety orange. 

Refer to Section 09 91 00, PAINTING for preparation, paint type, and 

exact color.  In addition, paint legends, using 50 mm (2 inch) high 

black numerals and letters, showing the cable voltage rating.

Provide legends where conduits pass through walls and floors and at 

maximum 6 M (20 feet) intervals in between. 

3.5 WET OR DAMP LOCATIONS 

A. Use rigid steel or IMC conduits unless as shown on drawings. 

B. Provide sealing fittings to prevent passage of water vapor where 

conduits pass from warm to cold locations, i.e., refrigerated spaces, 

constant-temperature rooms, air-conditioned spaces, building exterior 

walls, roofs, or similar spaces. 

C. Use rigid steel or IMC conduit within 1.5 M (5 feet) of the exterior 

and below concrete building slabs in contact with soil, gravel, or 

vapor barriers, unless as shown on drawings.  Conduit shall be half-

lapped with 10 mil PVC tape before installation.  After installation, 

completely recoat or retape any damaged areas of coating. 

D. Conduits run on roof shall be supported with integral galvanized lipped 

steel channel, attached to UV-inhibited polycarbonate or polypropylene 

blocks every 2.4 M (8 feet) with 9 mm (3/8-inch) galvanized threaded 
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rods, square washer and locknut.  Conduits shall be attached to steel 

channel with conduit clamps. 

3.6 MOTORS AND VIBRATING EQUIPMENT 

A. Use flexible metal conduit for connections to motors and other 

electrical equipment subject to movement, vibration, misalignment, 

cramped quarters, or noise transmission.

B. Use liquid-tight flexible metal conduit for installation in exterior 

locations, moisture or humidity laden atmosphere, corrosive atmosphere, 

water or spray wash-down operations, inside airstream of HVAC units, 

and locations subject to seepage or dripping of oil, grease, or water.

C. Provide a green equipment grounding conductor with flexible and liquid-

tight flexible metal conduit. 

3.7 EXPANSION JOINTS 

A. Conduits 75 mm (3 inch) and larger that are secured to the building 

structure on opposite sides of a building expansion joint require 

expansion and deflection couplings.  Install the couplings in 

accordance with the manufacturer's recommendations. 

B. Provide conduits smaller than 75 mm (3 inch) with junction boxes on 

both sides of the expansion joint.  Connect flexible metal conduits to 

junction boxes with sufficient slack to produce a 125 mm (5 inch) 

vertical drop midway between the ends of the flexible metal conduit.

Flexible metal conduit shall have a green insulated copper bonding 

jumper installed. In lieu of this flexible metal conduit, expansion and 

deflection couplings as specified above are acceptable. 

C. Install expansion and deflection couplings where shown. 

D. Seismic Areas:  In seismic areas, provide conduits rigidly secured to 

the building structure on opposite sides of a building expansion joint 

with junction boxes on both sides of the joint.  Connect conduits to 

junction boxes with 375 mm (15 inches) of slack flexible conduit. 

Flexible conduit shall have a copper bonding jumper installed.

3.8 CONDUIT SUPPORTS

A. Safe working load shall not exceed one-quarter of proof test load of 

fastening devices. 

B. Use pipe straps or individual conduit hangers for supporting individual 

conduits.

C. Support multiple conduit runs with trapeze hangers.  Use trapeze 

hangers that are designed to support a load equal to or greater than 

the sum of the weights of the conduits, wires, hanger itself, and an 
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additional 90 kg (200 lbs).  Attach each conduit with U-bolts or other 

approved fasteners. 

D. Support conduit independently of junction boxes, pull-boxes, fixtures, 

suspended ceiling T-bars, angle supports, and similar items. 

E. Fasteners and Supports in Solid Masonry and Concrete: 

1. New Construction:  Use steel or malleable iron concrete inserts set 

in place prior to placing the concrete. 

2. Existing Construction: 

a. Steel expansion anchors not less than 6 mm (0.25-inch) bolt size 

and not less than 28 mm (1.125 inch) in embedment. 

b. Power set fasteners not less than 6 mm (0.25-inch) diameter with 

depth of penetration not less than 75 mm (3 inch). 

c. Use vibration and shock-resistant anchors and fasteners for 

attaching to concrete ceilings. 

F. Hollow Masonry:  Toggle bolts.

G. Bolts supported only by plaster or gypsum wallboard are not acceptable. 

H. Metal Structures:  Use machine screw fasteners or other devices 

specifically designed and approved for the application. 

I. Attachment by wood plugs, rawl plug, plastic, lead or soft metal 

anchors, or wood blocking and bolts supported only by plaster is 

prohibited.

J. Chain, wire, or perforated strap shall not be used to support or fasten 

conduit.

K. Spring steel type supports or fasteners are prohibited for all uses 

except horizontal and vertical supports/fasteners within walls. 

L. Vertical Supports:  Vertical conduit runs shall have riser clamps and 

supports in accordance with the NEC and as shown.  Provide supports for 

cable and wire with fittings that include internal wedges and retaining 

collars.

3.9 BOX INSTALLATION

A. Boxes for Concealed Conduits: 

1. Flush-mounted. 

2. Provide raised covers for boxes to suit the wall or ceiling, 

construction, and finish. 

B. In addition to boxes shown, install additional boxes where needed to 

prevent damage to cables and wires during pulling-in operations or 

where more than the equivalent of 4-90 degree bends are necessary.

VETERANS AFFAIRS NORTHERN CALIFORNIA HEALTHCARE SYSTEM  
VANCHCS High Efficiency Chiller Installation         July 11, 2014 
Project No. 612A4-14-006 

VETERANS AFFAIRS NORTHERN CALIFORNIA HEALTHCARE SYSTEM  
VANCHCS High Efficiency Chiller Installation 100% CD July 11, 2014 
Project No. 612A4-14-006 



VETERANS AFFAIRS NORTHERN CALIFORNIA HEALTHCARE SYSTEM  
VANCHCS High Efficiency Chiller Installation 100% CD June 30, 2014
Project No. 612A4-14-006 

26 05 33 - 12 

C. Locate pullboxes so that covers are accessible and easily removed. 

Coordinate locations with piping and ductwork where installed above 

ceilings.

D. Remove only knockouts as required.  Plug unused openings.  Use threaded 

plugs for cast metal boxes and snap-in metal covers for sheet metal 

boxes.

E. Outlet boxes mounted back-to-back in the same wall are prohibited.  A 

minimum 600 mm (24 inch) center-to-center lateral spacing shall be 

maintained between boxes. 

F. Flush-mounted wall or ceiling boxes shall be installed with raised 

covers so that the front face of raised cover is flush with the wall. 

Surface-mounted wall or ceiling boxes shall be installed with surface-

style flat or raised covers. 

G. Minimum size of outlet boxes for ground fault circuit interrupter 

(GFCI) receptacles is 100 mm (4 inches) square x 55 mm (2.125 inches) 

deep, with device covers for the wall material and thickness involved. 

H. Stencil or install phenolic nameplates on covers of the boxes 

identified on riser diagrams; for example "SIG-FA JB No. 1."

I. On all branch circuit junction box covers, identify the circuits with 

black marker. 

- - - E N D - - - 
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SECTION 26 05 73 
OVERCURRENT PROTECTIVE DEVICE COORDINATION STUDY 

PART 1 - GENERAL 

1.1 DESCRIPTION 

A. This section specifies the overcurrent protective device coordination 

study, indicated as the study in this section. 

B. A short-circuit and selective coordination study shall be prepared for 

the electrical overcurrent devices to be installed under this project. 

C. The study shall present a well-coordinated time-current analysis of 

each overcurrent protective device from the individual device up to the 

utility source and the on-site generator sources. 

1.2 RELATED WORK 

A. Section 26 05 11, REQUIREMENTS FOR ELECTRICAL INSTALLATIONS: General 

electrical requirements that are common to more than one section of 

Division 26. 

B. Section 26 36 23, AUTOMATIC TRANSFER SWITCHES: Automatic transfer 

switches.

1.3 QUALITY ASSURANCE 

A. Refer to Paragraph, QUALIFICATIONS (PRODUCTS AND SERVICES), in Section 

26 05 11, REQUIREMENTS FOR ELECTRICAL INSTALLATIONS. 

B. The study shall be prepared by the equipment manufacturer. 

1.4 SUBMITTALS 

A. Submit six copies of the following in accordance with Section 26 05 11, 

REQUIREMENTS FOR ELECTRICAL INSTALLATIONS. 

1. Product data on the software program to be used for the study. 

Software shall be in mainstream use in the industry, shall provide 

device settings and ratings, and shall show selective coordination 

by time-current drawings. 

2. Complete study as described in paragraph 1.6.  Submittal of the 

study shall be well-coordinated with submittals of the shop drawings 

for equipment in related specification sections.

3. Certifications: Two weeks prior to final inspection, submit the 

following.

a. Certification by the Contractor that the overcurrent protective 

devices have been set in accordance with the approved study. 
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1.5 APPLICABLE PUBLICATIONS 

A. Publications listed below (including amendments, addenda, revisions, 

supplements, and errata) form a part of this specification to the 

extent referenced. Publications are referenced in the text by 

designation only.

B. Institute of Electrical and Electronics Engineers (IEEE):

242-01..................Protection and Coordination of Industrial and 

Commercial Power Systems 

399-97..................Industrial and Commercial Power Systems 

Analysis

1584a-04................Guide for Performing Arc-Flash Hazard 

Calculations

1.6 STUDY REQUIREMENTS 

A. The study shall include one line diagram, short-circuit and ground 

fault analysis, and protective coordination plots for all overcurrent 

protective devices. 

B. One Line Diagram: 

1. Show all electrical equipment and wiring to be protected by the 

overcurrent devices.

2. Show the following specific information: 

a. Calculated fault impedance, X/R ratios, and short-circuit values 

at each feeder and branch circuit bus. 

b. Relay, circuit breaker, and fuse ratings. 

c. Generator kW/kVA and transformer kVA and voltage ratings, percent 

impedance, X/R ratios, and wiring connections. 

d. Voltage at each bus. 

e. Identification of each bus, matching the identification on the 

drawings.

f. Conduit, conductor, and busway material, size, length, and X/R 

ratios.

C. Short-Circuit Study: 

1. The study shall be performed using computer software designed for 

this purpose.  Pertinent data and the rationale employed in 

developing the calculations shall be described in the introductory 

remarks of the study. 

2. Calculate the fault impedance to determine the available short-

circuit and ground fault currents at each bus.  Incorporate 

applicable motor and/or generator contribution in determining the 
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momentary and interrupting ratings of the overcurrent protective 

devices.

3. Present the results of the short-circuit study in a table.  Include 

the following: 

a. Device identification. 

b. Operating voltage. 

c. Overcurrent protective device type and rating. 

d. Calculated short-circuit current. 

D. Coordination Curves: 

1. Prepare the coordination curves to determine the required settings 

of overcurrent protective devices to demonstrate selective 

coordination. Graphically illustrate on log-log paper that adequate 

time separation exists between devices, including the utility 

company upstream device if applicable.  Plot the specific 

time-current characteristics of each overcurrent protective device 

in such a manner that all devices are clearly depicted. 

2. The following specific information shall also be shown on the 

coordination curves: 

a. Device identification. 

b. Potential transformer and current transformer ratios. 

c. Three-phase and single-phase ANSI damage points or curves for 

each cable, transformer, or generator. 

d. Applicable circuit breaker or protective relay characteristic 

curves.

e. No-damage, melting, and clearing curves for fuses. 

f. Transformer in-rush points. 

3. Develop a table to summarize the settings selected for the 

overcurrent protective devices. Include the following in the table: 

a. Device identification. 

b. Protective relay or circuit breaker potential and current 

transformer ratios, sensor rating, and available and suggested 

pickup and delay settings for each available trip characteristic. 

c. Fuse rating and type. 

1.7 ANALYSIS 

A. Analyze the short-circuit calculations, and highlight any equipment 

determined to be underrated as specified.  Propose solutions to 

effectively protect the underrated equipment.
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1.8 ADJUSTMENTS, SETTINGS, AND MODIFICATIONS

A. Final field settings and minor modifications of the overcurrent 

protective devices shall be made to conform with the study, without 

additional cost to the Government. 

PART 2 - PRODUCTS (NOT USED) 

PART 3 - EXECUTION (NOT USED) 

---END---
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SECTION 26 29 11 
MOTOR CONTROLLERS 

PART 1 - GENERAL

1.1 DESCRIPTION 

A. This section specifies the furnishing, installation, connection, and 

testing of motor controllers, including all low- and medium-voltage 

motor controllers and manual motor controllers, indicated as motor 

controllers in this section, and low-voltage variable speed motor 

controllers.

B. Motor controllers, whether furnished with the equipment specified in 

other sections or otherwise (with the exception of elevator motor 

controllers specified in Division 14 and fire pump controllers 

specified in Division 21), shall meet this specification and all 

related specifications.

1.2 RELATED WORK 

  A. Section 13 05 41, SEISMIC RESTRAINT REQUIREMENTS FOR NON-STRUCTURAL 

COMPONENTS: Requirements for seismic restraint for nonstructural 

components.

  B. Section 25 10 10, ADVANCED UTILITY METERING: For electricity metering 

installed in motor controllers. 

C. Section 26 05 11, REQUIREMENTS FOR ELECTRICAL INSTALLATIONS: 

Requirements that apply to all sections of Division 26. 

D. Section 26 05 13, MEDIUM-VOLTAGE CABLES: Medium-voltage cables and 

terminations.

E. Section 26 05 21, LOW-VOLTAGE ELECTRICAL POWER CONDUCTORS AND CABLES: 

Low-voltage conductors. 

F. Section 26 05 26, GROUNDING AND BONDING FOR ELECTRICAL SYSTEMS: 

Requirements for personnel safety and to provide a low impedance path 

for possible ground fault currents. 

G. Section 26 05 33, RACEWAY AND BOXES FOR ELECTRICAL SYSTEMS: Conduits. 

1.3 QUALITY ASSURANCE 

A. Refer to Paragraph, QUALIFICATIONS (PRODUCTS AND SERVICES), in Section 

26 05 11, REQUIREMENTS FOR ELECTRICAL INSTALLATIONS. 

1.4 SUBMITTALS 

A. Submit six copies of the following in accordance with Section 26 05 11, 

REQUIREMENTS FOR ELECTRICAL INSTALLATIONS. 

1. Shop Drawings:
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a. Submit sufficient information to demonstrate compliance with 

drawings and specifications. 

b. Include electrical ratings, dimensions, weights, mounting 

details, materials, overcurrent protection devices, overload 

relays, sizes of enclosures, wiring diagrams, starting 

characteristics, interlocking, and accessories.

c. Certification from the manufacturer that representative motor 

controllers have been seismically tested to International 

Building Code requirements.  Certification shall be based upon 

simulated seismic forces on a shake table or by analytical 

methods, but not by experience data or other methods. 

2. Manuals:

a. Submit, simultaneously with the shop drawings, companion copies 

of complete maintenance and operating manuals, including 

technical data sheets, wiring diagrams, and information for 

ordering replacement parts.

1) Wiring diagrams shall have their terminals identified to 

facilitate installation, maintenance, and operation.

2) Wiring diagrams shall indicate internal wiring for each item 

of equipment and interconnections between the items of 

equipment.

3) Elementary schematic diagrams shall be provided for clarity of 

operation.

4) Include the catalog numbers for the correct sizes of overload 

relays for the motor controllers. 

b. If changes have been made to the maintenance and operating 

manuals originally submitted, submit updated maintenance and 

operating manuals two weeks prior to the final inspection. 

3. Certifications: Two weeks prior to final inspection, submit the 

following.

a. Certification by the manufacturer that the motor controllers 

conform to the requirements of the drawings and specifications. 

b. Certification by the Contractor that the motor controllers have 

been properly installed, adjusted, and tested. 

1.5 APPLICABLE PUBLICATIONS 

A. Publications listed below (including amendments, addenda, revisions, 

supplements, and errata) form a part of this specification to the 
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extent referenced. Publications are referenced in the text by basic 

designation only. 

B. Institute of Electrical and Electronic Engineers (IEEE): 

519-92..................Recommended Practices and Requirements for 

Harmonic Control in Electrical Power Systems 

C37.90.1-02.............Standard Surge Withstand Capability (SWC) Tests 

for Relays and Relay Systems Associated with 

Electric Power Apparatus 

C. International Code Council (ICC): 

IBC-12..................International Building Code 

D. National Electrical Manufacturers Association (NEMA):

ICS 1-08................Industrial Control and Systems: General 

Requirements

ICS 1.1-09..............Safety Guidelines for the Application, 

Installation and Maintenance of Solid State 

Control

ICS 2-05................Industrial Control and Systems Controllers, 

Contactors, and Overload Relays Rated 600 Volts 

ICS 4-05................Industrial Control and Systems: Terminal Blocks 

ICS 6-06................Industrial Control and Systems: Enclosures 

ICS 7-06................Industrial Control and Systems: Adjustable-

Speed Drives 

ICS 7.1-06..............Safety Standards for Construction and Guide for 

Selection, Installation, and Operation of 

Adjustable-Speed Drive Systems 

MG 1 Part 31............Inverter Fed Polyphase Motor Standards  

E. National Fire Protection Association (NFPA):

70-11...................National Electrical Code (NEC)

F. Underwriters Laboratories Inc. (UL):

508A-07.................Industrial Control Panels 

508C-07.................Power Conversion Equipment 

UL 1449-06..............Surge Protective Devices 

PART 2 - PRODUCTS 

2.1 MOTOR CONTROLLERS 

A. Motor controllers shall comply with IEEE, NEMA, NFPA, UL, and as shown 

on the drawings. 

B. Motor controllers shall be separately enclosed, unless part of another 

assembly.  For installation in motor control centers, provide plug-in, 
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draw-out type motor controllers up through NEMA size 4. NEMA size 5 and 

above require bolted connections. 

C. Motor controllers shall be combination type, with magnetic controller 

per Paragraph 2.2 below and with motor circuit protector disconnecting 

means, with external operating handle with lock-open padlocking 

positions and ON-OFF position indicator.

1. Motor Circuit Protectors: 

a. Magnetic trip only. 

b. Bolt-on type with a minimum interrupting rating as indicated on 

the drawings. 

c. Equipped with automatic, adjustable magnetic trip. Magnetic trip 

shall be adjustable up to 1300% of the motor full load amperes.//

D. Enclosures: 

1. Enclosures shall be NEMA-type rated 1, 3R, or 12 as indicated on the 

drawings or as required per the installed environment. 

2. Enclosure doors shall be interlocked to prevent opening unless the 

disconnecting means is open.  A "defeater" mechanism shall allow for 

inspection by qualified personnel with the disconnect means closed.

Provide padlocking provisions. 

3. All metal surfaces shall be thoroughly cleaned, phosphatized, and 

factory primed prior to applying light gray baked enamel finish. 

E. Motor control circuits: 

1. Shall operate at not more than 120 Volts.

2. Shall be grounded, except where the equipment manufacturer 

recommends that the control circuits be isolated.

3. For each motor operating over 120 Volts, incorporate a separate, 

heavy duty, control transformer within each motor controller 

enclosure.

4. Incorporate primary and secondary overcurrent protection for the 

control power transformers. 

F. Overload relays:

1. Thermal type.  Devices shall be NEMA type. 

2. One for each pole.

3. External overload relay reset pushbutton on the door of each motor 

controller enclosure.

4. Overload relays shall be matched to nameplate full-load current of 

actual protected motor and with appropriate adjustment for duty 

cycle.
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 5. Thermal overload relays shall be tamperproof, not affected by 

vibration, manual reset, sensitive to single-phasing, and shall have 

selectable trip classes of 10, 20 and 30.

G. Hand-Off-Automatic (H-O-A) switch is required unless specifically 

stated on the drawings as not required for a particular controller.  H-

O-A switch shall be operable without opening enclosure door.  H-O-A 

switch is not required for manual motor controllers.

H. Incorporate into each control circuit a 120 Volt, electronic time-delay 

relay (ON delay), minimum adjustable range from 0.3 to 10 minutes, with 

transient protection. Time-delay relay is not required where H-O-A 

switch is not required.

I. Unless noted otherwise, equip each motor controller with not less than 

two normally open (N.O.) and two normally closed (N.C.) auxiliary 

contacts.

J. Provide green (RUN) and red (STOP) pilot lights. 

K. Motor controllers incorporated within equipment assemblies shall also 

be designed for the specific requirements of the assemblies. 

L. Additional requirements for specific motor controllers, as indicated in 

other specification sections, shall also apply. 

2.2 MAGNETIC MOTOR CONTROLLERS 

A. Shall be in accordance with applicable requirements of 2.1 above. 

B. Controllers shall be general-purpose, Class A magnetic controllers for 

induction motors rated in horsepower. Minimum NEMA size 0. 

C. Where combination motor controllers are used, combine controller with 

protective or disconnect device in a common enclosure.

D. Provide phase loss protection for each controller, with contacts to de-

energize the controller upon loss of any phase. 

E. Unless otherwise indicated, provide full voltage non-reversing across-

the-line mechanisms for motors less than 75 HP, closed by coil action and 

opened by gravity.  For motors 75 HP and larger, provide reduced-voltage 

or variable speed controllers as shown on the drawings.  Equip 

controllers with 120 VAC coils and individual control transformer unless 

otherwise noted.  

2.3 LOW-VOLTAGE VARIABLE SPEED MOTOR CONTROLLERS (VSMC) 

A. VSMC shall be in accordance with applicable portions of 2.1 above. 

B. VSMC shall be electronic, with adjustable frequency and voltage, three 

phase output, capable of driving standard NEMA B three-phase induction 
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motors at full rated speed.  The control technique shall be pulse width 

modulation (PWM), where the VSMC utilizes a full wave bridge design 

incorporating diode rectifier circuitry.  Silicon controlled rectifiers 

or other control techniques are not acceptable.

C. VSMC shall be suitable for variable torque loads, and shall be capable 

of providing sufficient torque to allow the motor to break away from 

rest upon first application of power.

D. VSMC shall be capable of operating within voltage parameters of plus 10 

to minus 15 percent of line voltage, and be suitably rated for the full 

load amps of the maximum watts (HP) within its class. 

E. Minimum efficiency shall be 95 percent at 100 percent speed and 85 

percent at 50 percent speed. 

F. The displacement power factor of the VSMC shall not be less than 95 

percent under any speed or load condition. 

G. VSMC current and voltage harmonic distortion shall not exceed the 

values allowed by IEEE 519. 

I. VSMC shall have the following features: 

1. Isolated power for control circuits. 

2. Manually resettable overload protection for each phase. 

3. Adjustable current limiting circuitry to provide soft motor 

starting. Maximum starting current shall not exceed 200 percent of 

motor full load current. 

4. Independent acceleration and deceleration time adjustment, manually 

adjustable from 2 to 2000 seconds. Set timers to the equipment 

manufacturer's recommended time in the above range. 

5. Control input circuitry that will accept 4 to 20 mA current or 0-10 

VDC voltage control signals from an external source. 

6. Automatic frequency adjustment from 1 Hz to 300 Hz.

7. Circuitry to initiate an orderly shutdown when any of the conditions 

listed below occur. The VSMC shall not be damaged by any of these 

electrical disturbances and shall automatically restart when the 

conditions are corrected.  The VSMC shall be able to restart into a 

rotating motor operating in either the forward or reverse direction 

and matching that frequency. 

a. Incorrect phase sequence. 

b. Single phasing. 

c. Overvoltage in excess of 10 percent. 

d. Undervoltage in excess of 15 percent. 
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e. Running overcurrent above 110 percent (VSMC shall not 

automatically reset for this condition.) 

f. Instantaneous overcurrent above 150 percent (VSMC shall not 

automatically reset for this condition). 

g. Short duration power outages of 12 cycles or less (i.e., 

distribution line switching, generator testing, and automatic 

transfer switch operations.)

8. Automatic Reset/Restart:  Attempt three restarts after VSMC fault or 

on return of power after an interruption and before shutting down 

for manual reset or fault correction, with adjustable delay time 

between restart attempts. 

J. VSMC shall include an input circuit breaker which will disconnect all 

input power, interlocked with the door so that the door cannot be 

opened with the circuit breaker in the closed position.

K. VSMC shall include a 5% line reactor and a RFI/EMI filter. 

L. Surge Suppression: Provide three-phase protection against damage from 

supply voltage surges in accordance with UL 1449. 

M. VSMC shall include front-accessible operator station, with sealed 

keypad and digital display, which allows complete programming, 

operating, monitoring, and diagnostic capabilities.

1. Typical control functions shall include but not be limited to: 

a. HAND-OFF-AUTOMATIC-RESET, with manual speed control in HAND mode. 

b. NORMAL-BYPASS. 

c. NORMAL-TEST, which allows testing and adjusting of the VSMC while 

in bypass mode. 

2. Typical monitoring functions shall include but not be limited to: 

a. Output frequency (Hz). 

b. Motor speed and status (run, stop, fault). 

c. Output voltage and current. 

3. Typical fault and alarm functions shall include but not be limited 

to:

a. Loss of input signal, under- and over-voltage, inverter 

overcurrent, motor overload, critical frequency rejection with 

selectable and adjustable deadbands, instantaneous line-to-line 

and line-to-ground overcurrent, loss-of-phase, reverse-phase, and 

short circuit. 

b. System protection indicators indicating that the system has 

shutdown and will not automatically restart.

VETERANS AFFAIRS NORTHERN CALIFORNIA HEALTHCARE SYSTEM  
VANCHCS High Efficiency Chiller Installation         July 11, 2014 
Project No. 612A4-14-006 

VETERANS AFFAIRS NORTHERN CALIFORNIA HEALTHCARE SYSTEM  
VANCHCS High Efficiency Chiller Installation 100% CD July 11, 2014 
Project No. 612A4-14-006 



VETERANS AFFAIRS NORTHERN CALIFORNIA HEALTHCARE SYSTEM  
VANCHCS High Efficiency Chiller Installation  100% CD June 30, 2014
Project No. 612A4-14-006 

26 29 11 - 8 

N. VSMC shall include two N.O. and two N.C. dry contacts rated 120 Volts, 

10 amperes, 60 Hz. 

O. Hardware, software, network interfaces, gateways, and programming to 

control and monitor the VSMC by control systems specified in other 

specification sections, including but not limited to Divisions 22 and 

23.

P. Network communications ports:  As required for connectivity to control 

systems specified in other specification sections, including but not 

limited to Divisions 22 and 23. 

Q. Communications protocols:  As required for communications with control 

systems specified in other specification sections, including but not 

limited to Divisions 22 and 23. 

R. Bypass controller:  Provide contactor-style bypass, arranged to bypass 

the inverter. 

1. Inverter Output Contactor and Bypass Contactor:  Load-break NEMA-

rated contactor. 

2. Motor overload relays. 

3. HAND-OFF-AUTOMATIC bypass control. 

S. Bypass operation:  Transfers motor between inverter output and bypass 

circuit, manually, automatically, or both.  VSMC shall be capable of 

stable operation (starting, stopping, and running), and control by fire 

alarm and detection systems, with motor completely disconnected from 

the inverter output.  Transfer between inverter and bypass contactor 

and retransfer shall only be allowed with the motor at zero speed. 

T. Inverter Isolating Switch:  Provide non-load-break switch arranged to 

isolate inverter and permit safe troubleshooting and testing of the 

inverter, both energized and de-energized, while motor is operating in 

bypass mode.  Include padlockable, door-mounted handle mechanism. 

PART 3 - EXECUTION

3.1 INSTALLATION

A. Install motor controllers in accordance with the NEC, as shown on the 

drawings, and as recommended by the manufacturer. 

B. In seismic areas, motor controllers shall be adequately anchored and 

braced per details on structural contract drawings to withstand the 

seismic forces at the location where installed. 

C. Set field-adjustable switches, auxiliary relays, time-delay relays, 

timers, and electronic overload relay pickup and trip ranges. 
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D. Program variable speed motor controllers per the manufacturer’s 

instructions and in coordination with other trades so that a complete 

and functional system is delivered. 

E. Adjust trip settings of circuit breakers and motor circuit protectors 

with adjustable instantaneous trip elements.  Initially adjust at six 

times the motor nameplate full-load ampere ratings and attempt to start 

motors several times, allowing for motor cooldown between starts.  If 

tripping occurs on motor inrush, adjust settings in increments until 

motors start without tripping.  Do not exceed eight times the motor 

full-load amperes (or 11 times for NEMA Premium Efficiency motors if 

required).  Where these maximum settings do not allow starting of a 

motor, notify COTR before increasing settings. 

3.2 ACCEPTANCE CHECKS AND TESTS

A. Perform manufacturer’s required field tests in accordance with the 

manufacturer's recommendations. In addition, include the following: 

1. Visual Inspection and Tests: 

a. Compare equipment nameplate data with specifications and approved 

shop drawings. 

b. Inspect physical, electrical, and mechanical condition. 

c. Verify appropriate anchorage, required area clearances, and 

correct alignment. 

d. Verify that circuit breaker, motor circuit protector, and fuse 

sizes and types correspond to approved shop drawings. 

e. Verify overload relay ratings are correct.

f. Vacuum-clean enclosure interior.  Clean enclosure exterior.

g. Verify tightness of accessible bolted electrical connections by 

calibrated torque-wrench method in accordance with manufacturer’s 

published data. 

h. Test all control and safety features of the motor controllers. 

i. For low-voltage variable speed motor controllers, final 

programming and connections shall be by a factory-trained 

technician.  Set all programmable functions of the variable speed 

motor controllers to meet the requirements and conditions of use. 

3.3 FOLLOW-UP VERIFICATION 

A. Upon completion of acceptance checks, settings, and tests, the 

Contractor shall show by demonstration in service that the motor 

controllers are in good operating condition and properly performing the 

intended functions.
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3.4 SPARE PARTS 

A. Two weeks prior to the final inspection, provide one complete set of 

spare fuses for each motor controller. 

3.5 INSTRUCTION 

A. Furnish the services of a factory-trained technician for two 4-hour 

training periods for instructing personnel in the maintenance and 

operation of the motor controllers, on the dates requested by the COTR. 

---END---
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SECTION 26 29 21 
ENCLOSED SWITCHES AND CIRCUIT BREAKERS 

PART 1 - GENERAL 

1.1 DESCRIPTION 

A. This section specifies the furnishing, installation, and connection of 

fused and unfused disconnect switches (indicated as switches in this 

section), and separately-enclosed circuit breakers for use in 

electrical systems rated 600 V and below.

1.2 RELATED WORK 

  A. Section 13 05 41, SEISMIC RESTRAINT REQUIREMENTS FOR NON-STRUCTURAL 

COMPONENTS: Requirements for seismic restraint of non-structural 

components.

B. Section 26 05 11, REQUIREMENTS FOR ELECTRICAL INSTALLATIONS: 

Requirements that apply to all sections of Division 26.

C. Section 26 05 19, LOW-VOLTAGE ELECTRICAL POWER CONDUCTORS AND CABLES: 

Low-voltage conductors. 

D. Section 26 05 26, GROUNDING AND BONDING FOR ELECTRICAL SYSTEMS: 

Requirements for personnel safety and to provide a low impedance path 

for possible ground faults. 

E. Section 26 05 33, RACEWAY AND BOXES FOR ELECTRICAL SYSTEMS: Conduits. 

1.3 QUALITY ASSURANCE 

A. Refer to Paragraph, QUALIFICATIONS (PRODUCTS AND SERVICES), in Section 

26 05 11, REQUIREMENTS FOR ELECTRICAL INSTALLATIONS. 

1.4 SUBMITTALS 

A. Submit six copies of the following in accordance with Section 26 05 11, 

REQUIREMENTS FOR ELECTRICAL INSTALLATIONS. 

1. Shop Drawings: 

a. Submit sufficient information to demonstrate compliance with 

drawings and specifications. 

b. Submit the following data for approval: 

1) Electrical ratings, dimensions, mounting details, materials, 

required clearances, terminations, weight, fuses, circuit 

breakers, wiring and connection diagrams, accessories, and 

device nameplate data. 

c. Certification from the manufacturer that representative enclosed 

switches and circuit breakers have been seismically tested to 

International Building Code requirements.  Certification shall be 
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based upon simulated seismic forces on a shake table or by 

analytical methods, but not by experience data or other methods. 

2. Manuals:  

a. Submit complete maintenance and operating manuals including 

technical data sheets, wiring diagrams, and information for 

ordering fuses, circuit breakers, and replacement parts. 

1) Include schematic diagrams, with all terminals identified, 

matching terminal identification in the enclosed switches and 

circuit breakers. 

2) Include information for testing, repair, troubleshooting, 

assembly, and disassembly. 

b. If changes have been made to the maintenance and operating 

manuals originally submitted, submit updated maintenance and 

operating manuals two weeks prior to the final inspection. 

3. Certifications: Two weeks prior to final inspection, submit the 

following.

a. Certification by the manufacturer that the enclosed switches and 

circuit breakers conform to the requirements of the drawings and 

specifications.

b. Certification by the Contractor that the enclosed switches and 

circuit breakers have been properly installed, adjusted, and 

tested.

1.5 APPLICABLE PUBLICATIONS 

A. Publications listed below (including amendments, addenda, revisions, 

supplements, and errata) form a part of this specification to the 

extents referenced. Publications are referenced in the text by 

designation only. 

B. International Code Council (ICC): 

IBC-12..................International Building Code 

C. National Electrical Manufacturers Association (NEMA):

FU l-07.................Low Voltage Cartridge Fuses 

KS l-06.................Enclosed and Miscellaneous Distribution 

Equipment Switches (600 Volts Maximum)

D. National Fire Protection Association (NFPA):

70-11...................National Electrical Code (NEC)

E. Underwriters Laboratories, Inc. (UL):

98-07...................Enclosed and Dead-Front Switches

248-00..................Low Voltage Fuses 
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489-09..................Molded Case Circuit Breakers and Circuit 

Breaker Enclosure 

PART 2 - PRODUCTS

2.1 FUSED SWITCHES RATED 600 AMPERES AND LESS

A. Switches shall be in accordance with NEMA, NEC, UL, as specified, and 

as shown on the drawings. 

B. Shall be NEMA classified General Duty (GD) for 240 V switches, and NEMA 

classified Heavy Duty (HD) for 480 V switches. 

C. Shall be horsepower (HP) rated.

D. Shall have the following features:

1. Switch mechanism shall be the quick-make, quick-break type. 

2. Copper blades, visible in the open position. 

3. An arc chute for each pole.

4. External operating handle shall indicate open and closed positions, 

and have lock-open padlocking provisions.

5. Mechanical interlock shall permit opening of the door only when the 

switch is in the open position, defeatable to permit inspection. 

6. Fuse holders for the sizes and types of fuses specified. 

7. Solid neutral for each switch being installed in a circuit which 

includes a neutral conductor.

8. Ground lugs for each ground conductor.

9. Enclosures: 

a. Shall be the NEMA types shown on the drawings. 

b. Where the types of switch enclosures are not shown, they shall be 

the NEMA types most suitable for the ambient environmental 

conditions.

c. Shall be finished with manufacturer’s standard gray baked enamel 

paint over pretreated steel. 

2.2 UNFUSED SWITCHES RATED 600 AMPERES AND LESS 

A. Shall be the same as fused switches, but without provisions for fuses. 

2.3 CARTRIDGE FUSES 

A. Shall be in accordance with NEMA FU 1. 

B. Motor Branch Circuits: Class RK1, Class RK5, time delay. 

PART 3 - EXECUTION 

3.1 INSTALLATION

A. Installation shall be in accordance with the manufacturer’s 

instructions, the NEC, as shown on the drawings, and as specified.

VETERANS AFFAIRS NORTHERN CALIFORNIA HEALTHCARE SYSTEM  
VANCHCS High Efficiency Chiller Installation         July 11, 2014 
Project No. 612A4-14-006 

VETERANS AFFAIRS NORTHERN CALIFORNIA HEALTHCARE SYSTEM  
VANCHCS High Efficiency Chiller Installation 100% CD July 11, 2014 
Project No. 612A4-14-006 



VETERANS AFFAIRS NORTHERN CALIFORNIA HEALTHCARE SYSTEM  
VANCHCS High Efficiency Chiller Installation  100% CD June 30, 2014
Project No. 612A4-14-006 

26 29 21 - 4 

B. In seismic areas, enclosed switches and circuit breakers shall be 

adequately anchored and braced per details on structural contract 

drawings to withstand the seismic forces at the location where 

installed.

C. Fused switches shall be furnished complete with fuses. Arrange fuses 

such that rating information is readable without removing the fuses. 

3.2 ACCEPTANCE CHECKS AND TESTS 

A. Perform in accordance with the manufacturer's recommendations.  In 

addition, include the following: 

1. Visual Inspection and Tests: 

a. Compare equipment nameplate data with specifications and approved 

shop drawings. 

b. Inspect physical, electrical, and mechanical condition. 

c. Verify tightness of accessible bolted electrical connections by 

calibrated torque-wrench method. 

d. Vacuum-clean enclosure interior.  Clean enclosure exterior. 

3.3 SPARE PARTS

A. Two weeks prior to the final inspection, furnish one complete set of 

spare fuses for each fused disconnect switch installed on the project. 

Deliver the spare fuses to the COTR.

---END---
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SECTION 26 36 23 
AUTOMATIC TRANSFER SWITCHES 

PART 1 - GENERAL

1.1 DESCRIPTION 

A. This section specifies the furnishing, installation, connection, and 

testing of open-transition automatic transfer switches with bypass 

isolation, indicated as automatic transfer switches or ATS in this 

section.

B. The new automatic transfer switch will be installed on an existing 

concrete equipment pad, replacing an existing automatic transfer switch 

demolished under this contract. Take all measurements and furnish 

equipment as required to fit into the vacated space on the existing 

equipment pad. 

1.2 RELATED WORK

  A. Section 03 30 00, CAST-IN-PLACE CONCRETE:  Requirements for concrete 

equipment pads. 

  B. Section 13 05 41, SEISMIC RESTRAINT REQUIREMENTS FOR NON-STRUCTURAL 

COMPONENTS: Requirement for seismic restraint for nonstructural 

components.

C. Section 26 05 11, REQUIREMENTS FOR ELECTRICAL INSTALLATIONS: 

Requirements that apply to all sections of Division 26. 

D. Section 26 05 19, LOW-VOLTAGE ELECTRICAL POWER CONDUCTORS AND CABLES: 

Low-voltage conductors. 

E. Section 26 05 26, GROUNDING AND BONDING FOR ELECTRICAL SYSTEMS: 

Requirements for personal safety and to provide a low impedance path 

for possible ground fault currents.

F. Section 26 05 33, RACEWAYS AND BOXES FOR ELECTRICAL SYSTEMS: Conduits. 

G. Section 26 05 73, OVERCURRENT PROTECTIVE DEVICE COORDINATION STUDY: 

Short circuit and coordination study, and requirements for a 

coordinated electrical system. 

1.3 QUALITY ASSURANCE

A. QUALITY ASSURANCE 

 Refer to Paragraph, QUALIFICATIONS (PRODUCTS AND SERVICES), in Section 

26 05 11, REQUIREMENTS FOR ELECTRICAL INSTALLATIONS. 

B. A factory-authorized representative shall be capable of providing 

emergency maintenance and repairs at the project site within 4 hours 

maximum of notification. 
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C. Automatic transfer switch, bypass/isolation switch, and annunciation 

control panels shall be products of the same manufacturer. 

1.4 FACTORY TESTS 

A. Automatic transfer switches shall be thoroughly tested at the factory 

to ensure that there are no electrical or mechanical defects. Tests 

shall be conducted per UL standards.  Factory tests shall be certified, 

and shall include the following tests: 

1. Visual inspection to verify that each ATS is as specified. 

2. Mechanical test to verify that ATS sections are free of mechanical 

hindrances.

3. Insulation resistance test to ensure electrical integrity and 

continuity of entire system. 

4. Main switch contact resistance test. 

5. Electrical tests to verify complete system electrical operation. 

B. Furnish four (4) copies of certified manufacturer's factory test 

reports to the COTR prior to shipment of the ATS to ensure that the ATS 

has been successfully tested as specified. 

1.5 SUBMITTALS 

A. Submit six copies of the following in accordance with Section 26 05 11, 

REQUIREMENTS FOR ELECTRICAL INSTALLATIONS. 

1. Shop Drawings:

a. Submit sufficient information to demonstrate compliance with 

drawings and specifications. 

b. Include voltage rating, continuous current rating, number of 

phases, withstand and closing rating,  dimensions, weights, 

mounting details, conduit entry provisions, front view, side 

view, equipment and device arrangement, elementary and 

interconnection wiring diagrams, factory relay settings, and 

accessories.

c. For automatic transfer switches that are networked together to a 

common means of annunciation and/or control, submit 

interconnection diagrams as well as site and building plans, 

showing connections for normal and emergency sources of power, 

load, control and annunciation components, and interconnecting 

communications paths. Equipment locations on the diagrams and 

plans shall match the site, building, and room designations on 

the drawings. 
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d. Complete nameplate data, including manufacturer's name and 

catalog number. 

e. A copy of the markings that are to appear on the automatic 

transfer switches when installed.

f. Certification from the manufacturer that representative ATS have 

been seismically tested to International Building Code 

requirements.  Certification shall be based upon simulated 

seismic forces on a shake table or by analytical methods, but not 

by experience data or other methods. 

2. Manuals:

a. Submit, simultaneously with the shop drawings, companion copies 

of complete maintenance and operating manuals, including 

technical data sheets, wiring diagrams, and information for 

ordering replacement parts. 

1) Schematic signal and control diagrams, with all terminals 

identified, matching terminal identification in the automatic 

transfer switches. 

2) Include information for testing, repair, troubleshooting, 

assembly, disassembly, and factory recommended/required 

periodic maintenance procedures and frequency.

3) Provide a replacement and spare parts list.  Include a list of 

tools and instruments for testing and maintenance purposes. 

b. If changes have been made to the maintenance and operating 

manuals originally submitted, submit updated maintenance and 

operating manuals two weeks prior to the final inspection. 

1) Include complete "As Installed" diagrams that indicate all 

pieces of equipment and their interconnecting wiring. 

2) Include complete diagrams of the internal wiring for each 

piece of equipment, including "As Installed" revisions of the 

diagrams.

3) The wiring diagrams shall identify the terminals to facilitate 

installation, maintenance, operation, and testing. 

3. Certifications:

a. When submitting the shop drawings, submit a certified test report 

from a recognized independent testing laboratory that a 

representative sample has passed UL 1008 prototype testing. 

b. Two weeks prior to final inspection, submit the following.
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1) Certification by the manufacturer that the ATS conform to the 

requirements of the drawings and specifications. 

2) Certification by the Contractor that transfer switches have 

been properly installed, adjusted, and tested. 

1.6 APPLICABLE PUBLICATIONS 

A. Publications listed below (including amendments, addenda, revisions, 

supplements, and errata) form a part of this specification to the 

extent referenced. Publications are referenced in the text by 

designation only. 

B. Institute of Electrical and Electronic Engineers (IEEE): 

446-95..................Emergency and Standby Power Systems for 

Industrial and Commercial ApplicationsC37.90.1-

02 Surge Withstand Capability (SWC) Tests 

for Relays and Relay Systems Associated with 

Electric Power Apparatus 

C62.41.1-02.............Guide on the Surges Environment in Low-Voltage 

(1000 V and Less) AC Power Circuits 

C62.41.2-02.............Recommended Practice on Characterization of 

Surges in Low-Voltage (1000 V and Less) AC 

Power Circuits 

C. International Code Council (ICC): 

IBC-12..................International Building Code 

D. National Electrical Manufacturers Association (NEMA): 

250-08..................Enclosures for Electrical Equipment (1000 Volts 

Maximum)

ICS 6-06................Enclosures

ICS 4-10................Application Guideline for Terminal Blocks 

MG 1-11.................Motors and Generators 

E. National Fire Protection Association (NFPA):

70–11...................National Electrical Code (NEC)

99-12...................Health Care Facilities

110-10..................Emergency and Standby Power Systems 

F. Underwriters Laboratories, Inc. (UL):

50-95...................Enclosures for Electrical Equipment 

508-99..................Industrial Control Equipment

891-07..................Switchboards

1008-07.................Transfer Switch Equipment

VETERANS AFFAIRS NORTHERN CALIFORNIA HEALTHCARE SYSTEM  
VANCHCS High Efficiency Chiller Installation         July 11, 2014 
Project No. 612A4-14-006 

VETERANS AFFAIRS NORTHERN CALIFORNIA HEALTHCARE SYSTEM  
VANCHCS High Efficiency Chiller Installation 100% CD July 11, 2014 
Project No. 612A4-14-006 



VETERANS AFFAIRS NORTHERN CALIFORNIA HEALTHCARE SYSTEM  
VANCHCS High Efficiency Chiller Installation  100% CD June 30, 2014
Project No. 612A4-14-006 

26 36 23 - 5 

PART 2 - PRODUCTS

2.1 GENERAL REQUIREMENTS 

A. Automatic transfer switches shall comply with UL, NEMA, NEC, ANSI, 

IEEE, and NFPA, and have the following features:

1. Automatic transfer switches shall be open transition switches, 4-

pole, draw-out construction, electrically operated, mechanically 

held open contact type, without integral overcurrent protection. 

Automatic transfer switches utilizing automatic or non-automatic 

molded case circuit breakers, insulated case circuit breakers, or 

power circuit breakers as switching mechanisms are not acceptable.

2. Automatic transfer switches shall be completely factory-assembled 

and wired such that only external circuit connections are required 

in the field.

3. Each automatic transfer switch shall be equipped with an integral 

bypass/isolation switch.

4. Ratings:

a. Phases, voltage, continuous current, poles, and withstand and 

closing ratings shall be as shown on the drawings.

b. Transfer switches are to be rated for continuous duty at 

specified continuous current rating on 60Hz systems.

c. Maximum automatic transfer switch rating: 800 A.

5. Markings:

a. Markings shall be in accordance with UL 1008.

6. Tests:

a. Automatic transfer switches shall be tested in accordance with UL 

1008. The contacts of the transfer switch shall not weld during 

the performance of withstand and closing tests when used with the 

upstream overcurrent device and available fault current 

specified.

7. Surge Withstand Test:

a. Automatic transfer switches utilizing solid-state devices in 

sensing, relaying, operating, or communication equipment or 

circuits shall comply with IEEE C37.90.1.

8. Housing: 

a. Enclose automatic transfer switches in wall- or floor-mounted 

steel cabinets, with metal gauge not less than No. 14, in 

accordance with UL 508, or in a switchboard assembly in 

accordance with UL 891, as shown on the drawings.
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b. Enclosure shall be constructed so that personnel are protected 

from energized bypass-isolation components during automatic 

transfer switch maintenance. 

c. Automatic transfer switch components shall be removable without 

disconnecting external source or load power conductors. 

d. Finish: Cabinets shall be given a phosphate treatment, painted 

with rust-inhibiting primer, and finish-painted with the 

manufacturer's standard enamel or lacquer finish. 

e. Viewing Ports: Provide viewing ports so that contacts may be 

inspected without disassembly. 

9. Operating Mechanism:

a. Actuated by an electrical operator.

b. Electrically and mechanically interlocked so that the main 

contact cannot be closed simultaneously in either normal or 

emergency position.

c. Normal and emergency main contacts shall be mechanically locked 

in position by the operating linkage upon completion of transfer. 

Release of the locking mechanism shall be possible only by normal 

operating action.

d. Contact transfer time shall not exceed six cycles.

e. Operating mechanism components and mechanical interlocks shall be 

insulated or grounded.

10. Contacts:  

a. Main contacts: Silver alloy. 

b. Neutral contacts: Silver alloy, with same current rating as phase 

contacts.

c. Current carrying capacity of arcing contacts shall not be used in 

the determination of the automatic transfer switch rating, and 

shall be separate from the main contacts.

d. Main and arcing contacts shall be visible for inspection with 

cabinet door open and barrier covers removed.

11. Manual Operator:  

a. Capable of operation by one person in either direction under no 

load.

12. Replaceable Parts:  

a. Include the main and arcing contacts individually or as units, as 

well as relays, and control devices.
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b. Automatic transfer switch contacts and accessories shall be 

replaceable from the front without removing the switch from the 

cabinet and without removing main conductors.

13. Sensing Features:  

a. Undervoltage Sensing for Each Phase of Normal Source:  Sense low 

phase-to-ground voltage on each phase. Pickup voltage shall be 

adjustable from 85 to 100% of nominal, and dropout voltage is 

adjustable from 75 to 98% of pickup value. Factory set for pickup 

at 90% and dropout at 85%. 

b. Adjustable Time Delay:  For override of normal-source voltage 

sensing to delay transfer and engine start signals. Adjustable 

from zero to six seconds, and factory set for one second. 

c. Voltage/Frequency Lockout Relay:  Prevent premature transfer to 

the engine-generator. Pickup voltage shall be adjustable from 85 

to 100% of nominal. Factory set for pickup at 90%. Pickup 

frequency shall be adjustable from 90 to 100% of nominal. Factory 

set for pickup at 95%. 

d. Time Delay for Retransfer to Normal Source:  Adjustable from 0 to 

30 minutes, and factory set for 10 minutes to automatically 

defeat delay on loss of voltage or sustained undervoltage of 

emergency source, provided normal supply has been restored. 

e. Test Switch:  Simulate normal-source failure. 

f. Switch-Position Indication:  Indicate source to which load is 

connected.

g. Source-Available Indication:  Supervise sources via transfer 

switch normal- and emergency-source sensing circuits. 

h.  Normal Power Indication:  Indicate "Normal Source Available." 

i. Emergency Power Indication:  Indicate "Emergency Source 

Available."

j. Transfer Override Control:  Overrides automatic retransfer 

control so that automatic transfer switch shall remain connected 

to emergency power source regardless of condition of normal 

source. Control panel shall indicate override status. 

k. Engine Starting Contacts:  One isolated and normally closed and 

one isolated and normally open; rated 5 A at 30 V DC minimum. 

l. Engine Shutdown Contacts:  Time delay adjustable from zero to 15 

minutes, and factory set for 5 minutes. Contacts shall initiate 
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shutdown at remote engine-generator controls after retransfer of 

load to normal source. 

14. Controls: 

a. Controls shall provide indication of switch status and be 

equipped with alarm diagnostics. 

b. Controls shall control operation of the automatic transfer 

switches.

15. Factory Wiring: Train and bundle factory wiring and label either by 

color-code or by numbered/lettered wire markers. Labels shall match 

those on the shop drawings. 

16. Annunciation, Control, and Programming Interface Components:  

Devices for communicating with remote programming devices, 

annunciators, or control panels and paralleling switchgear shall 

have open-protocol communication capability matched with remote 

device.

2.2 SEQUENCE OF OPERATION

A. The specified voltage decrease in one or more phases of the normal 

power source shall initiate the transfer sequence. The automatic 

transfer switch shall start the engine-generator(s) after a specified 

time delay to permit override of momentary dips in the normal power 

source.

B. The automatic transfer switch shall transfer the load from normal to 

emergency source when the frequency and voltage of the engine-

generator(s) have attained the specified percent of rated value.

C. Engine Start: A voltage decrease, at any automatic transfer switch, in 

one or more phases of the normal power source to less than the 

specified value of normal shall start the engine-generator(s) after a 

specified time delay.

D. Transfer to Emergency System Loads: Automatic transfer switches for 

Emergency System loads shall transfer their loads from normal to 

emergency source when frequency and voltage of the engine-generator(s) 

have attained the specified percent of rated value. Only those switches 

with deficient normal source voltage shall transfer.

E. Transfer to Equipment Branch Loads: Automatic transfer switches for 

Equipment Branch loads shall transfer their loads to the engine-

generator on a time-delayed, staggered basis, after the Emergency 

System switches have transferred. Only those switches with deficient 

normal source voltage shall transfer. 
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F. Retransfer to Normal (All Loads): Automatic transfer switches shall 

retransfer the load from emergency to normal source upon restoration of 

normal supply in all phases to the specified percent or more of normal 

voltage, and after a specified time delay. Should the emergency source 

fail during this time, the automatic transfer switches shall 

immediately transfer to the normal source whenever it becomes 

available. After restoring to normal source, the engine-generator(s) 

shall continue to run unloaded for a specified interval before shut-

down.

2.3 BYPASS-ISOLATION SWITCH

A. Provide each automatic transfer switch with two-way bypass-isolation 

manual type switch. The bypass-isolation switch shall permit load by-

pass to either normal or emergency power source and complete isolation 

of the automatic transfer switch, independent of transfer switch 

position. Bypass and isolation shall be possible under all conditions 

including when the automatic transfer switch is removed from service.

B. Operation: The bypass-isolation switch shall have provisions for 

operation by one person through the movement of a maximum of two 

handles at a common dead front panel in no more than 15 seconds. 

Provide a lock, which must energize to unlock the bypass switch, to 

prevent bypassing to a dead source. Provide means to prevent 

simultaneous connection between normal and emergency sources.

1. Bypass to normal (or emergency): Operation of bypass handle shall 

allow direct connection of the load to the normal (or emergency) 

source, without load interruption or by using a break-before-make 

design, or provide separate load interrupter contacts to momentarily 

interrupt the load.

a. Ensure continuity of auxiliary circuits necessary for proper 

operation of the system.

b. A red indicating lamp shall light when the automatic transfer 

switch is bypassed.

c. Bypassing source to source: If the power source is lost while in 

the bypass position, bypass to the alternate source shall be 

achievable without re-energization of the automatic transfer 

switch service and load connections.

2. Isolation: Operation of the isolating handle shall isolate all live 

power conductors to the automatic transfer switch without 

interruption of the load.
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a. Interlocking: Provide interlocking as part of the bypass- 

isolation switch to eliminate personnel-controlled sequence of 

operation, and to prevent operation to the isolation position 

until the bypass function has been completed.

b. Padlocking: Include provisions to padlock the isolating handle in 

the isolated position.

c. Visual verification: The isolation blades shall be visible in the 

isolated position.

3. Testing: It shall be possible to test (normal electrical operation) 

the automatic transfer switch and engine–generator(s) with the 

isolation contacts closed and the load bypassed without interruption 

of power to the load.

C. Ratings: The electrical capabilities and ratings of the bypass-

isolation switch shall be compatible with those of the associated 

automatic transfer switch, including any required additional withstand 

tests.

2.4 REMOTE ANNUNCIATOR SYSTEM

A. Remote annunciator panel shall annunciate conditions for indicated 

automatic transfer switches. Annunciation shall include the following: 

1. Sources available, as defined by actual pickup and dropout settings 

of automatic transfer switch controls. 

2. Switch position. 

3. Switch in test mode. 

4. Failure of communication link. 

B. Remote annunciator panel shall be visual and audible type with LED 

display panel, audible signal, and silencing switch. 

1. Panel shall indicate each automatic transfer switch monitored, the 

location of automatic transfer switch, and the identity of load it 

serves.

2. Mounting: Steel cabinet, flush or surface mounted, as shown on the 

drawings.

PART 3 - EXECUTION

3.1 INSTALLATION  

A. Install automatic transfer switches in accordance with the NEC, as 

shown on the drawings, and as recommended by the manufacturer. 

B. Anchor automatic transfer switches with rustproof bolts, nuts, and 

washers not less than 12 mm (1/2 inch) diameter, in accordance with 

manufacturer’s instructions, and as shown on drawings. 
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C. In seismic areas, automatic transfer switches shall be adequately 

anchored and braced per details on structural contract drawings to 

withstand the seismic forces at the location where installed. 

D. Mount automatic transfer switches on concrete slab. Unless otherwise 

indicated, the slab shall be at least 100 mm (4 inches) thick. The top 

of the concrete slab shall be approximately 100 mm (4 inches) above 

finished floor. Edges above floor shall have 12.5 mm (1/2 inch) 

chamfer. The slab shall be of adequate size to project at least 100 mm 

(8 inches) beyond the equipment. Provide conduit turnups and cable 

entrance space required by the equipment to be mounted. Seal voids 

around conduit openings in slab with water- and oil-resistant caulking 

or sealant. Cut off and bush conduits 75 mm (3 inches) above slab 

surface. Concrete work shall be as specified in Section 03 30 00, CAST-

IN-PLACE CONCRETE. 

3.2 ACCEPTANCE CHECKS AND TESTS 

A. An authorized representative of the automatic transfer switch 

manufacturer shall technically supervise and participate during all of 

the field adjustments and tests. Major adjustments and field tests 

shall be witnessed by the COTR.  The manufacturer’s representative 

shall certify in writing that the equipment has been installed, 

adjusted and tested in accordance with the manufacturer’s 

recommendations.

B. Perform manufacturer’s required field tests in accordance with the 

manufacturer's recommendations.  In addition, include the following: 

1. Visual Inspection and Tests: 

a. Compare equipment nameplate data with specifications and approved 

shop drawings. 

b. Inspect physical, electrical, and mechanical condition. 

c. Confirm correct application of manufacturer's recommended 

lubricants.

d. Verify appropriate anchorage, required area clearances, and 

correct alignment. 

e. Verify tightness of accessible bolted electrical connections by 

calibrated torque-wrench method, or performing thermographic 

survey after energization. 

f. Verify grounding connections. 

g. Verify ratings of sensors. 

h. Vacuum-clean enclosure interior.  Clean enclosure exterior. 
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i. Exercise all active components. 

j. Verify that manual transfer warning signs are properly placed. 

k. Verify the correct operation of all sensing devices, alarms, and 

indicating devices. 

2. Electrical tests: 

a. Perform insulation-resistance tests. 

b. After energizing circuits, demonstrate the interlocking sequence 

and operational function for each automatic transfer switch at 

least three times. 

1) Test bypass-isolation unit functional modes and related 

automatic transfer switch operations. 

2) Power failure of normal source shall be simulated by opening 

upstream protective device. This test shall be performed a 

minimum of five times. 

3) Power failure of emergency source with normal source available 

shall be simulated by opening upstream protective device for 

emergency source. This test shall be performed a minimum of 

five times. 

4) Low phase-to-ground voltage shall be simulated for each phase 

of normal source. 

5) Operation and settings shall be verified for specified 

automatic transfer switch operational feature, such as 

override time delay, transfer time delay, return time delay, 

engine shutdown time delay, exerciser, auxiliary contacts, and 

supplemental features. 

6) Verify pickup and dropout voltages by data readout or 

inspection of control settings. 

7) Verify that bypass and isolation functions perform correctly, 

including the physical removal of the automatic transfer 

switch while in bypass mode. 

c. When any defects are detected, correct the defects and repeat the 

tests as requested by the COTR at no additional cost to the 

Government.

3.3 FIELD SETTINGS VERIFICATION 

A. The automatic transfer switch settings shall be verified in the field 

by an authorized representative of the manufacturer. 
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3.4 FOLLOW-UP VERIFICATION 

A. Upon completion of acceptance checks and tests, the Contractor shall 

show by demonstration in service that the automatic transfer switches 

are in good operating condition and properly performing the intended 

function.

3.5 INSTRUCTION

A. Furnish the services of a factory-trained technician for one 4-hour 

training period for instructing personnel in the maintenance and 

operation of the automatic transfer switches, on the dates requested by 

the COTR. 

---END---
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