

## SCHEDULE

### Bid Schedule and Deductive Bid Alternates

CONTRACTOR SHALL PROVIDE ALL TOOLS, EQUIPMENT, MATERIAL, LABOR, AND SUPERVISION NECESSARY TO PERFORM ALL WORK REQUIRED BY THE CONTRACT DRAWINGS AND SPECIFICATIONS.

**A. BID ITEM I, BASE BID:                      \$ \_\_\_\_\_**

Furnish all labor, materials, equipment, tools, supervision, and all other necessary resources to modernize elevators as required by the drawings and specifications.

Completion Time: 540 calendar days after receipt of Notice to Proceed.

**B. BID ITEM II, ALTERNATE NO. 1:        \$ \_\_\_\_\_**

Complete all work in Bid Item I except: Delete PART 27 of Section 14 20 00 in its entirety – CAB REPLACEMENT (P8, P9 & P10)

Completion Time: 540 calendar days after receipt of Notice to Proceed.

**C. BID ITEM III, ALTERNATE NO. 2:        \$ \_\_\_\_\_**

Complete all work in Bid Item II except: Delete PART 26 of Section 14 20 00 in its entirety – CAB REPLACEMENT (P13, P14, P15 and P16).

Completion Time: 540 calendar days after receipt of Notice to Proceed.

A single award will be made on Bid Item No. I, but in the event the offer exceeds the funds available, a single award will be made on Bid Item No. II or Bid Item No. III, in that order, based on available funding. Offerors should quote a price on each item listed.