



CONSTRUCTION NOTES

KEYNOTES	
1	RELOCATE OMNI-CELL UNITS TO TEMPORARY CLEAN SUPPLY ROOM. DO NOT PROCEED WITH RELOCATION WORK PRIOR TO THE PHASE 1 CLEAN SUPPLY ROOM WORK AND AS DIRECTED BY COR.
2	RELOCATE WIRE RACK SHELVING TO TEMPORARY CLEAN SUPPLY ROOM. DO NOT PROCEED WITH RELOCATION WORK PRIOR TO THE PHASE 1 CLEAN SUPPLY ROOM WORK AND AS DIRECTED BY COR.
3	RELOCATE SUPPLY STORAGE CABINET DETEL TO TEMPORARY CLEAN SUPPLY ROOM. DO NOT PROCEED WITH RELOCATION WORK PRIOR TO THE PHASE 1 CLEAN SUPPLY ROOM WORK AND AS DIRECTED BY COR.
4	(E) DATA OUTLETS IN TEMP. CLEAN SUPPLY ROOM TO REMAIN. VERIFY LOCATIONS.
5	(N) PARTITION WALL FINISH ON (E) OFFICE SIDE TO MATCH EXISTING OFFICE FINISH

FINISH LEGEND - PHASE 1

TYPE	MARK	FINISH ITEM	MANUFACTURER	COLOR	NOTES
FLOORS	RF-1	RUBBER SHEET FLOORING (3mm)	NORA (OR APPROVED EQUAL)	2944 LOTUS FLOWER & BASE	PER VA: WELDED
	RB-1	6" RESILIENT BASE	JONSONITE (OR APPROVED EQUAL)	[SELECT 1: SILVER GREY OR ZEPHYR]	PER VA
	IB-1	INTEGRAL BASE	SEE FLOOR MATL	SEE FLOOR MATL	COVERED BASE
CEILINGS	GWB-1	GYP. WALL BOARD (SPECIAL COATING)			PER VA
PAINT	P-1	PAINT (SPECIAL COATING)			PER VA

FINISH SCHEDULE - PHASE 1

ROOM NUMBER	ROOM NAME	WALLS				CEILING		FLOOR	
		NORTH	EAST	SOUTH	WEST	MATERIAL	FINISH	MATERIAL	BASE
E2-455	TEMPORARY CLEAN SUPPLY ROOM	P-1	P-1	P-1	P-1	GWB-1	SPECIAL	RF-1	IB-1
E2-457	(E) OFFICE	MATCH (E) FINISH	N/A	N/A	N/A	N/A	N/A	N/A	MATCH (E) FINISH

- 2'X2' SUSPENDED CEILING
- 2'X4' SUSPENDED CEILING
- 5/8" TYPE X GYP. BD CEILING
- (N) 2'X4' RECESSED TROFFER
- (E) 2'X4' RECESSED TROFFER, RE-INSTALLED
- (E) 2'X4' RECESSED TROFFER TO REMAIN
- (N) 2'X2' RECESSED TROFFER, UON AS (E)
- RECESSED DOWNLIGHT
- (N) LIGHT FIXTURE UON AS (E)
- PATIENT BED LIGHT
- EXIT SIGN
- SMOKE DETECTOR
- (N) CEILING SUPPLY DIFFUSER, UON AS (E)
- (N) CEILING RETURN REGISTER, UON AS (E)
- (N) CEILING EXHAUST, UON AS (E)
- NURSE CALL DOME LIGHT

FINAL BID DOCUMENTS

CONSULTANTS:		ARCHITECT/ENGINEERS:		 KEY PLAN	Drawing Title PHASE 1 - TEMP. CLEAN SUPPLY ROOM ENLARGED PLANS & ELEV Approved: Project Director	Project Title VA PALO ALTO B-100 CATH LAB RENOVATION & HYBRID OR Location VAPAHCS - PALO ALTO CAMPUS 3801 MIRANDA AVE, PALO ALTO, CA 94304 Date 08.22.2014 Checked Drawn		Project Number 640-13-134 Building Number 100 Drawing Number AS4-11 Dwg. of	Office of Construction and Facilities Management Department of Veterans Affairs
AMENDMENT 1 Revisions: 09.05.2014 Date		 251 Post Street, Suite 620 San Francisco, CA 94108 Tel 415 989 6400 www.HilliardArchitects.com							