

NOTE: This addendum, consisting of Page 1 of 5 pages, is being transmitted electronically via email. In the event of faulty or incomplete transmission, please contact **BANCROFT ARCHITECTS + ENGINEERS** at (847) 952-9362.

November 13, 2014

ADDENDUM NO. ONE TO THE BIDDING DOCUMENTS FOR:

607-14-109 Site Prep for CT

William S. Middleton VA Hospital
2500 Overlook Terrace
Madison, WI 53705

for

Brendan McLaughlin
Engineer Department

TO ALL BIDDERS OF RECORD:

This addendum shall be a part of the Contract Documents and modifies the original Bidding Documents dated October 29, 2014 as follows. Acknowledge receipt of this addendum in the space provided on the Bid Form. Failure to acknowledge receipt of Addendum may subject Bidder to disqualification.

ITEM NO. 1

CHANGES TO PROJECT MANUAL

Section 00 01 15 List of Drawing Sheets

1.1 Description.

CHANGES TO DRAWINGS

Drawing G-000 Cover Sheet
Drawing A-102 Partial Ground Floor Reflected Ceiling Plan
Drawing A-603 Ceiling Plate for Monitor Detail

1.2 Description
New ceiling mounting plate for CT Scanner monitor detail

ADDENDUM NO. ONE consists of 5 pages and drawings.

END OF ADDENDUM NO. ONE

BANCROFT ARCHITECTS + ENGINEERS
700 Nicholas Blvd., Suite 403
Elk Grove, Illinois 60007
(847) 952-9362

Document1-BN

Site Prep for CT Lab
607-14-109

William S. Middleton VA Hospital
ADDENDUM NO. ONE/1

BANCROFT ARCHITECTS + ENGINEERS
SITE PREP FOR CT LAB
WILLIAM S. MIDDLETON VA HOSPITAL
MADISON, WISCONSIN


09-11

SECTION 00 01 15
LIST OF DRAWING SHEETS

The drawings listed below accompanying this specification form a part of
the contract.

<u>Drawing No.</u>	<u>Title</u>
GENERAL	
G-000	Cover Sheet
G-101	Ground Floor Life Safety Plan
G-102	Details + General Notes, Symbols & Abbreviations
G-103	Topographic and Utility Plan
ARCHITECTURAL	
A-100	Scope of Work Plan
AD-100	Partial Basement Floor Reflected Ceiling Demolition Plan
AD-101	Partial Ground Floor Demolition Plan
AD-101A	Partial Ground Floor Plan, Equipment Pad, Architectural Plans and Details
AD-102	Partial Ground Floor Reflective Ceiling Demolition Plan
A-100A	Partial Basement Floor Reflected Ceiling Plan
A-101	Partial Ground Floor Plan
A-101A	Partial Site Plan and Details
A-102	Partial Ground Floor Reflected Ceiling Plan
A-221	Interior Elevations, Exterior Elevations and Room Finish Schedule
A-601	Door and Frame Schedule and Frame Details
A-602	Wall Sections
A-603	Ceiling Plate for Monitor Details
FIRE PROTECTION	
FP-001	Fire Protection Legend, Notes, and Abbreviations
FP-101	Fire Protection Plans





Department of Veterans Affairs

CONSTRUCTION DOCUMENTS SUBMISSION (100%) OCTOBER 29, 2014


Wm S. Middleton VA Hospital

SITE PREP FOR CT 2500 Overlook Terrace Madison, Wisconsin 53705


VA PROJECT NO. 607-14-109
BANCROFT PROJECT NO. 13-128




LOCATION MAP



CAMPUS MAP




SHEET INDEX	
DRAWING #	DRAWING TITLE
G-000	COVER SHEET
ARCHITECTURAL	
G-101	GROUND FLOOR LIFE SAFETY AND STAGING PLAN
G-102	DETAILS, GENERAL NOTES & SYMBOLS & ABBREVIATIONS
G-103	TOPOGRAPHIC AND UTILITY PLAN
A-100	SCOPE OF WORK PLAN
AD-100	PARTIAL BASEMENT FLOOR REFLECTED CEILING DEMOLITION PLAN
AD-101	PARTIAL GROUND FLOOR DEMOLITION PLAN
AD-102	PARTIAL GROUND FLOOR CEILING DEMOLITION PLAN
A-100A	PARTIAL BASEMENT FLOOR REFLECTED CEILING PLAN
A-101	PARTIAL GROUND FLOOR ARCHITECTURAL PLAN
A-101A	PARTIAL GROUND FLOOR EQUIPMENT PAD ARCHITECTURAL PLAN & DETAILS
A-102	PARTIAL FIRST FLOOR ROOF PLANS AND DETAILS
A-221	INTERIOR ELEVATIONS
A-801	DOOR AND FRAME SCHEDULE, DOOR AND FRAME DETAILS
A-802	WALL SECTIONS
A-803	CEILING PLATE FOR MONITORS DETAIL
FIRE PROTECTION PLANS	
FP-001	FIRE PROTECTION NOTES, SYMBOLS AND ABBREVIATIONS
FP-101	FIRE PROTECTION FLOOR PLANS
PLUMBING	
P-001	PLUMBING LEGEND, NOTES AND ABBREVIATIONS
P-101	DEMO & NEW WORK PLUMBING FLOOR PLANS
MECHANICAL	
M-001	MECHANICAL NOTES, SYMBOLS AND ABBREVIATIONS
MD-101	MECHANICAL VENTILATION DEMOLITION PLAN
MD-102	MECHANICAL VENTILATION DEMOLITION ENLARGED PLAN
MD-201	MECHANICAL PIPING DEMOLITION ENLARGED PLAN
MD-202	MECHANICAL PIPING DEMOLITION ENLARGED PLAN
M-101	MECHANICAL VENTILATION RENOVATION PLANS
M-102	MECHANICAL VENTILATION RENOVATION ENLARGED PLANS
M-201	MECHANICAL PIPING PLANS
M-202	MECHANICAL PIPING ENLARGED PLANS
M-300	MECHANICAL PIPING SCHEDULE DIAGRAM
M-500	MECHANICAL DETAILS
M-501	MECHANICAL DETAILS
M-502	MECHANICAL DETAILS
M-700	MECHANICAL EQUIPMENT SCHEDULES
M-701	MECHANICAL EQUIPMENT SCHEDULES
M-702	EXISTING MECHANICAL EQUIPMENT SCHEDULES - FOR REFERENCE ONLY
ELECTRICAL	
E-001	ELECTRICAL SYMBOLS AND ABBREVIATIONS
E-002	ELECTRICAL NOTES AND TABLES
E-003	ELECTRICAL NOTES
ED-101	ELECTRICAL DEMOLITION PLANS
ED-201	LIGHTING DEMOLITION PLAN
E-101	ELECTRICAL NEW POWER PLAN
E-201	LIGHTING NEW FLOOR PLAN
CT CONSULTANT	
GE-100	SITE READINESS
GE-101	EQUIPMENT LAYOUT
GE-102	STRUCTURAL LAYOUT
GE-103	STRUCTURAL DETAILS
GE-104	ELECTRICAL LAYOUT
GE-105	ELECTRICAL SPECIFICATIONS
GE-106	ELECTRICAL DETAILS
GE-107	ELECTRICAL DETAILS



ADDENDUM 1 100% CD SUBMITTAL 11/12/2014 95% CD SUBMITTAL 10/29/2014 85% CD SUBMITTAL 9/3/2014 65% CD SUBMITTAL 7/3/2014 35% DD SUBMITTAL 5/7/2014 Revisions K:\CGG\PROJECTS\2013\13-128 - Madison VA IDQ\Task Order #5 - Site Prep for CT 607-14-109\400 - Design Documents\404 - CD Phase Doc607-14-109\G000.COVER.dwg 11-12-14 03:30:35 PM KChico		KEY PLAN: TRUE NORTH PLAN NORTH AREA OF WORK 		ENGINEERS + CONSULTANTS: Architecture Interiors Engineering Construction 600 W. Fulton Street Chicago, IL 60601-1259 T:312.454.9100 www.epsteinglobal.com		ARCHITECT + ENGINEERS: 700 Nicholas Blvd., Suite 403 Elk Grove Village, IL 60007 T:847.932.9362 F:847.932.9403		Drawing Title COVER SHEET Approved: Project Director		Project Title William S. Middleton VA Hospital SITE PREP FOR CT Location MADISON, WI Date 10/29/2014 Checked TS Drawn AC		Project Number # 607-14-109 Building Number 1 Drawing Number G-000	Office of Construction and Facilities Management
VA FORM 08-6231													

three inches = one foot
one and one half inches = one foot
one inch = one foot
one half inch = one foot
three quarters inch = one foot
one half inch = one foot
three eighths inch = one foot
one quarter inch = one foot
one eighth inch = one foot

11-12-14 03:27:45 PM Achico
K:\CCG-PROJECTS\2013\13-128 - Madison VA DIC\Task Order #5 - Site Prep for CT 607-14-109\400 - Design Documents\404 - CD Phase Doc607.14.109.A-102.dwg



- ### CEILING PLAN NOTES
- CENTER ALL CEILING GRIDS IN ROOMS UNLESS OTHERWISE NOTED.
 - CENTER ALL FIXTURES WITHIN CEILING TILE UNLESS OTHERWISE NOTED.
 - COORDINATE WITH MECH & ELEC DRAWINGS FOR ADDITIONAL CEILING ACCESS POINTS WHICH MAY BE REQUIRED AT AREAS FOR MECH AND ELEC SERVICE WORK.
 - REFER TO ROOM FINISH SCHEDULE FOR CEILING HEIGHTS.
- ### CEILING PLAN LEGEND
- SUSPENDED ACOUSTIC CEILING AS SCHEDULED
 - "L1" - 2' X 2' FIXTURE AS SCHEDULED. REFER TO ELECTRICAL DRAWINGS.
 - "L2" - LED DOWNLIGHT FIXTURE AS SCHEDULED. REFER TO ELECTRICAL DRAWINGS.
 - "L3" & "L4" - EXISTING VIEW FRAMED FIXTURE AS SCHEDULED. REFER TO ELECTRICAL DRAWINGS.
 - "L5" - 1 X 4 FLUORESCENT FIXTURE AS SCHEDULED. REFER TO ELECTRICAL DRAWINGS.
 - EXISTING LIGHT FIXTURES TO BE INSTALLED FROM TEMPORARY STORAGE. REFER TO ELECTRICAL DRAWINGS.
 - EXISTING LIGHT FIXTURES TO BE INSTALLED FROM TEMPORARY STORAGE. REFER TO ELECTRICAL DRAWINGS.
 - EXISTING "ROOM IN USE" LIGHT FIXTURE TO BE INSTALLED FROM TEMPORARY STORAGE. REFER TO ELECTRICAL DRAWINGS.
 - EXISTING SPRINKLER HEAD. REFER TO FIRE PROTECTION
 - NEW SPRINKLER HEAD. REFER TO FIRE PROTECTION
 - RETURN AIR DIFFUSER. REFER TO MECHANICAL
 - SUPPLY AIR DIFFUSER. REFER TO MECHANICAL
- ### CEILING PLAN KEY NOTES
- EXISTING CEILING MOUNTED INJECTOR HEAD THAT VA HOSPITAL IS STORING TO BE REINSTALLED. SEE GE DESIGN DRAWINGS FOR ADDITIONAL INFORMATION.
 - NEW CEILING MOUNTED MONITOR. SEE SHEET A-603 FOR MOUNTING PLATE INFORMATION. SEE GE DESIGN DRAWINGS FOR ADDITIONAL INFORMATION.
 - INSTALL NEW CEILING GRID WITH ACOUSTIC CEILING TILES AS SHOWN ON PLAN. SEE PROJECT MANUAL FOR ADDITIONAL INFORMATION.
 - EXISTING BULKHEAD TO REMAIN.
 - REINSTALL EXISTING DECORATIVE LIGHT FIXTURE. FIXTURE TO BE CLEANED AND RE-LAMPED. SEE DEMOLITION PLAN SHEET AD-101 FOR ADDITIONAL INFORMATION.
 - FURNISH AND INSTALL NEW SPRINKLER HEADS AND ANY ASSOCIATED PIPING AFTER CT SCANNER EQUIPMENT IS INSTALLED AND WORKING PROPERLY. FIRE SUPPRESSION SYSTEM WILL HAVE TO BE INSPECTED AND TESTED BY PROPER AUTHORITIES. SEE MEP'S FOR ADDITIONAL INFORMATION.
 - SEE NOTE 15B SHEET AD-102
 - EXISTING SPRINKLER HEAD
 - EXISTING ARJO CEILING MOUNTED PATIENT LIFT SYSTEM TO REMAIN. SEE DEMOLITION PLAN SHEET AD-101 FOR ADDITIONAL INFORMATION.
 - REINSTALL EXISTING LIGHT FIXTURE. SEE DEMOLITION PLAN SHEET AD-101 AND MEP'S FOR ADDITIONAL INFORMATION.
 - REINSTALL EXISTING "ROOM IN USE" LIGHT FIXTURES. SEE DEMOLITION PLAN SHEET AD-101 AND MEP'S FOR ADDITIONAL INFORMATION.
 - REINSTALL EXISTING STROBES, SPEAKERS, EMERGENCY LIGHTS. SEE DEMOLITION PLAN SHEET AD-101 AND MEP'S FOR ADDITIONAL INFORMATION.
 - INSTALL NEW HOSPITAL GRADE CEILING MOUNTED RETRACTABLE EXTENSION CORD. SEE MEP'S FOR ADDITIONAL INFORMATION.
 - INSTALL NEW LIGHT FIXTURE AS SHOWN ON PLAN. SEE CEILING PLAN LEGEND FOR SPECIFIC TYPE. SEE MEP'S FOR ADDITIONAL INFORMATION.
 - EXISTING MEDICAL GAS OUTLETS AND BOX. SEE DEMOLITION PLAN SHEET AD-102 AND MEP'S FOR ADDITIONAL INFORMATION.
 - RE-INSTALL CEILING MOUNTED CURTAIN TRACK
 - RE-INSTALL EXISTING CEILING TILES, LIGHT FIXTURES, DIFFUSERS, RETURNS, CEILING MOUNTED SPEAKERS, STROBES, EMERGENCY LIGHTS, AND OR SMOKE DETECTORS AFTER ALL WORK IS COMPLETE AND TEMPORARY PARTITIONS ARE REMOVED AT END OF PROJECT.

ADDENDUM 1 95% DD SUBMITTAL 65% DD SUBMITTAL 35% DD SUBMITTAL Revisions 11/12/2014 9/3/2014 7/3/2014 5/7/2014 Date	KEY PLAN: TRUE NORTH PLAN NORTH AREA OF WORK	ENGINEERS + CONSULTANTS: EPSTEIN Architecture Interiors Engineering Construction 600 W. Fulton Street Chicago, IL 60661-1259 T 312.454.9100 www.epsteinglobal.com	ARCHITECT + ENGINEERS: Bancroft BANCROFT ARCHITECTS + ENGINEERS 700 Nicholas Blvd. Suite 403 Eli Grove Village, IL 60007 T: 847.952.9362 F: 847.952.9403	Drawing Title PARTIAL GROUND FLOOR REFLECTED CEILING PLAN Approved Project Director	Project Title William S. Middleton VA Hospital SITE PREP FOR CT Location MADISON, WI Date 9/3/2014 Checked TS Drawn AC	Project Number # 607-14-109 Building Number 1 Drawing Number A-102	Office of Construction and Facilities Management Department of Veterans Affairs
--	--	--	---	--	--	--	---

 Department of
Veterans Affairs