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GENERAL NOTES:

A

THE ELECTRICAL CONTRACTOR SHALL PROVIDE ALL ELECTRICAL CONDUIT,
MANHOLES, CABLE, AND TERMINATIONS.

THE CONTRACTOR IS RESPONSIBLE FOR CONTACTING THE PROPER
UTILITIES INCLUDING ALL UTILITIES PRIVATELY OWNED AND STAKING OUT
ALL UTILITIES PRIOR TO BEGINNING ANY WORK. VERIFY ALL UTILITY
LOCATIONS PRIOR TO TRENCHING TO AVOID DAMAGE TO EXISTING
UTILITIES. SPRAY PAINT LOCATION OF UTILITIES ON ASPHALT AND
CONCRETE AND PROVIDE STAKES ON GRASS OR DIRT SURFACES.
REMOVE SPRAY PAINT FROM ASPHAULT AND CONCRETE ONCE PROJECT
IS COMPLETE.

HAND EXCAVATE WHERE NECESSARY TO AVOID CAUSING DAMAGE TO
EXISTING UTILITIES AND SERVICES.

COORDINATE ALL CUTTING AND PATCHING OF SIDEWALKS AND
DRIVEWAYS WITH GENERAL CONTRACTOR PRIOR TO BEGINNING
CONSTRUCTION. E.C. IS TO REPAIR ALL EXISTING ASPHAULT AND
CONCRETE AS REQUIRED FOR INSTALLATION OF CONDUITS.

ALL EXCAVATION AND BACKFILL FOR THE ELECTRICAL SITE WORK IS BY
THE ELECTRICAL CONTRACTOR. COORDINATE ALL WORK WITH THE SITE
CONTRACTOR.

THE ELECTRICAL CONTRACTOR SHALL BE RESPONSIBLE FOR ALL TRAFFIC
MAINTENANCE AND SAFETY, ASPHALT CUTTING, EXCAVATION, BACKFILL,
AND CONCRETE WORK REQUIRED FOR THE INSTALLATION OF ELECTRICAL
WORK. ALL REPAIR SHALL BE BY THE ELECTRICAL CONTRACTOR AFTER
ALL ELECTRICAL WORK IS COMPLETE.

ROUTE ALL CONDUIT PENETRATIONS SHOWN UNDER BUILDING
FOUNDATIONS TO EACH BUILDINGS MECHANICAL SPACE.

ALL WIRING SHALL CONFORM TO THE NATIONAL ELECTRIC CODE.

COORDINATE LOCATION OF NEW SITE LUMINAIRES WITH SITE/CIVIL
DRAWINGS PRIOR TO ROUGH—IN.

REMOVAL NOTES:

DISCONNECT AND REMOVE (2) EXISTING GENERATORS AND ASSOCIATED

FUEL PIPING AND PUMPS. COORDINATE WITH OTHER TRADES PRIOR TO
DISCONNECT.

REMOVE EXISTING GENERATOR DISTRIBUTION BOARD. REMOVE FEEDER

BACK TO SOURCE.
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