



GENERAL NOTES

- A. CONTRACTOR TO COORDINATE ALL SHUTDOWNS AND OUTAGES WITH COR 2 WEEKS PRIOR TO COMMENCEMENT OF WORK.
- B. COORDINATE WORK WITH OTHER TRADES TO MINIMIZE CONFLICTS.
- C. COORDINATE MEDICAL GAS SYSTEMS TO BE DEMOLISHED WITH MEDICAL GAS SYSTEMS TO REMAIN ACTIVE DURING EACH PHASE OF CONSTRUCTION. IF DISCREPANCIES ARISE, CONTACT THE COR PRIOR TO SHUTDOWN OF SERVICES.
- D. MEDICAL GAS EQUIPMENT REMOVED SHALL BE RETURNED TO OWNERS STOCK, OR IF REUSED SHALL BE DISPOSED OF PROPERLY.
- E. EXISTING MEDICAL GAS SYSTEMS REMAINING IN SERVICE SHALL BE PROTECTED FROM DAMAGE.
- F. REFER TO DRAWING PG104 FOR NEW WORK.
- G. PATCH DISTURBED PORTIONS OF STRUCTURAL STEEL FIRE PROOFING AS A RESULT OF DEMOLITION WORK. RETURN TO ORIGINAL STATUS.
- H. REFER TO DRAWING P001 FOR PLUMBING MEDICAL GAS GENERAL NOTES AND DEMOLITION NOTES.

KEYED NOTES

1. REMOVE MEDICAL GASES: OXYGEN (O), MEDICAL AIR (MA), MEDICAL VACUUM (MV), OUTLETS, ALARM PANELS AND ZONE VALVES AND PIPING.
2. CAP MEDICAL GASES AT RISER.
3. EXISTING 2" MEDICAL VACUUM, 3/4" MEDICAL AIR AND 1 1/2" OXYGEN RISERS.
4. REMOVE EXISTING MEDICAL GAS ALARM PANEL.
5. REMOVE EXISTING HEADWALL UNIT AND MEDICAL GAS PIPE SERVING UNIT. COORDINATE WITH COR FOR REUSE OR DISPOSAL.

KEY PLAN - 3RD FLOOR



COMPLETION ITEM NO. \_\_\_\_\_  
FULLY SPRINKLERED

**A1** PLUMBING MEDICAL GAS DEMOLITION PLAN - 3RD FLOOR - QUAD B - ICU PHASE 4  
1/8" = 1'-0"

CONSULTANTS:

ARCHITECT/ENGINEERS

THE HARTMAN + MAJEWSKI  
**DESIGN GROUP**  
Architects Engineers Interior Design  
Planners Urban Designers LEED®

120 Vassar Dr SE Suite 100  
Albuquerque New Mexico 87106  
Tel 505 242 6880 Fax 505 242 6881



Drawing Title

PLUMBING MEDICAL GAS - QUAD B - ICU PHASE 4 DEMOLITION PLAN

Approved: Project Director

Project Title

MICU-SICU CONSOLIDATION & PACU BUILDING 41

Location

NMVAHCS RAYMOND G. MURPHY VAMC

Date

SEPTEMBER 26, 2014

Checked

FAS

Drawn

SNB

Project Number

501-324

Building Number

BUILDING 41

Drawing Number

**PD107**

Dwg. Of

Office of  
Construction  
and Facilities  
Management

