


1. REMOVE LAVATORY. REMOVE WASTE, VENT AND SUPPLIES TO MAINS AND CAP.
2. REMOVE WATER CLOSET. REMOVE WASTE, VENT AND SUPPLIES TO MAINS AND CAP.
3. REMOVE ELECTRIC WATER COOLER. REMOVE WASTE, VENT AND SUPPLY TO MAIN AND CAP.
4. REMOVE SERVICE SINK. REMOVE WASTE, VENT AND SUPPLIES TO MAIN AND CAP.
5. REMOVE SINK. REMOVE WASTE, VENT AND SUPPLIES TO MAIN AND CAP.
6. REMOVE SHOWER. REMOVE WASTE, VENT AND SUPPLIES TO MAIN AND CAP.
7. REMOVE ROOF DRAIN AND ROOF CONDUCTOR PIPING TO DOWNSPOUT.
8. ROOF CONDUCTOR PIPING (LOCATED IN 2ND FLOOR INTERSTITIAL SPACE).
9. CAP EXISTING DOMESTIC COLD WATER TO LOCATION SHOWN. BRANCH DOMESTIC COLD WATER PIPING TO REMAIN ACTIVE FOR EXISTING DRINKING FOUNTAIN.
10. PLUG AIR AND WATER TIGHT AT LOCATION SHOWN.
11. EXISTING 3/4" DOMESTIC HOT WATER RETURN RISER, 2" DOMESTIC HOT WATER RISER, 5" DOMESTIC COLD WATER RISER, 4" VENT STACK AND 6" SANITARY RISER.



COMPLETION ITEM NO. _____
FULLY SPRINKLERED

PLUMBING - QUAD D - PACU PHASE 1 DEMOLITION PLAN

#	Revisions	Date



THE HARTMAN + MAJEWSKI
DESIGN GROUP
Architects Engineers Interior Design
Planners Urban Designers LEED®

120 Vassar Dr SE Suite 100
Albuquerque New Mexico 87106
Tel 505 242 6880 Fax 505 242 6881



PLUMBING - QUAD D - PACU PHASE 1 DEMOLITION PLAN

Approved: Project Director

MICU-SICU CONSOLIDATION & PACU
BUILDING 41

G. MURPHY

MC

Drawn

Building Number
BUILDING 41

Drawing Number
DD101

PD101

**Office of
Construction
and Facilities
Management**

