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SECTION 02 41 00
DEMOLITION

PART 1 - GENERAL
1.1 DESCRIPTION:

This section specifies demolition and removal of, portions of buildings,
utilities, and debris.

1.2 RELATED WORK:

A.
B.

C.

Safety Requirements: GENERAL CONDITIONS Article, ACCIDENT PREVENTION.

Disconnecting utility services prior to demolition: Section 01 00 00,

GENERAL REQUIREMENTS.

Reserved items that are to remain the property of the Government: D.
Construction Waste Management: Section 017419 CONSTRUCTION WASTE

MANAGEMENT .

1.3 PROTECTION:

A

Perform demolition in such manner as to eliminate hazards to persons and
property; to minimize interference with use of adjacent areas, utilities
and structures or interruption of use of such utilities; and to provide
free passage to and from such adjacent areas of structures. Comply with
requirements of GENERAL CONDITIONS Article, ACCIDENT PREVENTION.

Provide safeguards, including warning signs, barricades, warning lights,

and other similar items that are required for protection of all

personnel during demolition and removal operations. Comply with
requirements of Section 01 00 00, GENERAL REQUIREMENTS, Article

PROTECTION OF EXISTING VEGETATION, STRUCTURES, EQUIPMENT, UTILITIES AND

IMPROVEMENTS.

Maintain barricades, lights, and other similar items around exposed

excavations until such excavations have been completely Ffilled.

In addition to previously listed fire and safety rules to be observed in

performance of work, include following:

3. Wherever a cutting torch or other equipment that might cause a fire
is used, provide and maintain fire extinguishers nearby ready for
immediate use. Instruct all possible users in use of fire
extinguishers.

Before beginning any demolition work, the Contractor shall survey the

site and examine the drawings and specifications to determine the extent

of the work. The contractor shall take necessary precautions to avoid
damages to existing items to remain in place, to be reused, or to remain
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the property of the Medical Center ; any damaged items shall be repaired
or replaced as approved by the Resident Engineer. The Contractor shall
coordinate the work of this section with all other work and shall
construct and maintain shoring, bracing, and supports as required. The
Contractor shall ensure that structural elements are not overloaded and
shall be responsible for increasing structural supports or adding new
supports as may be required as a result of any cutting, removal, or
demolition work performed under this contract. Do not overload
structural elements. Provide new supports and reinforcement for existing
construction weakened by demolition or removal works. Repairs,
reinforcement, or structural replacement must have Resident Engineer’s
approval .

The work shall comply with the requirements of Section 01 57 19,
TEMPORARY ENVIRONMENTAL CONTROLS.

The work shall comply with the requirements of Section 01 00 00, GENERAL
REQUIREMENTS, Article 1.7 INFECTION PREVENTION MEASURES.

PART 2 - PRODUCTS (NOT USED)
PART 3 — EXECUTION
3.1 DEMOLITION:

A. Completely demolish as indicated on drawings, including all
appurtenances related or connected thereto.

B. Debris, including brick, concrete, stone, metals and similar materials
shall become property of contractor and shall be disposed of by him
daily, off the medical center to avoid accumulation at the demolition
site. All materials must be removed daily.

C. Contractor shall dispose debris in compliance with applicable federal,
state or local permits, rules and/or regulations.

3.2 CLEAN-UP:

On completion of work of this section and after removal of all debris,
leave site in clean condition satisfactory to Resident Engineer.
Clean-up shall include off the Medical Center disposal of all items and
materials not required to remain property of the Government as well as
all debris and rubbish resulting from demolition operations.

- - -END-=- - -
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