

Deduct Alternate 3. (Base Bid minus Deduct Alternates 1 & 2 and the following work):

- Eliminate security closed circuit camera system.
- Eliminate Manufactured Wood Casework (Specifications Section 1232000).

Deduct Alternate 5. (Base Bid minus Deduct Alternates 1, 2, 3 & 4 and the following work):

- Eliminate the Basement Pharmacy Cache BW204. Replace the south wall type F1 with foundation wall.



- Eliminate the Ambulance Garage enclosure west of column line CC including Decontam Station 1, Decontam Station 2, and Equip Storage.
- Add exterior wall along column line CC.
- Move door 1W220 to column line CC.
- Add exterior canopy outside Decon Vestibule 1W220.

a. Eliminate Level 1 Clinic renovation west of column line D and south of column line 4 per Phase 5A/5B on drawing 1-A4.

a. Eliminate Level 1 Clinic renovation east of column line D per Phase 4 on drawing T-A4.

Deduct Alternate 9. (Base Bid minus Deduct Alternates 1, 2, 3, 4, 5, 6, 7 & 8 and the following work):

- Eliminate Level 1 Clinic renovation west of column line D and north of column line 4 per Phase 3 on drawing 1-A4.

VA FORM 08-6231, FEB. 1983

CONSTRUCTION DOCUMENTS

Drawn
RD

DRAWING NO.
1-A8

