


REPLACE BUILDING 43 FLOOR

Dept of Veterans Affairs

Salisbury, NC

GENERAL NOTES		DRAWING INDEX													
<p>1. ALL CONSTRUCTION SHALL BE IN ACCORDANCE WITH CONTRACT DOCUMENTS & ALL PERMITS.</p> <p>2. THE CONTRACTOR SHALL OBTAIN ALL CONTRACT DOCUMENTS, TOLLS, COORDINATES, AND INFORMATION FOR ACCORDANCE AS SOON BEFORE PROCEEDING WITH THE CONSTRUCTION OF THIS WORK AS POSSIBLE. THE CONTRACTOR SHALL OBTAIN A CLARIFICATION FROM THE GOVERNMENT BEFORE PROCEEDING WITH THE WORK, IN ORDER TO AVOID WORK.</p> <p>3. DRAWINGS SHALL NOT BE USED TO PREPARE CONSTRUCTION DETAILS. ALWAYS CONSULT THE CONTRACTOR FOR ANY CHANGES. THE CONTRACTOR SHALL CONTACT THE GOVERNMENT FOR SUCH INFORMATION PRIOR TO PROCEEDING WITH ANY WORK RELATED TO THESE DRAWINGS.</p> <p>4. CONTRACTOR SHALL NOTIFY GOVERNMENT OF ANY SITE SAFETY CONCERNS BEFORE ANY CONSTRUCTION IN ORDER TO PREVENT ANY ACCIDENTS.</p> <p>5. TYPICAL OR THE NUMBER THAT THE CONTRACTOR REPRESENTATIVE FOR ALL DRAWINGS SHALL BE THE SAME. CONTRACTOR SHALL BE RESPONSIBLE FOR ANY CHANGES TO THE DRAWINGS. CONTRACTOR SHALL BE RESPONSIBLE FOR ANY CHANGES TO THE DRAWINGS. CONTRACTOR SHALL BE RESPONSIBLE FOR ANY CHANGES TO THE DRAWINGS.</p> <p>6. THE CONTRACTOR SHALL BE RESPONSIBLE FOR ANY CHANGES TO THE DRAWINGS. CONTRACTOR SHALL BE RESPONSIBLE FOR ANY CHANGES TO THE DRAWINGS. CONTRACTOR SHALL BE RESPONSIBLE FOR ANY CHANGES TO THE DRAWINGS.</p> <p>7. THE CONTRACTOR SHALL BE RESPONSIBLE FOR ANY CHANGES TO THE DRAWINGS. CONTRACTOR SHALL BE RESPONSIBLE FOR ANY CHANGES TO THE DRAWINGS. CONTRACTOR SHALL BE RESPONSIBLE FOR ANY CHANGES TO THE DRAWINGS.</p> <p>8. THE CONTRACTOR SHALL BE RESPONSIBLE FOR ANY CHANGES TO THE DRAWINGS. CONTRACTOR SHALL BE RESPONSIBLE FOR ANY CHANGES TO THE DRAWINGS. CONTRACTOR SHALL BE RESPONSIBLE FOR ANY CHANGES TO THE DRAWINGS.</p> <p>9. THE CONTRACTOR SHALL BE RESPONSIBLE FOR ANY CHANGES TO THE DRAWINGS. CONTRACTOR SHALL BE RESPONSIBLE FOR ANY CHANGES TO THE DRAWINGS. CONTRACTOR SHALL BE RESPONSIBLE FOR ANY CHANGES TO THE DRAWINGS.</p> <p>10. THE CONTRACTOR SHALL BE RESPONSIBLE FOR ANY CHANGES TO THE DRAWINGS. CONTRACTOR SHALL BE RESPONSIBLE FOR ANY CHANGES TO THE DRAWINGS. CONTRACTOR SHALL BE RESPONSIBLE FOR ANY CHANGES TO THE DRAWINGS.</p> <p>11. THE CONTRACTOR SHALL BE RESPONSIBLE FOR ANY CHANGES TO THE DRAWINGS. CONTRACTOR SHALL BE RESPONSIBLE FOR ANY CHANGES TO THE DRAWINGS. CONTRACTOR SHALL BE RESPONSIBLE FOR ANY CHANGES TO THE DRAWINGS.</p> <p>12. THE CONTRACTOR SHALL BE RESPONSIBLE FOR ANY CHANGES TO THE DRAWINGS. CONTRACTOR SHALL BE RESPONSIBLE FOR ANY CHANGES TO THE DRAWINGS. CONTRACTOR SHALL BE RESPONSIBLE FOR ANY CHANGES TO THE DRAWINGS.</p> <p>13. THE CONTRACTOR SHALL BE RESPONSIBLE FOR ANY CHANGES TO THE DRAWINGS. CONTRACTOR SHALL BE RESPONSIBLE FOR ANY CHANGES TO THE DRAWINGS. CONTRACTOR SHALL BE RESPONSIBLE FOR ANY CHANGES TO THE DRAWINGS.</p> <p>14. THE CONTRACTOR SHALL BE RESPONSIBLE FOR ANY CHANGES TO THE DRAWINGS. CONTRACTOR SHALL BE RESPONSIBLE FOR ANY CHANGES TO THE DRAWINGS. CONTRACTOR SHALL BE RESPONSIBLE FOR ANY CHANGES TO THE DRAWINGS.</p> <p>15. THE CONTRACTOR SHALL BE RESPONSIBLE FOR ANY CHANGES TO THE DRAWINGS. CONTRACTOR SHALL BE RESPONSIBLE FOR ANY CHANGES TO THE DRAWINGS. CONTRACTOR SHALL BE RESPONSIBLE FOR ANY CHANGES TO THE DRAWINGS.</p> <p>16. THE CONTRACTOR SHALL BE RESPONSIBLE FOR ANY CHANGES TO THE DRAWINGS. CONTRACTOR SHALL BE RESPONSIBLE FOR ANY CHANGES TO THE DRAWINGS. CONTRACTOR SHALL BE RESPONSIBLE FOR ANY CHANGES TO THE DRAWINGS.</p> <p>17. THE CONTRACTOR SHALL BE RESPONSIBLE FOR ANY CHANGES TO THE DRAWINGS. CONTRACTOR SHALL BE RESPONSIBLE FOR ANY CHANGES TO THE DRAWINGS. CONTRACTOR SHALL BE RESPONSIBLE FOR ANY CHANGES TO THE DRAWINGS.</p> <p>18. THE CONTRACTOR SHALL BE RESPONSIBLE FOR ANY CHANGES TO THE DRAWINGS. CONTRACTOR SHALL BE RESPONSIBLE FOR ANY CHANGES TO THE DRAWINGS. CONTRACTOR SHALL BE RESPONSIBLE FOR ANY CHANGES TO THE DRAWINGS.</p> <p>19. THE CONTRACTOR SHALL BE RESPONSIBLE FOR ANY CHANGES TO THE DRAWINGS. CONTRACTOR SHALL BE RESPONSIBLE FOR ANY CHANGES TO THE DRAWINGS. CONTRACTOR SHALL BE RESPONSIBLE FOR ANY CHANGES TO THE DRAWINGS.</p> <p>20. THE CONTRACTOR SHALL BE RESPONSIBLE FOR ANY CHANGES TO THE DRAWINGS. CONTRACTOR SHALL BE RESPONSIBLE FOR ANY CHANGES TO THE DRAWINGS. CONTRACTOR SHALL BE RESPONSIBLE FOR ANY CHANGES TO THE DRAWINGS.</p>		<p>GENERAL</p> <p>C-001 COVER SHEET</p> <p>ARCHITECTURE</p> <p>A100 OVERALL FINISH PLAN</p> <p>A200 ENLARGED PLANS, FINISH SCHEDULE</p>													
<p>LOCATION MAP</p> <p>W.G. (Bill) HEFNER MEDICAL CENTER SALISBURY, NORTH CAROLINA</p>		<p>PROJECT DESCRIPTION</p> <p><u>STATEMENT OF WORK:</u></p> <p>PROVIDE ALL LABOR, MATERIALS, TOOLS, EQUIPMENT, TRANSPORTATION, QUALIFIED SUPERVISION, AND ALL ASPECTS OF CONSTRUCTION DESCRIBED HEREIN IN OTHER SPECIFIC TASKS AS FURTHER DEFINED.</p> <p>WORK INCLUDES DEMOLITION OF APPROXIMATELY 5,340 SF OF EXISTING CARPET FLOORS WHILE LEAVING EXISTING WALL BASE IN PLACE. REPLACE ANY EXISTING WALL BASE THAT MAY BE DAMAGED DURING THE DEMOLITION OF CARPET. PATCH, LEVEL, CLEAN AND PREPARE FLOOR TO RECEIVE NEW SHEET VINYL FLOOR. INSTALL APPROXIMATELY 5,340 SF NEW SHEET VINYL FLOOR PER DRAWINGS.</p>													
<p>SPECIAL CONCERNS</p> <p>1. DUE TO WORK BEING DONE IN AN ACTIVE HOSPITAL SETTING, PRECAUTIONS AND COORDINATION MUST BE TAKEN BEFORE ANY WORK CAN BE DONE.</p> <p>2. MOBILIZATION PLAN MUST BE SUBMITTED TO THE GOVERNMENT AND APPROVED. MOBILIZATION PLAN MUST ADDRESS: TRAFFIC CONTROL, MANAGEMENT OF MATERIALS, CONTROL METHODS DURING CONSTRUCTION, TRAFFIC CONTROL, AND DEMONSTRATION OF SAFETY.</p> <p>3. ALL WORK SHALL BE DONE IN A PROFESSIONAL MANNER AND AT ALL TIMES WORKERS WILL CONDUCT THEMSELVES IN A MANNER AS NOT TO DISRUPT NORMAL HOSPITAL OPERATIONS.</p> <p>4. THE GOVERNMENT RESERVES THE RIGHT TO REMOVE ANY PERSONNEL FROM THE JOB SITE FOR ANY FAILURE TO ADHERE TO THE CONTRACT DOCUMENTS AND/OR SAFETY REGULATIONS AND WILL BE AT THE COST OF THE CONTRACTOR DUE TO FAILURE TO ADHERE TO CONTRACT DOCUMENTS AND/OR SAFETY REGULATIONS.</p> <p>5. AT ALL TIMES CONTRACTORS SHALL WEAR OSHA REQUIRED PROTECTIVE GEAR. CONTRACTOR WORKERS MUST COMPLETE 2 DAY INFECTION CONTROL AND/OR VACCINATION BEFORE ANY WORK CAN BEGIN.</p>		<p>RECOMMEND APPROVAL</p> <table border="1"> <tr> <td>DESIGNER</td> <td>DATE</td> <td>DESIGNER'S SIGNATURE</td> <td>DATE</td> </tr> <tr> <td>CHIEF OF BUILDING</td> <td>DATE</td> <td>CHIEF OF BUILDING'S SIGNATURE</td> <td>DATE</td> </tr> <tr> <td>APPROVED BY: MEDICAL CENTER DIRECTOR</td> <td>DATE</td> <td>APPROVED BY: MEDICAL CENTER DIRECTOR'S SIGNATURE</td> <td>DATE</td> </tr> </table> <p>DRAWING TITLE COVER SHEET</p> <p>Project Title REPLACE BUILDING 43 FLOOR</p> <p>DATE 01.28.2019</p> <p>Project No. G001</p> <p>DRAWING NO. G001</p> <p>ENC. 1 OF 3</p>		DESIGNER	DATE	DESIGNER'S SIGNATURE	DATE	CHIEF OF BUILDING	DATE	CHIEF OF BUILDING'S SIGNATURE	DATE	APPROVED BY: MEDICAL CENTER DIRECTOR	DATE	APPROVED BY: MEDICAL CENTER DIRECTOR'S SIGNATURE	DATE
DESIGNER	DATE	DESIGNER'S SIGNATURE	DATE												
CHIEF OF BUILDING	DATE	CHIEF OF BUILDING'S SIGNATURE	DATE												
APPROVED BY: MEDICAL CENTER DIRECTOR	DATE	APPROVED BY: MEDICAL CENTER DIRECTOR'S SIGNATURE	DATE												



1 OVERALL FINISH PLAN