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GENERAL PROJECT NOTES:
1.  ALL CONSTRUCTION WORK SHALL CONFORM WITH THE APPLICABLE CODES AND ORDINANCES OF THE LOCAL JURISDICTION, THE
COMMONWEALTH OF PENNSYLVANIA, AND THE CURRENT ADOPTED VERSION OF THE INTERNATIONAL BUILDING CODE FAMILY.  THE
CONTRACTOR SHALL POST NOTICES AND COMPLY WITH THE GOVERNING LAWS OF THE JURISDICTION.

2.  INSTALLATIONS PERFORMED IN CONNECTION WITH THESE DRAWINGS SHALL BE IN STRICT COMPLIANCE TO THE MOST RECENT NFPA
EDITION.

3.  THE SITE WORK SHALL BE PROPERLY SUPERVISED BY THE CONTRACTOR'S JOB SITE SUPERINTENDENT.  SUFFICIENT PERSONNEL SHALL BE
EMPLOYED TO COMPLETE THE WORK WITHIN THE CONTRACTED TIME.  PERSONNEL SHALL BE SKILLED IN THE TASK ASSIGNED.

4.  THE CONTRACTOR SHALL, AT ALL TIMES, MAINTAIN ADEQUATE PROTECTION TO SAFEGUARD THE PUBLIC AND ALL PERSONS ENGAGED IN
THE PERFORMANCE OF THE WORK.

5.  THE DRAWINGS REFLECT CONDITIONS AS CAN BE INFERRED FROM VISIBLE CONDITIONS, OR FROM DRAWINGS AND INFORMATION
FURNISHED BY THE OWNER, BUT CANNOT BE GUARANTEED. THE CONTRACTOR SHALL VERIFY ALL GRADES, LINES, LEVELS AND DIMENSIONS
INDICATED ON THE DRAWINGS AND SHALL REPORT ALL INCONSISTENCIES TO THE CONTRACTING OFFICER'S REPRESENTATIVE (COR) PRIOR TO
THE EXECUTION OF THE WORK.  RECHECK ALL DIMENSIONS PRIOR TO ORDERING MANUFACTURED AND/OR FABRICATED ITEMS.

6.  PLAN DIMENSIONS, UNLESS NOTED OTHERWISE, ARE TO THE FACE OF THE WALL FINISH OR CENTERLINE OF COLUMN.

7.  ALL INDICATIONS OF MASONRY ARE SHOWN IN ACTUAL DIMENSIONS (NOT NOMINAL), UNLESS NOTED OTHERWISE.

8.  THE CONTRACTOR SHALL ASSUME FULL RESPONSIBILITY FOR PROTECTION AND SAFEKEEPING OF PRODUCTS PURCHASED FOR THIS
PRODUCT AND STORED ON THE PROJECT SITE. THE CONTRACTOR SHALL COORDINATE WITH THE OWNER ON PREFERRED LOCATIONS FOR
STORED MATERIALS ON THE PROJECT SITE, IF ALLOWED AS PART OF THE REQUIREMENTS OF THIS PROJECT.

9.  THE CONTRACTOR SHALL MAINTAIN AREAS UNDER THE CONTRACTOR'S CONTROL TO BE FREE OF WASTE MATERIALS, DEBRIS, AND
RUBBISH.  CONTAINERS FOR DEPOSIT OF DEBRIS AND RUBBISH SHALL BE PROVIDED BY THE CONTRACTOR.  COORDINATE LOCATION OF
CONTAINERS WITH THE OWNER'S REPRESENTATIVE PRIOR TO PLACEMENT.  REMOVE AND DISPOSE OF DEMOLITION MATERIAL OFF SITE IN
ACCORDANCE WITH APPLICABLE CODES AND/OR SPECIFICATIONS.

10. EXTRANEOUS MATERIALS AND COMPONENTS SHALL BE PERIODICALLY REMOVED AND, AT THE OWNER'S DISCRETION, SHOULD BE
STOCKPILED FOR REUSE OR PROPERLY DISPOSED OF.

11. INDIVIDUAL CONTRACTOR'S SHALL BE RESPONSIBLE FOR PROVIDING AND INSTALLING ALL FIRESAFING/FIRESTOPPING MATERIALS AT ALL
THROUGH-WALL AND THROUGH-CEILING PENETRATIONS AS REQUIRED FOR THE CONSTRUCTION WORK OF THEIR INDIVIDUAL CONTRACT AND
TO MAINTAIN FIRE RATINGS OF FLOORS AND WALLS.  MATERIALS AND INSTALLATION DETAILS SHALL CONFORM TO UNDERWRITER
LABORATORIES LISTING FOR RATED ASSEMBLIES.

12. ALL WOOD FRAMING AND SHEATHING SHALL BE FIRE RETARDANT TREATED AS REQUIRED BY THE BUILDING CODE CLASSIFICATION OF
'NONCOMBUSTIBLE'.

13. DO NOT SCALE DRAWINGS.  FIELD VERIFY ALL DIMENSIONS AND CONDITIONS PRIOR TO CONSTRUCTION. NOTIFY THE CONTRACTING
OFFICER'S REPRESENTATIVE (COR) OF ANY DEVIATIONS OR DISCREPANCIES FOUND & RECEIVE DIRECTION BEFORE PROCEEDING.

14. NO CONSTRUCTION  SHALL START UNTIL ALL SUBMITTALS HAVE BEEN APPROVED BY THE VA.

15. DURING CONSTRUCTION THE CONTRACTOR WILL WORK ABOVE PATIENT OCCUPIED FLOORS. CONSTRUCTION RELATED ACTIVITIES ARE NOT
TO ADVERSELY IMPACT THESE AREAS. CONSTRUCTION RELATED ACTIVITIES THAT MIGHT AFFECT THIS AREAS MUST BE COORDINATED WITH
AND APPROVED BY THE VA PRIOR TO OCCURRENCE.

16. CONTRACTOR SHALL PROVIDE TEMPORARY DUST ENCLOSURES DURING  ALL DEMOLITION AND CONSTRUCTION ACTIVITIES.  CONTRACTOR
TO COORDINATE LOCATIONS WITH CONTRACTING OFFICER'S REPRESENTATIVE (COR). IF EXISTING WALLS ARE USED, PENETRATIONS MUST BE
SEALED TO CREATE A DUST PROOF ENCLOSURE.

17. MODIFICATIONS TO THE EXISTING MEP SYSTEMS WILL IMPACT ADJACENT SPACES OUTSIDE THE GENERAL SCOPE OF WORK.  ANY
DISTURBANCE OF EXISTING CONDITIONS AND FINISHES MUST BE REPAIRED TO MATCH THE CONDITIONS PRIOR TO CONSTRUCTION IMPACTS.

18. THE FACILITY IS OPERATIONAL.  CONTRACTOR SHALL MAKE PROVISIONS FOR OWNER AND PUBLIC USE OF THE BUILDING AROUND THE
CONSTRUCTION AREA.  DELIVERIES, STAGING, STORAGE OF MATERIALS AND OTHER CONSTRUCTION RELATED ACTIVITIES SHALL BE
COORDINATED WITH THE CONTRACTING OFFICER SO AS TO NOT ADVERSELY AFFECT THE BUILDING OPERATIONS.

19.  ASBESTOS AND LEAD ARE NOT ANTICIPATED TO EXIST IN THE WORK AREA.  HOWEVER, IF ASBESTOS-CONTAINING MATERIAL IS
DISCOVERED OR SUSPECTED, STOP WORK IN THE AREA IMMEDIATELY AND CONTACT THE CONTRACTING OFFICER'S REPRESENTATIVE.

20. ALL REVISIONS TO THE DRAWINGS MUST PROCEED THROUGH THE CONTRACTING OFFICER'S REPRESENTATIVE.  CONTRACTOR REVISIONS
MAY BE CONSIDERED INVALID.

21. THE CONTRACTOR IS RESPONSIBLE FOR COMPARING AND COORDINATING ALL DRAWINGS FOR PROPER FIT AND ATTACHMENT OF ALL
PARTS.  DETAILS NOT SHOWN OR CALLED DESCRIBED IN THESE NOTES SHALL BE CONSTRUCTED TO SAME SIZE AND CHARACTER AS FOR
SIMILAR CONDITIONS WHICH ARE SHOWN, SPECIFIED, OR COMMONLY CONSTRUCTED IN THE INDUSTRY.

22. NO STRUCTURAL MEMBER SHALL BE OMITTED, NOTCHED, CUT, BLOCKED OUT, OR RELOCATED WITHOUT PRIOR APPROVAL BY THE
ARCHITECT OR ENGINEER.

23. PROTECTIVE MEASURES SHALL BE TAKEN BY THE CONTRACTOR TO PROTECT ADJACENT PROPERTY AT ALL TIMES DURING
CONSTRUCTION.

24.  ALL TEMPORARY BRACING AND SHORING SHALL BE DESIGNED TO SUSTAIN ALL CONSTRUCTION LOADS, SOIL PRESSURE, LATERAL AND
OTHER LOADS TO WHICH THE STRUCTURE MAY BE SUBJECTED.

25. CONTRACTOR SHALL COORDINATE LOCATIONS OF LIGHT FIXTURES, SPRINKLER HEADS, REGISTERS, ETC. WITH THE ELECTRICAL, HVAC,
PLUMBING AND SPRINKLER SUB-CONTRACTORS.

26. CONTRACTOR SHALL FILL ALL VOIDS IN MASONRY AND CONCRETE CREATED AROUND ALL PENETRATIONS WITH CONSTRUCTION TO MATCH
SURROUNDING CONDITIONS.

ALL WORK SHALL BE PERFORMED IN PHASES:
NO MORE THAN ONE ELEVATOR SHALL BE OUT OF SERVICE AT ANY GIVEN TIME.  ORDER AND METHOD OF PHASING SHALL BE COORDINATED
WITH FACILITY STAFF AND PROJECT MANAGEMENT [CONTRACTING OFFICER'S REPRESENTATIVE (COR)] PRIOR TO START OF WORK.

THE PURPOSE OF THE ICRA IS TO ASSESS RENOVATION PROJECT ACTIVITIES FOR POTENTIAL IMPACT ON PATIENT/ADJACENT
AREAS WITH REGARD TO THE GENERATION OF AIRBORNE DUST AND GENERAL AIR QUALITY, IMPACT ON MEDICAL WASTE
INCLUDING SEWER WASTES, MOLD, TRAFFIC CONTROL, NOISE, VIBRATIONS, SECURITY, FIRE SAFETY, CONSTRUCTION DEBRIS
TRANSPORT AND DISPOSAL , AND GENERAL HOUSEKEEPING.

THIS PROJECT FALLS UNDER IC MATRIX CLASS IV
(TYPE D CONSTRUCTION ACTIVITY - HIGH RISK GROUP)

THE FOLLOWING REQUIREMENTS MUST BE REVIEWED AND IMPLEMENTED BY ALL CONTRACTORS AND SUBCONTRACTORS
DURING ALL PHASES OF THE BUILDING 51 (UNIT 3B) RENOVATION PROJECT.  THIS LIST IS NOT EXHAUSTIVE; REFER TO THE
SPECIFICATIONS FOR ADDITIONAL INFORMATION.

1.  OBTAIN INFECTION CONTROL PERMIT BEFORE CONSTRUCTION BEGINS.

2.  PHYSICALLY ISOLATE HVAC SYSTEM IN THE AREA WHERE RENOVATION WORK IS BEING PERFORMED; I.E. REMOVE AND CAP
DUCTWORK LEADING TO ADJACENT PORTIONS OF THE BUILDING.

3.  ERECT HARD BARRIERS BETWEEN ALL INTERIOR AREAS OF THE PROJECT AREA AND ADJACENT AREAS.  BARRIERS WILL BE
CONSTRUCTED FROM FLOOR TO DECK USING WOOD/METAL WALL STUDS AND DRYWALL OR EQUIVALENT SHEETING.
BARRIERS WILL BE CONSTRUCTED TO ENSURE A COMPLETE SEAL OF THE CONSTRUCTION AREAS FROM ADJACENT AREAS.
WALLS SHALL BE DUSTPROOF WITH SEALS MAINTAINED AT THE FULL PERIMETER WHICH ALLOW FOR MINIMIZATION OF DUST
COLLECTION AND SPREAD.  A FIRE RETARDANT POLYSTRYRENE, 6-MIL THICK OR GREATER PLASTIC BARRIER MEETING LOCAL
FIRE CODES MAY BE USED WHERE DUST CONTROL IS THE ONLY HAZARD, AND AN AGREEMENT IS REACHED WITH THE
CONTRACTING OFFICER'S TECHNICAL REPRESENTATIVE AND MEDICAL CENTER.  BARRIERS SHALL REMAIN IN PLACE UNTIL THE
PROJECT AREA IS SATISFACTORILY CLEANED BY THE CONTRACTOR.

4.  MAINTAIN NEGATIVE AIR PRESSURE WITHIN THE CONSTRUCTION AREA UTILIZING HIGH EFFICIENCY PARTICULATE AIR (HEPA)
MACHINES.

5.  THE CONTRACTOR SHALL ENSURE THAT DURING DEMOLITION AND THE TRANSPORT/LOADING OF CONSTRUCTION DEBRIS,
NO VISIBLE EMISSIONS ARE GENERATED.  THE CONTRACTOR SHALL KEEP ALL WINDOWS AND DOORS TO THE PROJECT AREA
CLOSED, AND UTILIZE COVERED CARTS DURING TRANSPORT OF DEBRIS.   IF  NECESSARY, USE WET METHODS DURING
DUMPING ACTIVITIES TO MINIMIZE VISIBLE EMISSIONS, I.E. WETTING OF DEBRIS PRIOR TO TRANSFER INTO ROLL OFF DUMPSTER
OR DUMP TRUCK. DURING TRANSPORT, ALL DUMPSTERS OR DUMP TRUCKS SHALL BE SATISFACTORILY COVERED TO AVOID
WIND AGITATION OF CONSTRUCTION DEBRIS.

6.  THE CONTRACTOR SHALL COLLECT AND PROPERLY DISPOSE OF LIQUID DRAIN SLUDGE ENCOUNTERED DURING THE
DEMOLITION OF PLUMBING.

7.  THE CONTRACTOR SHALL MINIMIZE THE EFFECTS OF NOISE AND VIBRATION BY LIMITING WORK TO DAYLIGHT HOURS.

8.  THE CONTRACTOR SHALL IMPLEMENT SATISFACTORY FIRE WATCH OR HOT WORK PERMIT SYSTEM FOR ALL HOT WORK
ACTIVITIES; I.E. WELDING, BURNING, GRINDING, ETC.  FIRE EXTINGUISHERS SHALL BE PROVIDED BY THE CONTRACTOR.

9.  THE PROJECT AREA SHALL BE SECURED AND MONITORED BY THE CONTRACTOR DURING ALL CONSTRUCTION ACTIVITIES
TO MINIMIZE ACCESS OF UNAUTHORIZED PERSONNEL.

10. DISRUPTION OF UTILITIES SHALL BE COORDINATED WITH SITE PERSONNEL TO MINIMIZED DISRUPTION TO ADJACENT
FLOORS AND BUILDINGS.

11. MEDICAL WASTE, MOULD, AND ASBESTOS CONTAINING MATERIALS (ACM) SHOULD NOT BE ENCOUNTERED DURING
CONSTRUCTION ACTIVITIES.  THE CONTRACTOR SHALL STOP WORK AND IMMEDIATELY NOTIFY SITE PERSONNEL IF
SUSPICIOUS MEDICAL WASTE, MOULD OR ACM IS OBSERVED.

INFECTION CONTROL RISK ASSESSMENT (ICRA) REQUIREMENTS:

1.  PRIOR TO BEGINNING ACTUAL WORK ACTIVITIES, THE GENERAL CONTRACTOR IS TO WALK THROUGH THE PLANNED WORK AREA(S) WITH
REPRESENTATIVES OF THE VA SAFETY STAFF AND VA CONTRACTING OFFICER TO IDENTIFY AND PLAN FOR SAFETY ISSUES THAT MAY IMPACT
HOSPITAL OPERATIONS AND LIFE SAFETY.  THE ASSESSMENT SHOULD ADDRESS THE FOLLOWING ITEMS:

INTERIM LIFE SAFETY MEASURES (ILSM) REQUIREMENTS:

A.  WILL ANY EGRESS PATHWAYS OR EXITS BE ALTERED OR OBSTRUCTED?

B.  WILL ACCESS TO EMERGENCY SERVICES BE RESTRICTED OR REROUTED, OR WILL ACCESS FOR EMERGENCY RESPONDERS BE IMPAIRED OR RESTRICTED?

C.  WILL ANY FIRE DETECTION OR ALARM SYSTEMS BE IMPAIRED?

D.  WILL ANY PART OF THE FIRE SUPPRESSION OR SPRINKLER SYSTEM BE IMPAIRED?

E.  WILL ANY SMOKE/FIRE WALLS, DOORS, OR ASSEMBLIES BE COMPROMISED?

F.  WILL THE FIRE SAFETY OF PERSONNEL IN ADJACENT AREAS BE AFFECTED?

G. WILL IT BE NECESSARY TO INSTALL TEMPORARY CONSTRUCTION PARTITIONS?

H.  WILL THE PROJECT RESULT IN THE ACCUMULATION OF DEBRIS AND/OR MATERIALS AND INCREASE THE COMBUSTIBLE LOAD IN THE WORK AREA?

I.  WILL THE PROJECT ACTIVITY INCLUDE SIGNIFICANT IGNITION SOURCES, I.E. CUTTING, SOLDERING, OR OTHER ACTIVITIES UTILIZING AN OPEN FLAME?

J.  WILL THE PROJECT ACTIVITY PRESENT ANY OTHER SAFETY-RELATED HAZARDS?

2.  THE VA WILL DOCUMENT THE ILSM ASSESSMENT AND PERFORM DAILY/WEEKLY OBSERVATIONS TO EVALUATE COMPLIANCE.  DATA GATHERED
DURING OBSERVATIONS WILL BE TRENDED.  ISSUES IN NEED OF IMPROVEMENT WILL BE SHARED WITH THE GENERAL CONTRACTOR AND/OR
MAINTENANCE PERSONNEL TO ACHIEVE IMPROVEMENT.

3.  UPON CLOSEOUT AND BEFORE THE PROJECT IS TURNED OVER TO THE END USERS, ALL LIFE SAFETY DEFICIENCIES SHALL BE SHOWN TO HAVE
BEEN CORRECTED.  THE FOLLOWING CLOSEOUT CHECKLIST SHALL FACILITATE THIS PROCESS:

A.  ALL EXITS SHALL BE FREE AND UNOBSTRUCTED.

B.  ALL EXIT SIGNS ARE OPERATIONAL AND INSTALLED AS DESIGNED.  ALL TEMPORARY SIGNS SHALL BE REMOVED.

C.  ALL ACCESS TO EMERGENCY SERVICES ARE RESTORED.

D. DOCUMENTED MAINTENANCE ACCEPTANCE TESTING FOR SMOKE/SPRINKLER SYSTEMS SHALL BE PROVIDED.

E.  ENSURE THE AREA IS EQUIPPED WITH THE APPROPRIATE NUMBER OF FIRE EXTINGUISHERS PER CODE AND DESIGN.

F.  ALL CONSTRUCTION MATERIALS AND EQUIPMENT SHALL BE REMOVED.

G.  ALL EMERGENCY EVACUATION SIGNS ARE INSTALLED AND UPDATED.

H.  ALL CEILING TILES ARE INSTALLED.

I.  SPACES ARE CLEANED AND READY FOR OCCUPANCY.

J.  ALL OTHER SAFETY RELATED HAZARDS OR CONDITIONS SHALL BE REMOVED.
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