

three inches = one foot
one and one half inches = one foot
one inch = one foot
three quarters inch = one foot
one half inch = one foot
three eighths inch = one foot
one quarter inch = one foot
one eighth inch = one foot

1 PARTIAL SITE PLAN - SANIPAK RELOCATION PLAN

100% CONSTRUCTION DOCUMENT SUBMITTAL

Revisions	Date

CONSULTANTS:

ARCHITECT/ENGINEERS:



hfp architects
745 distel drive
los altos, ca 94022
650 964 4514 fax: 650 967 5148



Drawing Title
SANIPAK RELOCATION PLAN

Approved: Project Director
PARTIAL SITE PLAN

Project Title
VA CENTRAL CALIFORNIA HEALTH CARE SYSTEM
NEW BUILDING 22A + CHILLER INFRASTRUCTURE

Location
FRESNO, CA.

Date
5/08/2015

Checked
N.V.

Drawn
T.S.

Project Number
570-13-300

Building Number
22A

Drawing Number
AS-103

Dwg. 11 of 86

Office of
Construction
and Facilities
Management



SHEET NOTES

- NEW SANIPAK LOCATION
- REMOVABLE PIPE BOLLARDS - SEE DETAILS: AE 502
- SEE SHEET 22-AE-200 FOR ENLARGED FLOOR PLAN
- NOT USED
- NEW HEAVY DUTY CONCRETE PAVED AREA
- (E) 12' DRIVE ACCESS WITH (E) SWINGING CHAIN LINK GATES
- (E) UNDERGROUND UTILITY CHASE, TYP. SEE CONTRACTOR'S NOTE ON SHEET 22A-AE-200.
- SANI PAK CARTS TYP. N.T.S. FOR REFERENCE ONLY N.I.C.
- NEW SEISMIC JOINT BETWEEN NEW BUILDING 22A AND EXISTING BUILDING 22.
- (E) ELECT. TRANSFORMERS
- NOT USED
- (N) LOCATION OF RELOCATED TRANSFORMER SEE SHEET ES-102
- (N) 6'-0" CHAIN LINK GATES TO ENCLOSE SANI-PAK. DESIGN BUILD APPROX. LOCATION ONLY.
- REMOVE EXISTING A/C PAVING TO PREPARE FOR NEW SANIPAK FOUNDATION LOCATION
- (E) 6'-0" CHAIN LINK FENCE
- RELOCATED R/O TANK - NEW HOUSE KEEPING PAD SEE DETAIL #1 ON SHEET 22A-AE-502.
- (N) ELECTRICAL MANHOLE - SEE SHEET ES-102
- REMOVE AND RE-ROUET (E) MEP - SEE MEP FOR ADDITIONAL REQUIREMENTS.
- DEDICATION / MEMORIAL PLAQUE TO BE REMOVED WITH OUT HARM TO PLAQUE AND RETURNED TO VA FOR RELOCATION.
- FORKLIFT AND PATH OF TRAVEL
- RELOCATED PUMP - PROVIDE 16" X 4'-0" LONG X 4' HIGH HOUSEKEEPING PAD. CONTRACTOR TO ROUGHEN EXISTING SLAB FOR NEW HOUSE KEEPING PAD SEE DETAIL # 15 ON SHEET 22A-S-531.
- NEW FLOOR SINK FOR SANI-PAK SEE SHEET - SEE SHEET 22A-PS -101
- AREA OF UTILITY TRENCH TO REMAIN.


LEGEND

- NEW BUILDING 22A
- REMOVED EXISTING CANOPY AND COLUMNS AS PART OF PHASE 1
- EXISTING BUILDING

CONTRACTORS NOTES

- GRAPHICAL REPRESENTATION OF SAN-I-PAK RELOCATION AND EQUIPMENT COVER. DIAGRAMMATIC ONLY.
- SAN-I-PAK RELOCATION IS SHOWN AS DIAGRAMMATIC, CONTRACTOR IS TO PROVIDE SHOP DRAWINGS AND COORDINATE WITH COR AND WASTE MANAGEMENT COMPANY FOR SANI-PAK REQUIREMENTS.
- PROVIDE AND INSTALL REQUIRED EQUIPMENT COVER/ CANOPY. COORDINATE WITH THE COR AND WASTE MANAGEMENT COMPANY. SHALL BE INCLUDED IN DESIGN BUILD PACKAGE.

KEY MAP



AREA OF WORK-
NEW CHILLER
PLANT BUILDING 22A
SHOWN THUS - - - -