A.1 BID SCHEDULE FOR VA251-15-B-0305
PROJECT# 515-15-101 Construct Additional Fire Bay, B25

A lump sum cost shall be submitted for all work as shown on or noted in the contract drawings
and stated in the contract specifications for:

The Contractor shall furnish all labor, materials, tools, equipment, and supervision per drawings
and specifications for Project 515-15-101, Construct Additional Fire Bay B25, at the VA Medical
Center in Battle Creek, Michigan. Work includes general construction, alterations, roads, walks,
grading, drainage, utility systems, mechanical and electrical work necessary for construction. The
period of performance is 270 calendar days for the entire project.

ALL PRICES ARE LUMP SUM (LS)

1. Bid Item No. 1, Base Bid:

Furnish all labor, material, equipment, and supervision to construct Additional Fire Department
Bay at the Battle Creek Veterans Affairs Medical Center in Battle Creek, Ml in accordance with
the plans and specifications. Period of Performance (from receipt of Notice to Proceed) for Base
Bid Item No. 1 is 270 Calendar Days.

Total Bid Item No. 1 Base Bid: $ (LS)

2. Bid Item No. 2, Alternate No. 1:

Perform all work in Bid Item No. 1, except delete all labor, materials, equipment, and supervision
for work necessary to install the storage loft including all structural steel, steel grating, anchors
and fasteners, access ladder, removable guard rail, and paint. Period of Performance (from receipt
of Notice to Proceed) for Bid Item No. 2, Alternate No. 1 is 260 Calendar Days.

Total Bid Item No. 2, Alternate No. 1: $ (LS)

NOTE 1: Bidders shall bid on all items. Failure to do so will be cause for rejection of the bid as
being non-responsive and non-conforming to the Request for Proposal. Award will be made to
that responsive and responsible bidder whose aggregate bid is low. Only one contract will be
awarded as a result of this Request for Proposal.

NOTE 2: DEDUCTIVE BID ITEMS - A single award will be made on Bid Item No. I, Base Bid
but in the event the offer exceeds the funds available, a single award will be made on Item No. II,
or Item No. Il1, in that order of precedence based on available funding.
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