

**SITE VISIT FOR PROJECT 534-325, EXPAND/REPAIR INTENSIVE CARE UNIT,  
STEP DOWN UNIT, AND PULMONARY, VA247-14-B-0690 AT THE RALPH H.  
JOHNSON VAMC, CHARLESTON, SC**

**JULY 2, 2015**

**Contracting Officer: Cassaundra Mulligan, (843) 789-7504, Cassaundra.mulligan@va.gov**

**COR: Louise Sheridan, (843) 789-6697, Louise.Sheridan@va.gov;**

**The bid opening is scheduled for July 29, 2015 at 3:00 PM and will be held in the James Island Conference Room, 325 Folly Road. I will accept email bids, but no facsimile bids will be accepted. If you are sending your bid by FedEx or UPS, they must be delivered to 325 Folly Road, Suite 300, Attn: Cassaundra Mulligan, RHJ VAMC, James Island, SC 29412, however if bids are sent through the regular mail, use the 109 Bee Street, Charleston, SC 29403 address. Make sure you mail the bid in a timely manner in order for me to receive it on the date and time of bid opening. Bids received after the time they are due will be late and will not be considered. A CD with your bid prices shall also be provided with your package if you are mailing it. A CD is not necessary if you are emailing your bid.**

**There are 214 drawings and they are too large to be uploaded on the FBO website. CDs are available for the Prime Contractors only.**

**No amendments have been issued as of today. One will be issued to include the notes and attendance sheets from today's site visit. All amendments will be posted on the FBO website and all shall be acknowledged in the bid package.**

**This project includes a base bid item and five bid alternate deduct items. All bid items are to be priced out and award will be based on the availability of funds.**

**This project is a total SDVOSB set-aside, and will be competed among all SDVOSB firms. All interested parties must be registered at www.vip.vetbiz.gov and SAMS and must be visible at time of bid submission and award. The project will be awarded to the lowest responsible and responsive bidder.**

**All pre-bid questions must be submitted via email to Cassaundra.mulligan@va.gov and copy Louise.Sheridan@va.gov no later than 3:00 PM EST on July 15, 2015.**

SITE VISIT FOR PROJECT 534-325, EXPAND/REPAIR INTENSIVE CARE UNIT,  
STEP DOWN UNIT, AND PULMONARY, VA247-14-B-0690 AT THE RALPH H.  
JOHNSON VAMC, CHARLESTON, SC

SIGN-IN SHEET

JULY 2, 2015

<u>NAME</u>	<u>COMPANY</u>	<u>PHONE NUMBER</u>
1. <u>TOM HOFER</u>	<u>COLOSSAL CONSTRUCTION</u>	<u>678 464 6173</u>
2. <u>Alex Seglem</u>	<u>New South Construction</u>	<u>(404) 443-4000</u>
3. <u>James Ellison</u>	<u>HICAPS</u>	<u>(336) 665-1234</u>
4. <u>Lance Sheridan</u>	<u>VA</u>	<u>843-789-6697</u>
5. <u>Cassandra Mulligan</u>	<u>VAMC</u>	<u>843-789-7504</u>
6. <u>ESTIMATING (CULUM CONST.)</u>		<u>843-554-6645</u>
7. <u>Tyler Anderson</u>	<u>MSK Construction Inc.</u>	<u>843-789-3116</u>
8. <u>Sam Zion</u>	<u>Harbor Services, Inc.</u>	<u>843-455-1483</u>
9. <u>JERRY TINGLE</u>	<u>HARBOR SERVICES</u>	<u>843-856-1155</u>
10. <u>THOMAS MITCHELL</u>	<u>RESTORATION SPECIALIST</u>	<u>843-647-9085</u>
11. <u>Dennis Schuman</u>	<u>Restoration Specialists</u>	<u>843-277-2059</u>
12. <u>MAT Foreman</u>	<u>MPS</u>	<u>843-722-4554</u>
13. <u>Scott Elford, Jr.</u>	<u>Charlton Construction</u>	<u>843-722-4555</u>
14. _____		
15. _____		
16. _____		
17. _____		
18. _____		

SITE VISIT FOR PROJECT 534-325, EXPAND/REPAIR INTENSIVE CARE UNIT,  
STEP DOWN UNIT, AND PULMONARY, VA247-14-B-0690 AT THE RALPH H.  
JOHNSON VAMC, CHARLESTON, SC

CD SIGN-IN SHEET

JULY 2, 2015

NAME

COMPANY

PHONE NUMBER

1. Bruce Rogers HICAPS (803)629-1922
2. TOM HOTELZ COLOSSAL CONSTRUCTION 678 464 6173
3. Tyler Anderson MSK Construction 843 789 3116
4. ESTIMATING (GARY FRIEDMAN) Cullum Const 842-554-6645
5. Sam Zion Harbor Services, Inc. 843-455-1483
6. Justin Holcomb Restoration Specialists 843-810-5012
7. Scott E. Erdick Charlton Construction 843.722.4555
8. MATT FRIEDMAN MPS 843-729-2554
9. \_\_\_\_\_
10. \_\_\_\_\_
11. \_\_\_\_\_
12. \_\_\_\_\_
13. \_\_\_\_\_
14. \_\_\_\_\_
15. \_\_\_\_\_
16. \_\_\_\_\_
17. \_\_\_\_\_
18. \_\_\_\_\_