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2.  IN PREPARATION FOR
INSTALLATION OF
TEMPORARY PARTITIONS
REMOVE  AND STORE
EXISTING DISHWASHER
AND ITS ASSOCIATE
COMPONENETS
TEMPORARILY. SEE
E1/AS9-802B

1. IN PREPARATION FOR
INSTALLATION OF
TEMPORARY PARTITIONS
REMOVE  AND STORE
EXISTING DISHWASHER
AND ITS ASSOCIATE
COMPONENETS
TEMPORARILY.
PRIOR TO START OF
PHASE 2 REINSTALL
EXISTING DISHWASHING
EQUIPMENT AND ITS
ASSOCIATED
COMPONENTS
INCLUDEING ELCTRICAL
AND PLUMBING. SEE
E1/AS9-802B
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1. REFER TO SHEET GA-001B FOR PLAN LEGEND
THAT APPLIES TO DEMOLITION WORK SHOWN ON
THIS SHEET.

2. REFER TO SHEET GN-001 FOR GENERAL NOTES.
3. REFER TO SHEET AS8-301B FOR PARTITION

TYPES.
4. REFER TO EQUIPMENT DRAWINGS, AS9 SERIES,

FOR EQUIPMENT RELATED WORK AT BRACES.
5. REFER TO HAZARDOUS ABATEMENT DRAWING

SERIES FOR DOCUMENTATION OF REMOVAL AND
DISPOSAL OF ALL NON-STRUCTURAL DEMOLITION
WHERE HAZARDOUS MATERIALS EXIST.

6. LOCATION OF TEMPORARY PARTITIONS WILL
NEED TO BE FIELD-VERIFIED AND AJDUSTED AS
NECESSARY TO ALLOW WORK AT BRACE.

7. ALL FIRE RATED TEMPORARY PARTITIONS MUST
BE CONTINUOUS.

8. ALL DEMOLITION OUTSIDE THE TEMPORARY
PARTITIONS FOR BRACING INSTALLATION SHALL
BE DONE PRIOR TO INSTALLATION OF
TEMPORARY PARTITIONS. THIS WORK SHALL BE
CO-ORDINATED WITH HAZARDOUZ ABATEMENT
WORK IN CASE OF PRESENCE OF CONTAMINATED
MATERIALS.

9. REMOVE EXISTING CEILING TO THE EXTENT
REQUIRED TO COMPLETE THE NEW WORK.

10. TEMPORARY PARTITIONS INDICATED ARE THE
LIMITS OF CONSTRUCTION. THESE WALLS WILL
PROVIDE A TEMPORARY BARRIER TO SEPARATE
THE DAILY OPERATIONS OF THE FACILITY FROM
THE CONSTRUCTION SITE. FOR A FULL INFECTION
CONTROL RISK ASSESSMENT PLAN REFER TO
SECTION 01 00 00 - GENERAL REQUIREMENTS
FOR ADDITIONAL REQUIREMENTS NOT INDICATED
IN THESE DRAWINGS.

11. CONTRACTOR SHALL PHOTOGRAPH AND
DOCUMENT EXISTING FINISHES BEFORE START
OF WORK FOR AREAS WHERE THEY ARE
REQUIRED TO MATCH EXISTING.

GENERAL
DEMOLITION NOTES:

1. REFER TO SHEET GA-001B FOR ARCHITECTURAL
SYMBOL AND RCP SYMBOL LEGEND THAT
APPLIES TO NEW WORK SHOWN ON THIS SHEET.

2. REFER TO SHEET GN-001 FOR GENERAL NOTES.
3. REFER TO SHEET AS8-301B FOR PARTITION

TYPES.
4. REFER TO EQUIPMENT DRAWINGS, AS9 SERIES,

FOR EQUIPMENT RELATED WORK AT BRACES.
5. ALL DIMENSIONS ARE TO FINISH FACE OF WALLS.
6. REFER TO FJ SERIES LIFE SAFETY DRAWINGS

FOR FIRE LIFE SAFETY INFORMATION AND WALL
RATINGS REQUIRED.

7. ALL NEW CEILING HEIGHTS TO BE 8'-0" AFF
UNLESS NOTED OTHERWISE. EXISTING CEILINGS
ARE TO MATCH EXISTING HEIGHTS.

8. ALL BULKHEAD HEIGHTS TO BE 7'-2" AFF UNLESS
NOTED OTHERWISE.

9. LOCATE CEILING GRID/ CEILING TILE
SYMMETRICALLY ABOUT THE CENTER OF THE
ROOM OR SPACE IN BOTH DIRECTIONS UNO.

10. LIGHT FIXTURES AT GWB CEILINGS & SOFFITS
SHALL BE CENTERED IN BOTH DIRECTIONS UNO.

11. LIGHT FIXTURES AND OTHER CEILING MOUNTED
DEVICES SUCH AS SPRINKLER HEADS, SMOKE
DETECTORS, SPEAKERS, ETC SHALL BE
CENTERED IN THE ACOUSTICAL CEILING TILE,
UNO.

12. CENTER LINE OF CEILING MOUNTED DEVICES
SUCH AS SPRINKLER HEADS, SMOKE
DETECTORS, SPEAKERS, ETC IN GWB CEILINGS
SHALL ALIGN WITH CENTER LINE OF ADJACENT
DEVICE.

13. REFER TO MECHANICAL, ELECTRICAL AND
PLUMBING DRAWINGS FOR ANY ADDITIONAL
CEILING MOUNTED DEVICES THAT ARE NOT
INDICATED ON ARCHITECTURAL REFLECTED
CEILING PLANS.

GENERAL NEW WORK
NOTES:
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NEW PENTHOUSES IN THIS SCOPE OF WORK 100% SPRINKLERED )
BID SET 06/12/2015

GAUTIER de TORRES ARQUITECTOS
Apartado 19357, San Juan, Puerto Rico 00910-1357

DEGENKOLB ENGINEERS
235 MONTGOMERY ST SUITE 500, SAN FRANCISCO, CA 94104

SAQ ENVIROMENTAL ENGINEERS, INC
PO.BOX 155, MANATI, PR 00674

LASALLE ENGINEERING, LLC
1000 YORK ROAD WILLOW GROVE, PA 19090

M.A + ASSOCIATES, LLC
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AS2-110B

ENLARGED PLANS OF ARCHITECTURAL WORK
ZONE 4 BRACE D3 AND D4

CM CM / MR06/12/2015

672-085APHASE 3 BUILDING ONE-SEISMIC
CORRECTIONS AND RENOVATIONS

0

VA Caribbean Healthcare System
10 Casia Street, San Juan, PR 00921-3201

1

1101 King Street Suite 400,
Alexandria, VA 22314

 1/8" = 1'-0"
D3

ENLARGED ARCHITECTURAL PLAN ZONE 4 BRACE
D3 AND D4 - FIRST FLOOR

 1/8" = 1'-0"
B3

ENLARGED ARCHITECTURAL PLAN ZONE 4 BRACE
D3 AND D4 - SECOND FLOOR

 1/8" = 1'-0"
F3

ENLARGED ARCHITECTURAL PLAN ZONE 4 BRACE
D3 AND D4 - BASEMENT FLOOR

 1/8" = 1'-0"
F6

ENLARGED ARCHITECTURAL CEILING PLAN ZONE 4
BRACE D3 AND D4 - BASEMENT FLOOR

 1/8" = 1'-0"
D6

ENLARGED ARCHITECTURAL CEILING PLAN ZONE 4
BRACE D3 AND D4 - FIRST FLOOR

 1/8" = 1'-0"
B6

ENLARGED ARCHITECTURAL CEILING PLAN ZONE 4
BRACE D3 AND D4 - SECOND FLOOR

 1/8" = 1'-0"
B1

ENLARGED DEMOLITION & ICRA PLAN ZONE 4
BRACE D3 AND D4 - SECOND FLOOR

 1/8" = 1'-0"
F1

ENLARGED DEMOLITION & ICRA PLAN ZONE 4
BRACE D3 AND D4 - BASEMENT

 1/8" = 1'-0"
D1

ENLARGED DEMOLITION & ICRA PLAN ZONE 4
BRACE D3 AND D4 - FIRST FLOOR

KEYNOTES - DEMOLITION
D LOCATE TEMPORARY PARTITION ALONG

EXISTING WALL

M REMOVE EXISTING PLUMBING FIXTURE.

T1 TEMPORARY DOOR LOCATED IN
CONSTRUCTION ZONE. REFER TO SPECS 01 50
00

T2 TEMPORARY DOOR ADJOINING PUBLIC SPACE.
REFER TO SPECS 01 50 00

V FOR LIFE SAFETY BUILD TEMPORARY BARRIER
PRIOR TO DEMOLISHING EXISTING BARRIER.

KEYNOTES - NEW WORK
1 ALIGN NEW WALL TO ADJOINING EXISTING

WALL. NEW WALL TO MATCH ADJACENT WALL
CONSTRUCTION AND LIFE SAFETY, UNLESS
PARTITION DETAIL IS INDICATED ON PLANS. IF
ALIGNMENT IS IN QUESTION, HOLD WALL
ALIGNMENT AT THE CORRIDOR SIDE OR ON THE
SIDE WHERE KEYNOTE TAG OCCURS.

2 PATCH AND REPAIR EXISTING DOOR TO
RESTORE TO ORIGINAL CONDITION AFTER
CONSTRUCTION WORK PERTAINING TO BRACE
IS COMPLETED.

9 RECEPTION DESK BY THE VA.

12 FOR TOILET ACCESSORIES REFER TO
EQUIPMENT PLANS AS9-800 SERIES.

KEYNOTES - RCP
C2 PATCH AND REPAIR DAMAGED EXISTING

CEILING DUE TO ADJACENT CONSTRUCTION
WORK AS REQUIRED. REPLACE BROKEN TILES
AND DAMAGED GRID WITH NEW ONES TO
MATCH ADJACENT CEILING TYPE AND COLOR.

C4 REINSTALL EXISTING CEILING
FIXTURES/DEVICES TO ORIGINAL LOCATION
PRIOR CONSTRUCTION. IF FIXTURES/DEVICES
WERE PREVIOUSLY LOCATED WHERE BRACE
INSTALLATION OCCURS, RELOCATE
FIXTURES/DEVICES ADJACENT TO NEW WALL
TO IMITATE THE ORIGINAL INTENT.

C5 ALIGN FACE OF CEILING GRID TO PARTITION
WALL.

C6 START POINT FOR CEILING GRID SYSTEM

C7 CUBICLE CURTAIN TRACK

NO REVISIONS DATE
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