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MECHANICAL
DEMOLITION NOTES:

1. REFER TO SHEET M-001 FOR ADDITIONAL NOTES.

2. UNLESS OTHERWISE NOTED, REMOVE ALL HVAC DUCTWORK, PIPING , CONTROLS
AND EQUIPMENT.

3. CONTRACTOR SHALL COORDINATE DEMOLITION WORK WITH ALL OTHER TRADES.

! o @ 4. REMOVE EXISTING EQUIPMENT SERVING TOWER INCLUDING AIR HANDLING UNITS,
ASSOCIATED DUCTWORK, PIPING, CONDENSING UNITS, CONTROLS, POWER WIRING
AND ROOF CURBS/SUPPORTS.

5. ALL EXISTING TO REMAIN EQUIPMENT (AHU'S, EF'S) LOCATED ON SECOND FLOOR
ROOF WILL REMAIN OPERATIONAL AND MUST BE PROTECTED DURING DEMOLTION
AND CONSTRUCTION ACTIVITIES.

— CHILLED
/

ATER
SUPPLY AND RETURN

MECHANICAL
KEYNOTES: O

1. REMOVE EXISTING ROOF MOUNTED AIR HANDLING UNITS
SERVING TOWER INCLUDING ASSOCIATED DUCTWORK,
PIPING, CONDENSING UNITS, CONTROLS, POWER WIRING AND

2. PROVIDE AND INSTALL THREE NEW CHILLED WATER

fl DIFFERENTIAL PRESSURE (dP) SENSORS PRIOR TO DEMOLITION

WORK. IN ADDITION TO THE SENSORS SHOWN HERE, A SENSOR

SHALL BE PROVIDED ACROSS THE MORGUE CHILLED WATER
CONNECTIONS AT ROOM C-32. CHILLED WATER PUMPS SHALL BE
SWITCHED OVER TO THE NEW dP SENSORS AT THE
COMMENCEMENT OF DEMOLITION WORK. PUMPS SHALL
OPERATE BASED ON THE EXISTING SEQUENCE OF OPERATIONS
AND THE dP SETPOINT SHALL REMAIN THE SAME UNLESS T&B
DETERMINES AN INCREASE IN SETPOINT IS REQUIRED TO MEET
THE DESIGN FLOW RATES OF THE NEW AIR HANDLING UNITS.
SENSOR SHALL BE RATED FOR EXTERIOR USE. PUMPS TO
OPERATE SUCH THAT THE SENSOR MEASURING THE LOWEST
DIFFERENTIAL PRESSURE BE MAINTAINED AT SETPOINT.
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MECHANICAL TOWER DEMOLITION PLAN-THIRD FLOOR

) (o)

1/16" = 1'-0"

5

W) Ges) (1

BLDG-1
OPA
I I
F |
)
L SOUTH
BED

KEY PLAN

BUILDING PARTIALLY SPRINKLERED (RENOVATED SPACES/

NEW PENTHOUSES IN THIS SCOPE OF WORK 100% SPRINKLERED )
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