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1

LIGHTING PLAN - SECOND FLOOR

ROUTE  HOMERUN VIA LIGHTING CONTROL
RELAY PANEL 'LCP'

DECK LUMINAIRE LOW VOLTAGE CONTROL
SWITCH

REFER TO THE ARCHITECTURAL DRAWING
AND SPECIFICATION. PROVIDE ELECTRICAL
CONNECTION.

ROUTE HOMERUN VIA TRANSFORMER.
PROVIDE 277V TO 120V STEP DOWN CONTROL
TRANSFORMER i.e. 200VA TRANSFORMER IN
AN ENCLOSURE TO BE MOUNTED ADJACENT
277V PANEL.

1

2

A.  REFER TO THE ARCHITECTURAL DRAWINGS
REFLECTED CEILING PLAN FOR EXACT
LUMINAIRE LOCATIONS.

B.  ALL CONTROL SWITCHES AND SWITCHING
ARE LOW VOLTAGE WIRING. REFER TO SHEET
E6.02 FOR LIGHTING CONTROL SWITCHING
DIAGRAMS.

C.  REFER TO LIGHTING CONTROL RELAY PANEL
SCHEDULE FOR ADDITIONAL INFORMATION ON
LOW VOLTAGE CONTROL SWITCHING AND
LIGHTING RELAY INTERFACE. SEE SHEET E6.02

D. CONTRACTOR SHALL INSTALL LOW VOLTAGE
CONTROL DIMMER SWITCH AT DIRTT FURNITURE
SYSTEM (FFE). COORDINATE INSTALATION.
PROVIDE COMPLETE CLEAN AND OPERABLE
SYSTEM.

DELTA 1             ADDENDUM #1 7/31/2015
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