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 1/4" = 1'-0"
1

PLUMBING PLAN -  FIRST FLOOR WASTE

1. PROVIDE SUB DRAINAGE SYSTEM UNDERNEATH THE BUILDING
SLAB AS DESCRIBED IN SECTION 7.4 OF GEOTECHNICAL
REPORT REPORT.  SEE SUB DRAINAGE DRAWINGS.

2. PROVIDE CONDENSATE DRAINAGE PIPING FROM FAN COIL
UNITS (SEE MECHANICAL PLANS) TO TERMINATE SERVISE SINK
(P-501).

1 SEE CIVIL DRAWING CS101 FOR
CONTINUATION. SIZE AS NOTED.

2 3"OFD OUTLET NOZZLE TO
TERMINATE 12" ABOVE GRADE.

3 HEAD WASH SINK.

4 ELEVATOR SUMP PUMP CONTROL
PANEL, SEE PP301.

5 SUMP PUMP IN A PIT, SEE PP301

6 2" SUMP PUMP DISCHARGE BELOW
FLOOR SLAB.

7 SEPARATOR, SEE PP301.

8 HAND WASH SINK, SEE PP500.

9 FAN COIL UNIT, SEE MECHANICAL
PLANS.  INSTALL CONDENSATE DRAIN
IN ACCORDANCE WITH
MANUFACTURER & PUBLISHED
INSTALLATION INSTRUCTIONS.

10 CONDENSATE DRAIN (CD) PIPING
SLOPE AT 1/8" PER FOOT.  SIZE AS
NOTED.

11 1" CD TO TERMINATE 6" ABOVE
SERVICE SINK.

12 AC UNIT, SEE MECHANICAL PLANS.
INSTALL CONDENSATE DRAIN IN
ACCORDANCE WITH MANUFACTURER
& PUBLISHED INSTALLATION
INSTRUCTIONS.

DELTA 1             ADDENDUM #1 7/31/2015


