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CONSULTANTS: ARCHITECTS/ENGINEERS Office of
Construction
and Facilities
Management

Department of
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BUILDING PARTIALLY SPRINKLERED (RENOVATED SPACES/
NEW PENTHOUSES IN THIS SCOPE OF WORK 100% SPRINKLERED )
BID SET 06/12/2015

GAUTIER de TORRES ARQUITECTOS
Apartado 19357, San Juan, Puerto Rico 00910-1357

DEGENKOLB ENGINEERS
235 MONTGOMERY ST, SAN FRANCISCO,  CA 94104

SAQ ENVIROMENTAL ENGINEERS, INC
PO.BOX 155, MANATI, PR 00674

LASALLE ENGINEERING, LLC
1000 YORK ROAD WILLOW GROVE, PA 19090

M.A + ASSOCIATES, LLC
8655 CHERRY LANE, LAUREL, MD 20707

CT + ASSOCIATES, LLC
86 THOMAS LEIGHTON BLVD, CUMBERLAND, RHODE ISLAND 02864
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ENLARGED PLANS OF THIRD FLOOR

SECONDARY PENTHOUSES

1,2&3-POWER

LJV WBR06/12/2015

672-085APHASE 3 BUILDING

ONE-SEISMIC CORRECTIONS

AND RENOVATIONS

0

VA Caribbean Healthcare Systems
10 Casia Street, San Juan, PR 00921-3201

1

1101 King Street Suite
406, Alexandria, VA

22314

 1/8" = 1'-0"
1

ENLARGED PLAN OF PENTHOUSE 3 THIRD FLOOR AREA C-POWER

 1/8" = 1'-0"
3

ENLARGED PENTHOUSE 2 PLAN - THIRD FLOOR AREA D-POWER

 1/8" = 1'-0"
2

ENLARGED PLAN OF PENTHOUSE 1 THIRD FLOOR AREA F-POWER

NO REVISIONS DATE


