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ROOM FINISH SCHEDULE - FIRST FLOOR GENERAL FINISH NOTES
FLOOR WALLS CEILING
NORTH EAST SOUTH WEST 1. CLINICAL SPACE FINISHES SHALL BE SHEET RUBBER WITH COVE BASE, PAINTED
LEVEL NO. NAME DEPARTMENT FINISH BASE FINISH FINISH FINISH FINISH FINISH NOTES 2 ORFICE FINGLES SHALL BE SHEET RUBBER. RUBBER BASE. PAINTED WALLS AND
ACOUSTICAL TILE CEILING, U.ONN.
BLDG 1 FIRST FLOOR PASSAGE BUILDING COMMON MATCH EXISTING |RB-1 P-1 P-1 P-1 P-1 MATCH EXISTING 3. STORAGE/EQUIPMENT ROOMS FINISHES SHALL BE RESILIENT TILES, RUBBER BASE,
BLDG 1 FIRST FLOOR CORRIDOR MATCH EXISTING | MATCH EXISTING | P-1 P-1 P-1 P-1 MATCH EXISTING . zﬁII_NS-ESEVTVQIl-JLBSBéNREI):ﬁgggI?\lgCVCII:I'LIII_\/IEA(':I'(E;II-Img‘VL\;'EOL'g.RODS 10 BE HEAT WELDED.
BLDG 1 FIRST FLOOR CORRIDOR MATCH EXISTING |MATCH EXISTING | P-1 P-1 P-1 P-1 MATCH EXISTING = REFER TO ENLARGED PLANS FOR EXTENT OF GEILING MATERIALS AND CEILING
BLDG 1 FIRST FLOOR CORRIDOR MATCH EXISTING |MATCH EXISTING | P-1 P-1 P-1 P-1 MATCH EXISTING HEIGHTS.
BLDG 1 FIRST FLOOR CORR MATCH EXISTING |MATCH EXISTING | P-1 P-1 P-1 P-1 MATCH EXISTING 6. CONTRACTOR SHALL PHOTOGRAPH AND DOCUMENT EXISTING FINISHES BEFORE
BLDG 1 FIRST FLOOR CORRIDOR MATCH EXISTING |MATCH EXISTING | P-1 P-1 P-1 P-1 MATCH EXISTING START OF WORK FOR AREAS WHERE THEY ARE REQUIRED TO MATCH EXISTING.
BLDG 1 FIRST FLOOR EXISTING CORR MATCH EXISTING |MATCH EXISTING | P-1 P-1 P-1 P-1 MATCH EXISTING
BLDG 1 FIRST FLOOR |A-120 MOLECULAR PATHOLOGY AND LABORATORY MATCH EXISTING | RB-1 P-1 P-1 P-1 P-1 MATCH EXISTING
MEDICINE SERVICE
BLDG 1 FIRST FLOOR  |A-121 MEDIA PREP ROOM IT/IAI%ETC())III:I%GSYE Q{\l/:% IEABORATORY MATCH EXISTING | RB-1 P-1 P-1 P-1 P-1 MATCH EXISTING FINISH CODE LEGEND
BLDG 1 FIRST FLOOR  |A-122 EXIST TB LAB PATHOLOGY AND LABORATORY MATCH EXISTING | RB-1 P-1 P-1 P-1 P-1 MATCH EXISTING
MEDICINE SERVICE AM ACOUSTICAL MATERIAL
BLDG 1 FIRST FLOOR |A-122a ANTE RM PATHOLOGY AND LABORATORY MATCH EXISTING | RB-1 P-1 P-1 P-1 P-1 MATCH EXISTING
MEDICINE SERVICE AMW ACOUSTICAL MATERIAL WOOD
BLDG 1 FIRST FLOOR  |A-122b REF ALCOVE PATHOLOGY AND LABORATORY MATCH EXISTING | RB-1 P-1 P-1 P-1 P-1 MATCH EXISTING
MEDICINE SERVICE AT ACOUSTICAL CEILING TILE
BLDG 1 FIRST FLOOR  |A-129 READING ROOM RADIOLOGY SERVICE MATCH EXISTING | RB-1 P-1 P-1 P-1 P-1 MATCH EXISTING
BLDG 1 FIRST FLOOR |A-129a READING ROOM MATCH EXISTING | RB-1 P-1 P-1 P-1 P-1 MATCH EXISTING cc CUBICLE CURTAIN
BLDG 1 FIRST FLOOR  |A-129¢ ELEC. RM BUILDING COMMON MATCH EXISTING | RB-1 P-1 P-1 P-1 P-1 MATCH EXISTING cG CORNER GUARD
BLDG 1 FIRST FLOOR  |A-131 READING ROOM RADIOLOGY SERVICE MATCH EXISTING | RB-1 P-1 P-1 P-1 P-1 MATCH EXISTING
BLDG 1 FIRST FLOOR |A-148 CHIEF OFFICE RADIOLOGY SERVICE MATCH EXISTING | RB-1 P-1 P-1 P-1 P-1 MATCH EXISTING CHR CHAIR RAIL
BLDG 1 FIRST FLOOR  |A-149 OFFICE MATCH EXISTING | RB-1 P-1 P-1 P-1 P-1 MATCH EXISTING cs SEALED CONCRETE
BLDG 1 FIRST FLOOR |A-150a SECRETARY RADIOLOGY SERVICE MATCH EXISTING | RB-1 P-1 P-1 P-1 P-1 MATCH EXISTING
BLDG 1 FIRST FLOOR  |A-150b WAITING RADIOLOGY SERVICE MATCH EXISTING | RB-1 P-1 P-1 P-1 P-1 MATCH EXISTING cT CERAMIC TILE
BLDG 1 FIRST FLOOR |A-174 CARDIAC RECOVERY MATCH EXISTING | RB-1 P-1 P-1 P-1 P-1 MATCH EXISTING
BLDG 1 FIRST FLOOR |A-175 CLEAN ROOM MATCH EXISTING |RB-1 P-1 P-1 P-1 P-1 MATCH EXISTING DG DECORATIVE GLASS
BLDG 1 FIRST FLOOR |A-176a ECO CARDIO MATCH EXISTING | RB-1 P-1 P-1 P-1 P-1 MATCH EXISTING DPF DECORATIVE POLYMER FABRICATIONS
BLDG 1 FIRST FLOOR |A-176b OFFICE MATCH EXISTING | RB-1 P-1 P-1 P-1 P-1 MATCH EXISTING
BLDG 1 FIRST FLOOR |B-138 RELATIVE WAITING MATCH EXISTING | RB-1 P-1 P-1 P-1 P-1 MATCH EXISTING ERF RESINOUS FLOORING
BLDG 1 FIRST FLOOR  |B-138h PM&R FOOT CLINIC MATCH EXISTING |RB-1 P-1 P-1 P-1 P-1 MATCH EXISTING
BLDG 1 FIRST FLOOR  |B-150a OCCUPATIONAL THERAPY MATCH EXISTING | RB-1 P-1 P-1 P-1 P-1 MATCH EXISTING GLS GLASS
CHARTING AREA - GLASS TILE
BLDG 1 FIRST FLOOR  |B-150b OCCUPATIONAL THERAPY MATCH EXISTING | RB-1 P-1 P-1 P-1 P-1 MATCH EXISTING
GYM GYPBD  GYPSUM BOARD
BLDG 1 FIRST FLOOR  |B-150¢c CLOSET MATCH EXISTING | RB-1 P-1 P-1 P-1 P-1 MATCH EXISTING
BLDG 1 FIRST FLOOR |B-C138 CORR MATCH EXISTING |MATCH EXISTING | P-1 P-1 P-1 P-1 MATCH EXISTING HR HANDRAIL
BLDG 1 FIRST FLOOR |C1-7 CORR MATCH EXISTING |MATCH EXISTING | P-1 P-1 P-1 P-1 MATCH EXISTING N LINOLEUM
BLDG 1 FIRST FLOOR |C1-12 CORR MATCH EXISTING |MATCH EXISTING | P-1 P-1 P-1 P-1 MATCH EXISTING
BLDG 1 FIRST FLOOR |C-112 WAITING MATCH EXISTING | RB-1 P-1 P-1 P-1 P-1 MATCH EXISTING = PAINT
BLDG 1 FIRST FLOOR |C-113 OFFICE MATCH EXISTING | RB-1 P-1 P-1 P-1 P-1 MATCH EXISTING
BLDG 1 FIRST FLOOR |C-116a HELP DESK CLERKS MATCH EXISTING |RB-1 P-1 P-1 P-1 P-1 MATCH EXISTING PE PAINT (EPOXY)
BLDG 1 FIRST FLOOR |C-116¢ SURGERY OFFICE MATCH EXISTING | RB-1 P-1 P-1 P-1 P-1 MATCH EXISTING BLAM PLASTIC LAMINATE
BLDG 1 FIRST FLOOR |C-118b OFFICE MATCH EXISTING | RB-1 P-1 P-1 P-1 P-1 MATCH EXISTING
BLDG 1 FIRST FLOOR |C-118¢ ADMIN. ASST. MATCH EXISTING | RB-1 P-1 P-1 P-1 P-1 MATCH EXISTING PT PORCELAIN TILE
BLDG 1 FIRST FLOOR |C-122 PM&R STAFF OFFICE MATCH EXISTING | RB-1 P-1 P-1 P-1 P-1 MATCH EXISTING
BLDG 1 FIRST FLOOR |C-123 PM&R CHIEF MATCH EXISTING |RB-1 P-1 P-1 P-1 P-1 MATCH EXISTING RB RUBBER BASE
BLDG 1 FIRST FLOOR |C-123a OFFICE CHIEF MATCH EXISTING | RB-1 P-1 P-1 P-1 P-1 MATCH EXISTING RT RESILIENT TILE
BLDG 1 FIRST FLOOR |C-124 PM&R OFFICE MATCH EXISTING | RB-1 P-1 P-1 P-1 P-1 MATCH EXISTING
BLDG 1 FIRST FLOOR |C-128 PASSAGE MATCH EXISTING | RB-1 P-1 P-1 P-1 P-1 MATCH EXISTING SH SHADES (ROLLER)
BLDG 1 FIRST FLOOR |C-155 EXAM ROOM MATCH EXISTING | RB-1 P-1 P-1 P-1 P-1 MATCH EXISTING
BLDG 1 FIRST FLOOR | C-156¢ SHARED OFFICE MATCH EXISTING |RB-1 P-1 P-1 P-1 P-1 MATCH EXISTING SR SHEET RUBBER
BLDG 1 FIRST FLOOR |D111] 02 STORAGE RT-1 RB-1 P-1 P-1 P-1 P-1 AT-8 SSM SOLID SURFACE MATERIAL
BLDG 1 FIRST FLOOR |D-5 CORRIDOR MATCH EXISTING | RB-1 P-1 P-1 P-1 P-1 MATCH EXISTING
BLDG 1 FIRST FLOOR |D-103 PASSAGE MATCH EXISTING |RB-1 P-1 P-1 P-1 P-1 MATCH EXISTING SWP SCULPTED WALL PANELS
BLDG 1 FIRST FLOOR |D-111¢c OFFICE HARDWARE SR-2 RB-1 P-1 P-1 P-1 P-1 AT-3
BLDG 1 FIRST FLOOR |D-111e EQUIP AREA RT-1 RB-1 P-1 P-1 P-1 P-1 AT-8 TERR EPOXY TERRAZZO
BLDG 1 FIRST FLOOR |D-111f OFFICE SR-2 RB-1 P-1 P-1 P-1 P-1 AT-3 B EPOXY TERRAZZO BASE
BLDG 1 FIRST FLOOR |D-111g RECEP/ WAITING SR-2 RB-1 P-1 P-1 P-1 P-1 AT-3
BLDG 1 FIRST FLOOR |D-111h OFFICE MATCH EXISTING |RB-1 P-1 P-1 P-1 P-1 MATCH EXISTING WDB WOOD (BAMBOO)
BLDG 1 FIRST FLOOR |D-131 OFFICE MATCH EXISTING | RB-1 P-1 P-1 P-1 P-1 MATCH EXISTING DM WOOD MOLDING
BLDG 1 FIRST FLOOR |D-150 OFFICE MATCH EXISTING | RB-1 P-1 P-1 P-1 P-1 MATCH EXISTING
BLDG 1 FIRST FLOOR |D-152 SIGNAL ROOM WG WALL GUARD
BLDG 1 FIRST FLOOR  |D-152A NEW COMM ROOM MATCH EXISTING | RB-1 P-1 P-1 P-1 P-1 MATCH EXISTING
BLDG 1 FIRST FLOOR |D-1118 EXISTING LOCKERS MATCH EXISTING | RB-1 P-1 P-1 P-1 P-1 MATCH EXISTING WP SHEET WALL PROTECTION
BLDG 1 FIRST FLOOR |D-1119 ULTRA SOUND ULTRASOUND SR-1,3,4,5 SR-1 P-1 P-6 P-1 P-1 AT-3
BLDG 1 FIRST FLOOR |D-1119a EXISTING ADMIN OFFICE MATCH EXISTING | RB-1 P-1 P-1 P-1 P-1 MATCH EXISTING
BLDG 1 FIRST FLOOR |D-1119b ULTRA SOUND ULTRASOUND SR-1,3,4,5 SR-1 P-1 P-6 P-1 P-1 AT-3
BLDG 1 FIRST FLOOR |D-1119c TOILET ULTRASOUND PT-3 CT-9 PE-1/CT-3-8 PE-1/CT-3-8 PE-1/CT-3-8 PE-1/CT-3-8 GYP BD/ PE-2
BLDG 1 FIRST FLOOR  |D-1119d TOILET ULTRASOUND PT-3 CT-9 PE-1/CT-3-8 PE-1/CT-3-8 PE-1/CT-3-8 PE-1/CT-3-8 GYP BD/ PE-2
BLDG 1 FIRST FLOOR |D-1119h NEW STORAGE MATCH EXISTING | RB-1 P-1 P-1 P-1 P-1 MATCH EXISTING
BLDG 1 FIRST FLOOR |D-1123 STORAGE MATCH EXISTING | RB-1 P-1 P-1 P-1 P-1 MATCH EXISTING
BLDG 1 FIRST FLOOR  |D-1124 VOLUNTARY MATCH EXISTING | RB-1 P-1 P-1 P-1 P-1 MATCH EXISTING
BLDG 1 FIRST FLOOR |D-1125 SWING SPACE MATCH EXISTING | RB-1 P-1 P-1 P-1 P-1 MATCH EXISTING
BLDG 1 FIRST FLOOR |D-1129 EXISTING OFFICE MATCH EXISTING | RB-1 P-1 P-1 P-1 P-1 MATCH EXISTING
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