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ROOM FINISH SCHEDULE - BASEMENT GENERAL FINISH NOTES:
FLOOR WALLS CEILING 1. CLINICAL SPACE FINISHES SHALL BE SHEET RUBBER WITH COVE BASE, PAINTED
NORTH EAST SOUTH WEST WALLS AND ACOUSTICAL TILE CEILING, U.O.N.
2. OFFICE FINISHES SHALL BE SHEET RUBBER, RUBBER BASE, PAINTED WALLS AND
LEVEL NO. NAME DEPARTMENT FINISH BASE FINISH | FINISH FINISH | FINISH | FINISH NOTES ACOUSTICAL TILE CEILING UON.
3. STORAGE/EQUIPMENT ROOMS FINISHES SHALL BE RESILIENT TILES, RUBBER BASE,
BLDG 1 BASEMENT  |A-27 IRB/ R&D WORKROOM MATCH RB-1 P-1 P-1 P-1 P-1 MATCH PAINTED WALLS AND ACOUSTICAL TILE CEILING, U.O.N.
EXISTING EXISTING 4. ALL SHEET RUBBER FLOORING WITH MATCHING WELD RODS TO BE HEAT WELDED.
BLDG 1 BASEMENT A-28 EXISTING GLASS WASH ROOM MATCH RB-1 P-1 P-1 P-1 P-1 MATCH > EE::(BEI-TTEO ENLARGED PLANS FOR EXTENT OF CEILING MATERIALS AND CEILING
EXISTING EXISTING 6. CONTRACTOR SHALL PHOTOGRAPH AND DOCUMENT EXISTING FINISHES BEFORE
BLDG 1 BASEMENT A-48 HISTOLOGY CYTOLOGY MATCH RB-1 P-1 P-1 P-1 P-1 MATCH START OF WORK FOR AREAS WHERE THEY ARE REQUIRED TO MATCH EXISTING.
SUPERVISOR EXISTING EXISTING
BLDG 1 BASEMENT A-57 HISTOLOGY LAB MATCH RB-1 P-1 P-1 P-1 P-1 MATCH
EXISTING EXISTING
BLDG 1 BASEMENT A-58 ELECTRONIC MICROSCOPY MATCH RB-1 P-1 P-1 P-1 P-1 MATCH
CHIEF OFFICE EXISTING EXISTING
BLDG 1 BASEMENT A-60 RESEARCH OFFICE MATCH RB-1 P-1 P-1 P-1 P-1 MATCH FINISH CODE LEGEND
EXISTING EXISTING
BLDG 1 BASEMENT A-64 DENSITOMETRY ROOM MATCH RB-1 P-1 P-1 P-1 P-1 MATCH AM ACOUSTICAL MATERIAL
EXISTING EXISTING
BLDG 1 BASEMENT A-64b DENSITOMETER MATCH RB-1 P-1 P-1 P-1 P-1 MATCH AMW ACOUSTICAL MATERIAL WOOD
EXISTING EXISTING
BLDG 1 BASEMENT  |A-65 RESEARCH EXAM ROOM MATCH RB-1 P-1 P-1 P-1 P-1 MATCH AT ACOUSTICAL CEILING TILE
EXISTING EXISTING ce CUBICLE CURTAIN
BLDG 1 BASEMENT B100 MACHINE ROOM FOR N/A N/A N/A N/A N/A N/A N/A
TEMPORAY HYDR ELEV. CcG CORNER GUARD
BLDG 1 BASEMENT B-3 RESEARCH STORAGE MATCH RB-1 P-1 P-1 P-1 P-1 MATCH
EXISTING EXISTING CHR CHAIR RAIL
BLDG 1 BASEMENT B-66 RESEARCH STORAGE MATCH RB-1 P-1 P-1 P-1 P-1 MATCH
EXISTING EXISTING CS SEALED CONCRETE
BLDG 1 BASEMENT B-66a RESEARCH STORAGE MATCH RB-1 P-1 P-1 P-1 P-1 MATCH
EXISTING EXISTING cT CERAMIC TILE
BLDG 1 BASEMENT C-10 BIOMEDICAL WORK ROOM MATCH RB-1 P-1 P-1 P-1 P-1 MATCH DG DECORATIVE GLASS
EXISTING EXISTING
BLDG 1 BASEMENT c-11 LAUNDRY VALET SVC MATCH RB-1 P-1 P-1 P-1 P-1 MATCH DPF DECORATIVE POLYMER FABRICATIONS
EXISTING EXISTING
BLDG 1 BASEMENT  |C-12 BIOMEDICAL SHOP MATCH RB-1 P-1 P-1 P-1 P-1 MATCH ERF RESINOUS FLOORING
EXISTING EXISTING oLs GLASS
BLDG 1 BASEMENT C-12a BIOMEDICAL STORAGE MATCH RB-1 P-1 P-1 P-1 P-1 MATCH
EXISTING EXISTING GT GLASS TILE
BLDG 1 BASEMENT C-12c BIOMEDICAL OFFICE MATCH RB-1 P-1 P-1 P-1 P-1 MATCH
EXISTING EXISTING GYPBD GYPSUM BOARD
BLDG 1 BASEMENT c-12d VEST MATCH RB-1 P-1 P-1 P-1 P-1 MATCH
EXISTING EXISTING HR HANDRAIL
BLDG 1 BASEMENT C-14 CORR MATCH RB-1 P-1 P-1 P-1 P-1 MATCH
EXISTING EXISTING LIN LINOLEUM
BLDG 1 BASEMENT C-14a MALE LOUNGE MATCH RB-1 P-1 P-1 P-1 P-1 MATCH P PAINT
EXISTING EXISTING
BLDG 1 BASEMENT C-16 FMS OFFICE MATCH RB-1 P-1 P-1 P-1 P-1 MATCH PE PAINT (EPOXY)
EXISTING EXISTING
BLDG 1 BASEMENT c-17 TLT/ SHWR MATCH RB-1 P-1 P-1 P-1 P-1 MATCH PLAM PLASTIC LAMINATE
EXISTING EXISTING
BLDG 1 BASEMENT C-18 FEMALE LOCKER MATCH RB-1 P-1 P-1 P-1 P-1 MATCH PT PORCELAIN TILE
EXISTING EXISTING =B RUBBER BASE
BLDG 1 BASEMENT C-24 AUTOPSY MATCH RB-1 P-1 P-1 P-1 P-1 MATCH
BLDG 1 BASEMENT C-25 LAUNDRY MATCH RB-1 P-1 P-1 P-1 P-1 MATCH
EXISTING EXISTING SH SHADES (ROLLER)
BLDG 1 BASEMENT C-25a FMS OFFICE MATCH RB-1 P-1 P-1 P-1 P-1 MATCH
EXISTING EXISTING SR SHEET RUBBER
BLDG 1 BASEMENT C-26 EXISTING EXAMINATION MATCH RB-1 P-1 P-1 P-1 P-1 MATCH
EXISTING EXISTING SSM SOLID SURFACE MATERIAL
BLDG 1 BASEMENT C-26¢ CORR MATCH RB-1 P-1 P-1 P-1 P-1 MATCH
EXISTING EXISTING SWP SCULPTED WALL PANELS
BLDG 1 BASEMENT C-28¢c CORRIDOR MATCH RB-1 P-1 P-1 P-1 P-1 MATCH TERR EPOXY TERRAZZO
EXISTING EXISTING
BLDG 1 BASEMENT C-33 HVAC EQUIP ROOM MATCH RB-1 P-1 P-1 P-1 P-1 MATCH B EPOXY TERRAZZO BASE
EXISTING EXISTING
BLDG 1 BASEMENT C-33a SIGN SHOP MATCH RB-1 P-1 P-1 P-1 P-1 MATCH WDB WOOD (BAMBOO)
EXISTING EXISTING
BLDG 1 BASEMENT C-33b VEST MATCH RB-1 P-1 P-1 P-1 P-1 MATCH WDM WOOD MOLDING
EXISTING EXISTING WG WALL GUARD
BLDG 1 BASEMENT C-33c ELECT CL MATCH RB-1 P-1 P-1 P-1 P-1 MATCH
EXISTING EXISTING WP SHEET WALL PROTECTION
BLDG 1 BASEMENT C-34 CONFERENCE ROOM MATCH RB-1 P-1 P-1 P-1 P-1 MATCH
EXISTING EXISTING
BLDG 1 BASEMENT C-37 TRANSFORMER ROOM MATCH RB-1 P-1 P-1 P-1 P-1 MATCH
EXISTING EXISTING
BLDG 1 BASEMENT CB-10 CORRIDOR MATCH RB-1 P-1 P-1 P-1 P-1 MATCH
EXISTING EXISTING
BLDG 1 BASEMENT D-1 OFFICE MATCH RB-1 P-1 P-1 P-1 P-1 MATCH
EXISTING EXISTING
BLDG 1 BASEMENT D-1a OFFICE MATCH RB-1 P-1 P-1 P-1 P-1 MATCH
EXISTING EXISTING
BLDG 1 BASEMENT D-3 SPD SUPER OFFICE MATCH RB-1 P-1 P-1 P-1 P-1 MATCH
EXISTING EXISTING
BLDG 1 BASEMENT D-4 SPD CART STORAGE MATCH RB-1 P-1 P-1 P-1 P-1 MATCH
EXISTING EXISTING
BLDG 1 BASEMENT D-4b STERILIZATION- CLEAN SIDE MATCH RB-1 P-1 P-1 P-1 P-1 MATCH
EXISTING EXISTING
BLDG 1 BASEMENT D-5 SPD CART STORAGE MATCH RB-1 P-1 P-1 P-1 P-1 MATCH
EXISTING EXISTING
BLDG 1 BASEMENT D-30 KITCHEN DISHWASHING AREA MATCH RB-1 P-1 P-1 P-1 P-1 MATCH
EXISTING EXISTING
BLDG 1 BASEMENT D-32 MAIN KITCHEN MATCH RB-1 P-1 P-1 P-1 P-1 MATCH
EXISTING EXISTING
BLDG 1 BASEMENT D-33 INGREDIENT CONTROL MATCH RB-1 P-1 P-1 P-1 P-1 MATCH
EXISTING EXISTING
BLDG 1 BASEMENT D-33a KITCHEN PASSAGE MATCH RB-1 P-1 P-1 P-1 P-1 MATCH
EXISTING EXISTING
BLDG 1 BASEMENT D-38 SOIL LINEN COLLECTION MATCH RB-1 P-1 P-1 P-1 P-1 MATCH
EXISTING EXISTING
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