

Owner:	Department of Veterans Affairs- Erie VAMC
Project Title:	Boiler Plant Replacement
Owner Contract/Project No.:	562-13-101
HSH Project No.:	12037

The following items need to be included in the Amendment:

Specifications:

1. None

Drawings:

1. GI101-
 - A. List of Bid Deducts Alternates have been removed.
 - B. List of Drawings have been revised to remove Sheets MP709 and MP710 to remove the Deductive Alternates.
2. GI004-
 - A. Deductive Alternate Note B from the General Notes has been removed.
 - B. Phase I - Construction Phasing note has been added for the pre-manufactured shed.
3. PD101-
 - A. Deductive Alternate Demolition Sheet Note #10 has been removed.
4. PL101-
 - A. Deductive Alternate Sheet Keynote #7 has been removed.
 - B. F1/PL101- Keynotes have been revised to remove the deductive alternates.
5. M001-
 - A. Deductive Alternate General Note #26 has been modified to remove the bid alternate.
6. MD101-
 - A. Deductive Alternate General Sheet Note F has been removed.
 - B. Deductive Alternate Sheet Keynote #2 has been modified to remove the bid alternate.
 - C. Deductive Alternate Sheet Keynote #8 has been removed.
 - D. F1/MD101- Keynotes have been revised to remove the deductive alternates.
7. MD102-
 - A. Deductive Alternate General Sheet Note F has been removed.

- B. Deductive Alternate Sheet Keynotes #2, #5, #6 and #7 have been modified to remove the bid alternate.
 - C. Deductive Alternate Sheet Keynote #9 has been removed.
 - D. Keynotes have been removed from the F1/MD102 to remove the deductive alternate notes.
8. MD103-
- A. Deductive Alternate General Sheet Note F has been removed.
 - B. Deductive Alternate Sheet Keynote #3 has been removed.
 - C. Keynotes have been removed from the F1/MD103 to remove the deductive alternate notes.
9. MD104-
- A. Deductive Alternate General Sheet Note F has been removed.
10. MP102-
- A. Keynote has been removed from the F1/MP102 to remove the deductive alternate notes.
11. MP103-
- A. Keynote has been removed from the F1/MP103 to remove the deductive alternate notes.
12. MP106-
- A. Deductive Alternate note on Detail F1/MP106 has been removed.
13. MP501-
- A. Deductive Alternate note on Detail F1/MP501 has been removed.
 - B. Deductive Alternate note on Detail F3/MP501 has been removed.
14. MP601-
- A. Remove Deductive Alternate Note #4 on the Boiler Plant- Flue Gas/ Feedwater Heat Exchanger Schedule.
15. MP702-
- A. Deductive Alternate note on Detail F4/MP702 has been removed.
16. MP703-
- A. Deductive Alternate notes on Detail F1/MP703 have been removed.
17. MP706-
- A. Deductive Alternate note on Detail F1/MP706 has been removed.
18. ED100-
- A. Deductive Alternate General Sheet Keynote "E" has been removed and listed as not used.
19. E002-
- A. Removed Deductive Alternate Lighting Schedule.
 - B. Deductive Alternate note #5 has been removed from the Lighting Fixture Notes.

- 20. ED101-
 - A. Deductive Alternate General Sheet Note E has been removed and listed as not used.
- 21. EP102-
 - A. Sheet Keynote Note 10 has been modified to remove the deductive alternate.
- 22. ES101-
 - A. Added Sheet Keynote 11 for the Transformer and Pad.
 - B. Revised F3/ES101 for the revised electrical service.
 - C. Removed Detail B7/ES101.
 - D. Revised Detail B1/ES101 and Detail D1/ES101.
 - E. Added Detail B3/ES101.
- 23. E501-
 - A. Detail B4/E501 has been relocated on the sheet to D4/E501.
 - B. Detail B7/E501 has been relocated on the sheet to C8/E501.
 - C. A new detail for the transformer pad has been added for B4/E501.
- 24. E601-
 - A. Deductive Alternate Sheet Keynote 1 has been removed and listed as not used.
 - B. E1/E601 has been revised to remove Sheet Keynote 1.
 - C. E1/E601 has been revised to include the revised electrical service routing.
- 25. E701-
 - A. Deductive Alternate Sheet Keynote 1 has been removed and listed as not used.
 - B. MDP panel has been revised to remove the deductive alternate note.

End of Amendment 01