

Section 09050

Room Finish Schedule

Room No.	Room Name	Floor	Base	Walls	Wain	Ceiling	Remarks
C103	RECEPTION	VCT	RB	P-1		ATC	PHASE 1
C105	OFFICE	CARPET	RB	P-1		ATC	PHASE 1
C107	OFFICE	CARPET	RB	P-1		ATC	PHASE 1
C109	OFFICE	CARPET	RB	P-1		ATC	PHASE 1
C111	STORAGE	VCT	RB	P-1		ATC	PHASE 1
C130	DRESS	VCT	RB	P-1		ATC	PHASE 1
C131	DRESS	VCT	RB	P-1		ATC	PHASE 1
C132	IV PREP	VCT	RB	P-1		ATC	PHASE 1
C101	WAITING ROOM	CARPET	RB	P-1		ATC	PHASE 1
C206	LAB TRAINING ROOM	VCT	RB	P-1		ATC	PHASE 1
C209	BLOOD COLLECTION	VCT	RB	P-1		ATC	PHASE 1
C303	BLOOD COLLECTION	VCT	RB	P-1		ATC	PHASE 1
C304	BLOOD COLLECTION	VCT	RB	P-1		ATC	PHASE 1
C113	MAMO READ	VCT	RB	P-1		ATC	PHASE 4
C115	BONE DENSITOMETER	VCT	RB	P-1		ATC	PHASE 3
C116	ULTRASOUND	VCT	RB	P-1		ATC	PHASE 3
C117	ULTRASOUND	VCT	RB	P-1		ATC	PHASE 3
C118	TOILET	RF	RF	P-1	CT 4'-0"	ATC	PHASE 3
C119	ULTRASOUND	VCT	RB	P-1		ATC	PHASE 3
C120	STRESS TEST	VCT	RB	P-1		ATC	PHASE 3
C102	OFFICE	CARPET	RB	P-1		ATC	PHASE 2
C102A	QA PROCESS	VCT	RB	P-1		ATC	PHASE 2
C100A	CORRIDOR	VCT	RB	P-1		ATC	PHASE 4 -SEE DEDUCT 2
C100B	CORRIDOR	VCT	RB	P-1		ATC	PHASE 4 -SEE DEDUCT 2
C100D	CORRIDOR	VCT	RB	P-1		ATC	PHASE 4 -SEE DEDUCT 2
C100E	CORRIDOR	VCT	RB	P-1		ATC	PHASE 4 -SEE DEDUCT 2
C207	PATHOLOGY LAB	E T R	E T R	E T R		ATC	PHASE 4
C207A	STORAGE	E T R	E T R	E T R		ATC	PHASE 4
C125	GAMMA CAMERA	E T R	E T R	P-1		ATC	PHASE 4
C125A	HOT LAB	E T R	E T R	P-1		ATC	PHASE 4
C125B	STAFF BREAK ROOM	VCT	RB	P-1		ATC	PHASE 4
C125C	CLOSET	VCT	RB	P-1		ATC	PHASE 4
C110	MAMOGRAPHY	E T R	E T R	P-1		ATC	PHASE 4
C108	CHEST-XRAY	E T R	E T R	P-1		ATC	PHASE 4
C112	HAC	E T R	E T R	P-1		E T R	PHASE 4
C114	SOILED UTILITY ROOM	E T R	E T R	P-1		E T R	PHASE 4

Section 09050

Room Finish Schedule

Room No.	Room Name	Floor	Base	Walls	Wain	Ceiling	Remarks
C122	RF ROOM	ETR	ETR	P-1		ATC	PHASE 4
C126	HAC	ETR	ETR	P-1		ETR	PHASE 4
C204	LAB SUPERVISOR OFFICE	VCT	RB	P-1		ATC	PHASE 4

ETR - Existing to Remain

RF - Resinous Flooring

Yellow Highlighted items - Items added or changed

Note finishes on this schedule to be new unless otherwise indicated on drawings. Note rooms originally in Phase 2 are now in Phase 3 and visa versa.