

## A.1 Price/Cost Schedule

### Item Information

ITEM NUMBER	DESCRIPTION OF SUPPLIES/SERVICES	QUANTITY	UNIT	UNIT PRICE	AMOUNT
0001	Base Proposal - Research and Veterinary Medical Unit (VMU) General Construction: work includes the construction of approximately 95,000 GSF 2-story building with below grade VMU floor, a utility level of approximately 31,000 GSF, a loading dock and associated utilities, site demolition, landscape and hardscape as described in the bid documents. Contract Period: Base	1.00	JB		
0002	Physical Security: Provide separate cost (extract from CLIN 0001) for portions of the building systems and materials designated on the drawings and/or in the specifications to provide physical security for the building structure and systems. Contract Period: Base	1.00	JB		
0003	Removal and disposal of Contaminated Soil. Provide a unit price for removal and disposal	50,000.00	CY		

**Amendment #2**  
**RFP VA101-15-R-0123**

	<p>of each cubic yard of contaminated soil. The unit prices shall include all the costs associated with sampling, testing, soil analysis, hauling and disposal of the contaminated soil at an acceptable disposal site(s) . Estimated quantity 50,000 cubic yards.</p> <p>Contract Period: Base</p>				
<b>0004</b>	<p>Deduct Alternate 1: Delete providing selected manufactured, metal movable and flexible casework systems. Change from Contractor Provide/Contractor Install (CC) to VA Provide/Contractor Install (VC).</p>	1.00	JB		
<b>0005</b>	<p>Deduct Alternate 2: Delete providing and installing two cylinder corrals. Change from CC to VA Provide/VA Install (may involve coordination with contractor (VV). Equipment will be furnished by others but installed in this contract. Change from CC to VC.</p>	1.00	JB		
<b>0006</b>	<p>Deduct Alternate 3: Delete the casework and tops in rooms:</p>	1.00	JB		
<b>0007</b>	<p>Deduct Alternate 4: Delete all hydroseed</p>	1.00	JB		

**Amendment #2**  
**RFP VA101-15-R-0123**

	and irrigation north of lab building up to the northern most sidewalk.				
<b>0008</b>	Deduct Alternate 5: Delete all planting and irrigation, except for planting and irrigation above structure and in bioswales.	1.00	JB		
<b>0009</b>	Deduct Alternate 6: Delete providing one LED, Double-headed Surgical Light . Equipment will be furnished by others but installed in this contract. Change from CC to VC	1.00	JB		
<b>0010</b>	Deduct Alternate 7: Delete providing one Cage and Rack Washer. Equipment will be furnished by others but installed in this contract. Change from CC to VC.	1.00	JB		
<b>0011</b>	Deduct Alternate 8: Delete providing and installing one Pouch Machine Equipment will be furnished by others but installed in this contract. Change from CC to VC	1.00	JB		
<b>0012</b>	Deduct Alternate 9: Delete providing 41 Biological Safety Cabinets. Equipment will be furnished by others but installed in this contract. Change	1.00	JB		

**Amendment #2**  
**RFP VA101-15-R-0123**

	from CC to VC.				
<b>0013</b>	Deduct Alternate 10: Delete ceramic frit "Type 2" from all glazing .	1.00	JB	_____	_____
<b>0014</b>	Deduct Alternate 11: Delete Passenger Elevator P2 and provide for future Duplex operation with Passenger Elevator P1.	1.00	JB	_____	_____
<b>0015</b>	Deduct Alternate 12: Delete Service Elevator S1 and provide for future Duplex operation with Service Elevator S2.	1.00	JB	_____	_____
				<b>GRAND TOTAL</b>	_____

**Spell out Grand Total:** \_\_\_\_\_

**TOTAL: CLIN 0001, 0002 AND 0003** \$ \_\_\_\_\_

**Spell out total:** \_\_\_\_\_